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CONTRACT 

MA-299-27010248 

PRIMA DESHECHA LANDFILL RENEWABLE ENERGY PRELIMINARY DESIGN 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby 

numbered MA-299-27010248, by and between the County of Orange, a political subdivision of the State 

of California, hereinafter referred to as “County” and Tetra Tech BAS, Inc., a California Corporation, 

hereinafter referred to as “A-E,” or “Contractor” which are sometimes individually referred to as “Party” 

or collectively referred to as “Parties.” 

RECITALS 

WHEREAS, County requires professional services to accomplish projects and/or services 

(“Projects/Services”) as described in MA-299-27010248 Scope of Work for Prima Deshecha Landfill 

Renewable Energy Preliminary Design hereinafter referred to as “Attachment A,”; and 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of 

California for the practice of specialized A-E services per the attached Scope of Work. 

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL

1.1. Retainer 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this 

Contract. 

1.1.2. A-E has offered, and County has accepted, the professional services of Tetra Tech BAS,

Inc. (A-E) and shall be assign to the Projects/Services. 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the

Projects/Services specified; and only the firms or independent consultants/contractors 

identified in Attachment C may be employed by A-E to provide these Projects/Services. 

1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and 

the Director of OC Waste & Recycling or his designee, hereinafter referred to as 

“Director”. 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the

performance of its own responsibilities pursuant to this Contract. However, all 

consultants/contractors independently contracting with County shall be independently 

liable to County for the performance of the work pursuant to their agreements, and A-E 

shall have no liability for work by contractors independently contracting with County. 

1.2. Projects/Services 

1.2.1. Description of Projects/Services 

a. Project/Services to be performed by A-E shall consist of the work as specified

herein and as required in Attachment A, attached hereto and incorporated herein

by reference. If in the event Attachment A shall be in conflict with any provision

of this Contract, the wording as set forth in Attachment A shall prevail.
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b. A-E shall be responsible for submitting all Projects/Services to County in a form 

which has been thoroughly reviewed and checked for completeness, accuracy and 

consistency by the registered professional named in Section 1.1.2 herein; and, any 

Projects/Services not meeting this requirement will be returned to A-E prior to 

review by County. 

1.2.2. Design Criteria and Standards 

All Projects/Services shall be performed in accordance with instructions, criteria and 

standards set forth by the Director. 

1.2.3. Scheduling 

a. Concurrently with the work of the Contract, A-E shall prepare a progress work 

schedule and within five (5) working days from the date of receipt of individual 

assignments from County, A-E shall submit to County two (2) copies of a progress 

work schedule which shall delineate dates of commencement and completion of the 

various phases of Projects/Services assignments. A-E schedule shall include 

required County review period(s) set forth herein. An approved copy of the progress 

schedule will be returned to A-E. 

b. A-E shall allow at least five (5) working days for County review of progress work 

schedule. In planning work, A-E should anticipate and allow five(5) working days 

for County review of each submittal required in Attachment A. 

c. A-E shall meet on an as-needed basis as determined by County or at least once every 

two (2)weeks with County to review progress of work, adherence to progress 

schedule, coordination of work, scheduling of seminars, if needed, and to resolve 

any problems that may develop. 

d. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to County 

for concurrence. 

e. A-E shall complete all the work of Projects/Services and obtain all approvals by the 

County within the time frame indicated in Attachment A except A-E shall not be 

responsible for any delay beyond the control of A-E. 

f. In the event A-E fails to complete the work and obtain the approval of Director in 

the time allowed, County shall have the option of completing the work by its own 

forces or by contract with another firm. The time allowed for A-E to complete the 

Projects/Services pursuant to this Contract shall be extended for delay caused by 

County in completing its work pursuant to this Contract which delay exceeds the 

agreed County review and/or approval time periods. 

1.3. Assistance by County Staff 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the 

work of this Contract. Said staff member's duties will consist of the giving of advice and 

consultations, assisting A-E in negotiations with other public agencies and private parties, 

miscellaneous items which in the judgment of A-E or County’s staff warrant attention, 

and all other duties as may be described in Attachment A. 
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1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, 

initiate and carry through to completion. 

1.4 Term and Maximum Compensation 

The term of this Contract is for two (2) years commencing upon Board of Supervisor 

approval or all execution of all necessary signatures, whichever occurs later, with a 

MAXIMUM ALLOWABLE COMPENSATION OF TWO MILLION, TWO 

HUNDRED TWENTY-FOUR THOUSAND, TWO HUNDRED SIXTY-FIVE 

DOLLARS ($2,224,265), except as permitted in Paragraph 1.5 below. 

1.5. A-E Compensation and Extra Work 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 

accordance with the following: 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined as 

changes in approved portions of the Project/Services required by and ordered in writing 

by Director which changes constitute a change in or departure from said approved portions 

of Projects/Services) is not authorized, compensation including reimbursables shall be 

described and payable as stipulated in Fee Schedule, herein after referred to as 

“Attachment B”, attached hereto and incorporated herein by reference. 

1.5.3. Where Extra Work is authorized for Projects/Services: 

a. The amount for Extra Work shall be determined using Attachment B. Extra Work 

shall be required by and ordered in writing by Director. If this Contract is not 

approved by the Board of Supervisors, any change that increases the cumulative 

Contract price beyond $200,000 must be approved by the Board. Increases in the 

Contract amount for services within the existing scope of work may be granted 

by the Director where the amount does not exceed 25 percent of the existing 

Contract price or $200,000, whichever is less. 

b. A-E's billing for the Extra Work shall include but not be limited to names of A-

E's staff employed in the Extra Work, classification of employees and number of 

hours worked. 

1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

a. For failure to complete and secure approval of the first required submittal, there 

shall be no compensation. 

b. For failure to complete and secure approval of other authorized phases, A-E shall, 

upon completion of Projects/Services by others, be entitled to receive 

compensation based on approved work of Projects/Services not to exceed the 

amounts specified in Attachment A for that particular submittal, plus the 

reasonable value as determined by County of the non-approved work; provided, 

however, that if the cost to County to complete the contract exceeds the amount 

specified herein, A-E shall be liable to County for such excess costs attributable 

to A-E's breach of the Contract. 
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2. LABOR 

2.1 Non-Employment of County Personnel 

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, 

regular employee of County in professional classifications of the same skills required for 

the performance of this Contract who is involved in this Project in a participatory status 

during the life of this Contract regardless of the assignments said employee may be given 

or the days or hours employee may work. 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or 

agents, agents or employees of the County. A-E shall be an independent contractor and 

shall have responsibility for and control over the details and means for performing the 

work, provided that A-E is in compliance with the terms of this Contract. Anything in the 

Contract which may appear to give County the right to direct A-E as to the details of the 

performance of the work or to exercise a measure of control over A-E shall mean that A-

E shall follow the desires of County, only in the results of the work. 

2.2 Non-Discrimination 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements 

of the California Labor Code and not engage nor permit any subcontractors to engage in 

discrimination in employment of persons because of the race, religious creed, color, 

national origin, ancestry, physical disability, mental disability, medical condition, marital 

status, or sex of such persons. 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties 

imposed for a violation of the California Labor Code. 

2.3 Employee Eligibility Verification 

2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations 

regarding the employment of aliens, and others and that all its employees performing work 

under this Contract meet the citizenship or alien status requirement set forth in Federal 

statutes and regulations. A-E shall obtain from all employees performing work hereunder, 

all verification and other documentation of employment eligibility status required by 

Federal or State statutes and regulations, including but not limited to, the Immigration 

Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as 

they may be hereafter amended. A-E shall retain all such documentation for all covered 

employees for the period prescribed by the law. 

2.4 Independent Contractor 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 

contractor. 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ 

compensation or other fringe benefits of any kind through County. 

2.5 Conflict of Interest Contractor Personnel 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with the best interests of the County. This obligation shall 
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apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier contractors; and 

third parties associated with accomplishing work and Projects/Services hereunder. 

2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, entertainment, 

payments, loans or other considerations which could be deemed to appear to influence 

individuals to act contrary to the best interests of the County. 

2.6 Labor Code Notice 

2.6.1 All A-E and subcontractors must comply with the requirements of California Labor 

Code 1770 et seq. if the work performed is considered a “public works” under California 

Labor Code 1720 et seq. A-E is encouraged to contact the California Department of 

Industrial Relations for clarification if the A-E is unsure if some or any of the work 

performed under this Contract qualifies as “public works”. 

3. INSURANCE 

3.1.1 insurance at A-E’s expense, including all endorsements required herein, necessary to 

satisfy the County that the insurance provisions of this Contract have been complied 

with. A-E agrees to keep such insurance coverage current, provide Certificates of 

Insurance, and endorsements to the County during the entire term of this Contract. The 

County reserves the right to request the declarations page showing all endorsements and 

a complete certified copy of the policy. 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to 

this Contract shall be covered under A-E's insurance as an Additional Insured, or carry 

insurance subject to the same terms and conditions as set forth herein for A-E. A-E 

shall not allow subcontractors to work if subcontractors have less than the level of 

coverage required by County from A-E under this Contract. It is the obligation of A-E 

to provide notice of the insurance requirements to every subcontractor and to receive 

proof of insurance prior to allowing any subcontractor to begin work. Such proof of 

insurance must be maintained by A-E through the entirety of this Contract for inspection 

by County representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIR)’s shall be clearly stated on the Certificate of Insurance. 

Any SIR in excess of Fifty Thousand Dollars ($50,000) shall specifically be approved 

by the County’s Risk Manager, or designee. The County reserves the right to require 

current audited financial reports from A-E. If A-E is self-insured, A-E will indemnify 

the County for any and all claims resulting or arising from A-E’s services in accordance 

with the indemnity provision stated in this Contract. 

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

A. Qualified Insurer 

1. The policy or policies of insurance must be issued by an insurer with a 

minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 

Category as determined by the most current edition of the Best's Key Rating 

Guide/Property-Casualty/United States or ambest.co 
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2. If the insurance carrier does not have an A.M. Best Rating of A-/VIII, 

CEO/Risk Management retains the right to approve or reject a carrier after a 

review of the company's performance and financial ratings. 

3. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

Coverage Minimum Limits 

Commercial General Liability $1,000,000 per occurrence 

$2,000,000 aggregate 

Automobile Liability including coverage for $1,000,000 combined owned 

or scheduled, non-owned, and hired vehicles single limit each accident 

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per accident or 

disease 

Professional Liability Insurance $1,000,000 per claims-made 

or occurrence 

$2,000,000 aggregate 

Pollution Liability $1,000,000 per claims-made 

(Optional coverage to be required when or occurrence 

hazardous materials are involved.) 

Increased insurance limits may be satisfied with Excess/Umbrella policies. Excess/Umbrella 

policies when required must provide Follow Form coverage. 

A. Required Coverage Forms 

1. The Commercial General Liability coverage shall be written on occurrence basis 

Insurance Services Office (ISO) form CG 00 01, or a substitute form providing 

liability coverage at least as broad. 

2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, 

CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage 

at least as broad. 

 

B. Required Endorsements 

The Commercial General Liability policy shall contain the following endorsements, which 

shall accompany the Certificate of Insurance: 

 

1. An Additional Insured endorsement using ISO form CG 20 26 04 13 or a form at least as 

broad naming the County of Orange, its elected and appointed officials, officers, 

employees, and agents as Additional Insureds, or provide blanket coverage which shall 

state As Required by Written Contract. 
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2. A primary non-contributory endorsement using ISO form CG 20 01 04 13, or a form at 

least as broad evidencing that A-E’s insurance is primary, and any insurance or self-

insurance  maintained  by  the  County  shall  be  excess  and  non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement 

waiving all rights of subrogation against the County of Orange, its elected and appointed 

officials, officers, employees, and agents, or provide blanket coverage which shall state As 

Required by Written Contract. 

 

The Pollution Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

1. An Additional Insured endorsement naming the County of Orange, its elected and 

appointed officials, officers, employees, and agents as Additional Insureds. 

2. A primary non-contributory endorsement evidencing that A-E’s insurance is primary and 

any insurance or self-insurance maintained by the County of Orange shall be excess and 

non-contributing. 

 

Pollution Liability insurance must include coverage for bodily injury and property damage, 

including coverage for loss of use and/or diminution in property value, and for clean-up 

costs arising out of, pertaining to, or in any way related to the actual or alleged discharge, 

dispersal, seepage, migration, release or escape of contaminants or pollutants resulting from 

any services or work performed by, or behalf of, A-E, including the transportation of 

hazardous waste, hazardous materials, or contaminants. 

If the A-E’s Professional and/or Pollution Liability policy(ies) is/are a claims-made policy, A-

E shall agree to the following: 

 

1. The retroactive date must be shown and must be before the date of the Contract or the 

beginning of the Contract services. 

2. Insurance must be maintained, and evidence of insurance must be provided for at least 

three (3) years after expiration or earlier termination of Contract services. 

 

If coverage is canceled or non-renewed, and not replaced with another claims-made policy 

form with a retroactive date prior to the effective date of the Contract services, A-E must 

purchase an extended reporting period for a minimum of three (3) years after expiration of 

earlier termination of the Contract. 

 

All insurance policies required by this Contract shall waive all rights of subrogation against 

the County of Orange, its elected and appointed officials, officers, employees, and agents 

when acting within the scope of their appointment or employment. 

A-E shall provide thirty (30) days prior written notice to the County of any policy cancellation 

or non-renewal and ten (10) days prior written notice where cancellation is due to non-

payment of premium and provide a copy of the cancellation notice to County. Failure to 

provide written notice of cancellation may constitute a material breach of the Contract, upon 

which the County may suspend or terminate this Contract. 

 

The Commercial General Liability policy shall contain a severability of interest’s clause 

(standard in the ISO CG 001 policy). 
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Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

If the A-E fails to provide the insurance certificates and endorsements within seven (7) days 

of notification by CEO/Purchasing or the agency/department purchasing division, award may 

be made to the next qualified vendor. 

 

County expressly retains the right to require A-E to increase or decrease insurance of any of 

the above insurance types throughout the term of this Contract. Any increase or decrease in 

insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 

protect County. 

County shall notify A-E in writing of changes in the insurance requirements. If A-E does not 

provide copies of acceptable Certificates of Insurance and endorsements to County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract may 

be in breach without further notice to A-E, and County shall be entitled to all legal remedies. 

The procuring of such required policy or policies of insurance shall not be construed to limit 

A-E’s liability hereunder nor to fulfill the indemnification provisions and requirements of this 

Contract, nor act in any way to reduce the policy coverage and limits available from the 

insurer. 

 

4. INDEMNITY/COMPLIANCE 

4.1 A-E shall indemnify, defend with counsel approved in writing by County of Orange, 

and hold harmless, the County of Orange, and their agents, officers, and employees 

from employer sanctions and any other liability which may be assessed against A-E 

or the County of Orange or both in connection with any alleged violation of any 

Federal or State statutes or regulations pertaining to the eligibility for employment 

of any persons performing work under this Contract. 

4.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked 

prior to submission. A-E understands that County’s checking is discretionary, and A-E 

shall not assume that County of Orange will discover errors and/or omissions. If County 

of Orange of Orange discovers any errors or omissions prior to approving A-E's 

Projects/Services, the Projects/Services will be returned to A-E for correction. Should 

County of Orange or others discover errors or omissions in the work submitted by A-E 

after County's approval thereof, County's approval of A-E's Projects/Services shall not be 

used as a defense by A-E. 

4.3 Indemnification 

4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by County of 

Orange, and hold County of Orange, and their elected and appointed officials, 

officers, employees, agents and those special districts and agencies which County’s 

Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless 

from any claims, demands or liability of any kind or nature, including but not limited 

to personal injury or property damage, arising out of, pertaining to, or relating to 

the negligence, recklessness, or willful misconduct of the A-E. If judgment is entered 

against A-E and County of Orange by a court of competent jurisdiction because of 

the concurrent active negligence of A-E and County of Orange or County of Orange 

Indemnitees, A-E and County of Orange agree that liability will be apportioned as 

determined by the court. Neither party shall request a jury apportionment. 
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Notwithstanding anything stated above, nothing contained herein shall relieve A-E 

of any insurance requirements or obligations created elsewhere in this Contract. 

 

4.4 Bills and Liens 

4.4.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in 

performance of the work. A-E shall not permit any lien or charge to attach to the work or 

the premises, but if any does so attach, A-E shall promptly procure its release and, in 

accordance with the requirements of the indemnification paragraph above, 

indemnify, defend, and hold County of Orange harmless and be responsible for 

payment of all costs, damages, penalties and expenses arising from or related thereto. 

4.5 Compliance with Laws 

4.5.1 A-E represents and agrees that services to be provided under this contract shall fully 

comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, 

requirements, and regulations (collectively “laws”), including, but not limited to those 

issued by County of Orange in its governmental capacity and all other laws applicable to 

the Projects/Services at the time Projects/Services are provided to and accepted by County 

of Orange. 

4.5.2 A-E acknowledges that County of Orange is relying on A-E for such compliance, and 

pursuant to the requirements of the indemnification paragraph above, A-E agrees that it 

shall defend, indemnify and hold County of Orange and County of Orange 

Indemnitees harmless from all liability, damages, costs and expenses arising from or 

related to a violation of such laws. 

5. TERMINATION 

5.1 Termination of Contract for Cause 

5.1.1 If A-E breaches any of the covenants or conditions of this County, County shall have the 

right to terminate this County upon ten (10) days written notice prior to the effective day 

of termination. 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this County, which work has been reduced to plans or other 

documents, shall be made available to County. 

5.2 Termination for Convenience 

5.2.1 Notwithstanding any other provision of the County, County may at any time, and without 

cause, terminate this County in whole or in part, upon not less than seven (7) calendar 

days’ written notice to the A-E. Such termination shall be effected by delivery to the A-E 

of a notice of termination specifying the effective date of the termination and the extent 

of the Work to be terminated. 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 

direction as may be specified in the notice or as provided subsequently by County. 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the 
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termination, and such payment shall be the A-E’s sole remedy under this County. 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 

consequential damages, or other damages of any sort as a result of a termination or partial 

termination under this Paragraph. 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of 

and to the extent specified in a notice of termination and shall require subcontractors to 

insert the same condition in any lower tier subcontracts. 

5.3 Breach of Contract 

5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of 

this Contract shall be a material breach of this Contract. In such event, in addition to any 

other remedies available at law, in equity, or otherwise specified in this Contract, the 

County may: 

a. afford the A-E written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 

b. discontinue payment to the A-E for and during the period in which the A-E is in 

breach; and 

c. offset those monies disallowed pursuant to the above, against any monies billed 

by the A-E but yet unpaid by the County. 

5.4 Default 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this 

Contract should fail to conform to the specifications therein within one (1) calendar year 

from the County’s acceptance of the equipment or service, or any performance period 

specifically specified within the specifications or Contract, whichever is greater, the 

County may reject same, and it shall become the duty of the A-E to reclaim and remove 

the items without expense to the County and to immediately replace all such rejected 

equipment or service with others conforming to such specifications, provided that should 

the A-E fail, neglect or refuse to do so within one hundred and twenty (120) calendar days, 

the County shall have the right to purchase on the open market a corresponding quantity 

of any such equipment or service and to deduct from any monies due or that may thereafter 

become due to the A-E the difference between the price specified in this Contract and the 

actual cost to the County. 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or 

service, the same conditions as to the rights of the County to purchase on the open market 

and to reimbursement set forth above shall apply, except as otherwise provided in this 

Contract. 

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of 

the default or breach by the A-E, any loss or damage sustained by the County in procuring 

any equipment or service which the A-E agreed to supply under this Contract shall be 

borne and paid for by the A-E. 

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, 
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including, but not limited to not providing enough properly skilled workers or proper 

materials, persistently disregarding laws and or ordinances, not proceeding with the 

Projects/Services as agreed to herein, or otherwise substantially violating any provision 

of this Contract. 

5.4.5 Upon termination of the Contract with A-E, the County may begin negotiations with a 

third-party A-E to provide goods and/or Projects/Services as specified in this Contract. 

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any 

way by its waiver of or failure to take action with respect to any previous default. 

6. MISCELLANEOUS 

6.1 Laws to be Observed 

6.1.1 A-E is assumed to be familiar with and, at all times, shall observe and comply with all 

federal, state and local laws, ordinances and regulations in any manner affecting the 

conduct of the Projects/Services. 

6.2 Award of Construction Contract and Other Future Contracts 

6.2.1 A-E is hereby informed that provisions of the Public Contract Code, the Political Reform 

Act of 1974, other statutes, regulations, and County policy prohibit, as an impermissible 

conflict of interest, the award of a contract for the construction of the project(s) on which 

A-E performed architectural-engineering services under this A-E Contract. A-E is hereby 

informed that these statutes and regulations could also prohibit the award to A-E of design 

or other contracts on future phases related to tasks performed by A-E under this Contract. 

This prohibition applies also to a subcontractor of or parent company of the firm that 

performed architectural-engineering tasks under this Contract. 

6.3 Amendments 

6.3.1 No alteration or variation of the terms of this Contract shall be valid unless made in writing 

and signed by the Parties; no oral understanding or agreement not incorporated herein 

shall be binding on either of the Parties; and no exceptions, alternatives, substitutes or 

revisions are valid or binding on County unless authorized by County in writing. 

6.4 Successors and Assigns 

6.4.1 The terms and provisions of this Contract shall be binding upon and inure to the benefit 

of the parties hereto and their successors and assigns. 

6.5 Entirety 

6.5.1 This Contract contains the entire agreement between the parties with respect to the matters 

provided for herein. 

6.6 Severability 

6.6.1 If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this Contract shall 

be   given   effect   to   the   fullest   extent   reasonably   possible. 
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6.7 Binding Obligation 

6.7.1 The Parties to this Contract represent and warrant that this Contract has been duly 

authorized and executed and constitutes the legally binding obligation of their respective 

organization  or  entity  enforceable  in  accordance  with  its  terms. 

 

6.8 Governing Law and Venue 

6.8.1 This Contract has been negotiated and executed in the State of California and shall be 

governed by and construed under the laws of the State of California. In the event of any 

legal action to enforce or interpret this Contract, the sole and exclusive venue shall be a 

court of competent jurisdiction located in Orange County, California, and the Parties 

hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding 

Code of Civil Procedure, Section 394. 

6.8.2 The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing 

business within Orange County from the time of solicitation of work, through the period 

when all Projects/Services under this Contract is completed and continuing until the 

expiration of any applicable limitations period. 

6.9 Intentionally Omitted 

6.10 Ownership of Documents 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, 

proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting 

under the supervision of A-E pursuant to this Contract, shall become the property of 

County upon preparation by A-E and may be used by the County as it may require without 

additional cost to the County. 

6.10.2 County shall not be limited in any way to its use thereof at any time, including the release 

of this data to third parties. A-E shall be held harmless for release of such data as may be 

prepared or created under this Contract to any third party. If A-E and/or anyone acting 

under the supervision of A-E should later desire to use any of the data prepared in 

connection with this Contract, A-E shall first obtain the written approval of County. 

6.11 Confidentiality 

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 

Contract shall be held confidential by A-E and/or anyone acting under the supervision of 

A-E and shall not, without the prior written consent of County, be used for any purposes 

other than the performance of the Projects/Services described in Attachment A, nor be 

disclosed to any person, partnership, company, corporation or agency, not connected with 

the performance of the Projects/Services. 

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or 
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insignia, photographs of the work, or any other publicity pertaining to the work in any 

magazine, trade paper, newspaper, or other medium without the express written consent 

of County. 

6.12 Publication 

6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, 

maps or graphs, including graphic art work, resulting from performance or prepared in 

connection with this Contract, are to be released by A-E and/or anyone acting under the 

supervision of A-E to any person, partnership, company, corporation, or agency, without 

prior written approval by the County, except as necessary for the performance of the 

services of this Contract. All press contacts, including graphic display information to be 

published in newspapers, magazines, etc., are to be administered only after County 

approval. 

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media 

in connection with either the award of this Contract or any subsequent amendment of, or 

effort under this Contract. A-E must first obtain review and approval of said media contact 

from the County through the County’s Project Manager. Any requests for interviews or 

information received by the media should be referred directly to the County. A-E’s are 

not authorized to serve as a media spokesperson for County projects without first 

obtaining permission from the County Project Manager. 

6.13 Records and Audit/Inspections 

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed 

by A-E in the performance of this Contract. 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized 

State or Federal agencies or any duly authorized representative to have the right to access, 

examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, time cards 

or other records relating to this Contract. 

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records 

and proprietary data for a period of three (3) years after termination or completion of the 

Contract or until resolution of any claim or dispute between the Parties, whichever is later. 

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be 

forwarded within a reasonable period of time not to exceed sixty (60) days to its successor 

in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to 

County. 

6.14 Notices 

6.14.1 Any and all notices, requests, demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing, except through the 

course of the Parties’ project managers’ routine exchange of information and cooperation 

during the Projects/Services. 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-

person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, 

or no greater than four (4) calendar days after being mailed by U. S. certified or registered 
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mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing 

shall count as the first day. 

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein 

or such other address as the parties hereto may designate by written notice from time to 

time in the manner aforesaid. 

 

For A-E: Tetra Tech BAS, Inc. 

21700 Copley Drive, Suite 200 

Diamond Bar, CA 91765 

Attn: Paul J Stout, P.E. 

Phone: 925-241-1073 

E-mail: Paul.Stout@TetraTech.com 

For County: OC Waste & Recycling 

601 N. Ross Street, 5th Floor 

Santa Ana, CA 92701 

Attn: Kevin Oxford 

Phone: 949-728-3042 

E-mail: Kevin.Oxford@ocwr.ocgov.com 

cc: OC Waste & Recycling, Procurement Services 

601 N. Ross Street, 5th Floor 

Santa Ana, CA 92701 
Attn: Albert Rodriguez 

Phone: 714-430-7775 

E-mail: Albert.Rodriguez@ocwr.ocgov.com 

6.15 Attorney's Fees 

6.15.1 In any action or proceeding to enforce or interpret any provision of this Contract, or where 

any provision hereof is validly asserted as a defense, each party shall bear its own 

attorney’s fees, costs and expenses. 

6.16 Interpretation 

6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Contract. 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable 

independent legal counsel of their own choosing or has knowingly declined to seek such 

counsel despite having the opportunity to do so. 

6.16.3 Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Contract by any other Party hereto or by any person 

representing them, or both. 

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this Contract against the 

Party that has drafted it is not applicable and is waived. 
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6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the 

purpose of the Parties and this Contract. 

6.17 Headings 

6.17.1 The various headings and numbers herein, the grouping of provisions of this Contract into 

separate clauses and paragraphs, and the organization hereof are for the purpose of 

convenience only and shall not limit or otherwise affect the meaning hereof. 

6.18 Acceptance 

6.18.1 Unless otherwise agreed to in writing by County acceptance shall not be deemed complete 

unless in writing and until all the services have actually been received, inspected, and 

tested to the satisfaction of County. 

6.19 Changes 

6.19.1 A-E shall make no changes in the work or perform any additional work without the 

County’s specific written approval. 

6.20 Assignment 

6.20.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 

successors, executors, administrators and assigns of the parties. Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned or sub-contracted 

by A-E, by any means whatsoever including but not limited to acquisition by merger, 

without the express written consent of County. Any attempt by A-E to assign or sub-

contract the performance or any portion thereof of this Contract without the express 

written consent of County shall be invalid and shall constitute a breach of this Contract. 

6.21 Changes in Ownership 

6.21.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to 

merger by acquisition, of A-E’s business prior to completion of this Contract, the new 

owners shall be required under terms of sale or other transfer to assume A-E’s duties and 

obligations contained in this Contract and to obtain the written approval of County of such 

merger or acquisition, and complete the obligations and duties contained in the Contract 

to the satisfaction of County. A-E agrees to pay, or credit toward future work, County’s 

costs associated with processing the merger or acquisition. 

6.22 Force Majeure 

6.22.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during 

any delay beyond the time named for the performance of this Contract caused by any act 

of God, war, civil disorder, employment strike or other cause beyond its reasonable 

control, provided A-E gives written notice of the cause of the delay to County within 

thirty-six (36) hours of the start of the delay and A-E avails himself of any available 

remedies. 

6.23 Calendar Days 

6.23.1 Any reference to the word “day” or “days” herein means calendar day or calendar days, 

respectively, unless otherwise expressly provided. 
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6.24 Title to Data 

6.24.1 All materials, documents, data or information obtained from the County data files or any 

County medium furnished to the A-E in the performance of this Contract, will at all times 

remain the property of the County. Such data or information may not be used or copied 

for direct or indirect use by the A-E after completion or termination of this Contract 

without the express written consent of the County. 

6.24.2 All materials, documents, data or information, including copies furnished by County and 

loaned to A-E for his temporary use, must be returned to the County at the end of this 

Contract unless otherwise specified by the Director. 

6.25 Availability of Funds 

6.25.1 The obligation of County is subject to the availability of funds appropriated for this 

purpose, and nothing herein shall be construed as obligating the County to expend or as 

involving the County in any contract or other obligation for future payment of money in 

excess of appropriations authorized by law. 

6.26 Contingency of Funding 

6.26.1 A-E acknowledges that funding or portions of funding for this Contract may also be 

contingent upon receipt of funds from, and/or appropriation of funds by, the State of 

California or other funding sources to County. If such funding and/or appropriations are 

not forthcoming, or otherwise limited, County may immediately terminate or modify this 

Contract without penalty. 

6.27 Contract Construction 

6.27.1 The Parties acknowledge that each party and its counsel have reviewed this Contract and 

that the normal rule of construction to the effect that any ambiguities are to be resolved 

against the drafting party shall not be employed in the interpretation of this Contract or 

any amendment or exhibits hereto. 

6.28 Conflicts of Interest 

6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform 

Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial interest 

that may be materially affected by services provided under this Contract, (2) prohibits 

such persons from making, or participating in making, decisions that could reasonably 

affect such interest; and (3) may require the filing a Statement of Economic Interest (Form 

700). 

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so 

shall constitute a material breach and is grounds for immediate termination of this 

Contract by County. Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify and 

hold harmless County for any and all claims for damages resulting from Contractor’s 

violation of this Section. 

6.29 Usage 

6.29.1 No guarantee is given by the County to A-E regarding usage of this Contract. The A-E 

agrees to supply services requested, as needed by the County of Orange, at prices listed in 
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the Contract, regardless of quantity requested. 

6.30 Wage Rates 

6.30.1 Contractor shall post a copy of the wage rates at the job site and shall pay the adopted 

prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 

Labor Code of the State of California, the Board of Supervisors has obtained the general 

prevailing rate of per diem wages and the general prevailing rate for holiday and 

overtime work in this locality for each craft, classification, or type of workman needed 

to execute this Contract from the Director of the Department of Industrial Relations. 

These rates are on file with the Clerk of the Board of Supervisors. Copies may be 

obtained at cost at the office of County's OC Waste & Recycling/OC Facilities & Asset 

Management/A&E Project Management or visit the website of the Department of 

Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The 

Contractor shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of 

the Labor Code. 

6.31 Apprenticeship Requirements 

6.31.1 The Contractor shall comply with Section 230.1(A), California Code of Regulations as 

required by the Department of Industrial Relations, Division of Apprenticeship 

Standards by submitting DAS Form to the Joint Apprenticeship Committee of the craft 

or trade in the area of the site. 

6.32 Registration of Contractor 

6.32.1 All contractors and subcontractors must comply with the requirements of Labor Code 

Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. 

Bids cannot be accepted from unregistered contractors except as provided in Section 

1771.1. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. After award of the contract, Contractor and each 

Subcontractor shall furnish electronic payroll records directly to the Labor 

Commissioner in the manner specified in Labor Code Section 1771.4. 

6.33 Payroll Records 

6.33.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code 

Section 1776. Such compliance includes the obligation to furnish the records specified 

in Section 1776 directly to the Labor Commissioner in an electronic format, or other 

format as specified by the Commissioner, in the manner provided by Labor Code Section 

1771.4. 

6.33.2 The requirements of Labor Code Section 1776 provide, in summary: 

6.33.3 Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day and 

week, and the actual per diem wages paid to each journeyman, apprentice, worker, or 

other employee employed by Contractor or any Subcontractor(s) in connection with the 

work. 
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6.33.4 Each payroll record shall contain or be verified by a written declaration that it is made 

under penalty of perjury, stating both of the following: 

6.33.5 The information contained in the payroll record is true and correct. 

6.33.6 The employer has complied with the requirements of Labor Code Sections 1771, 1811, 

and 1815 for any work performed by his or her employees in connection with the 

Contract. 

6.33.7 The payroll records shall be certified and shall be available for inspection at the principal 

office of Contractor on the basis set forth in Labor Code Section 1776. 

6.33.8 Contractor shall inform County of the location of the payroll records, including the street 

address, city and county, and shall, within five working days, provide a notice of any 

change of location and address of the records. 

6.33.9 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to receipt 

of a written notice requesting the records described herein. In the event that Contractor 

or any Subcontractor fails to comply within the 10-day period, he or she shall, as a 

penalty to County, forfeit $100, or a higher amount as provided by Section 1776, for 

each calendar day, or portion thereof, for each worker to whom the noncompliance 

pertains, until strict compliance is effectuated. Contractor acknowledges that, without 

limitation as to other remedies of enforcement available to County, upon the request of 

the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall 

be withheld from progress payments then due Contractor. Contractor is not subject to a 

penalty assessment pursuant to this section due to the failure of a subcontractor to comply 

with this section. 

6.33.10 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 

Sections 1771 et seq. and shall pay workers employed on the Contract not less than the 

general prevailing rates of per diem wages and holiday and overtime wages as 

determined by the Director of Industrial Relations. Contractor shall post a copy of these 

wage rates at the job site for each craft, classification, or type of worker needed in the 

performance of this Contract, as well as any additional job site notices required by Labor 

Code Section 1771.4(b). Copies of these rates are on file at the principal office of 

County’s representative, or may be obtained from the State Office, Department of 

Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the 

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less than 

the higher of these rates or the rates determined by the United States Department of 

Labor. 

6.34 Work Hour Penalty 

6.34.1 Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's 

work. Pursuant to Section 1813 of the Labor Code of the State of California, the 

Contractor shall forfeit to the County Twenty Five Dollars ($25) for each worker 

employed in the execution of this Contract by the Contractor or by any subcontractor for 

each calendar day during which such worker is required or permitted to work more than 

the legal day's or week's work, except that work performed by employees of said 

Contractor and subcontractors in excess of the legal limit shall be permitted without the 
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foregoing penalty upon the payment of compensation to the workers for all hours worked 

in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay. 

6.35 Apprentices 

6.35.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount 

greater than or a number of working days greater than that specified in Labor Code 

Section 1777.5, this Contract is governed by the provisions of Labor Code Section 

1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 

Article and with Labor Code Section 1777.5 for all apprenticeable occupations. 

6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 

indicated above, the Contractor and any subcontractors under him employing workers in 

any apprenticeable craft or trade in performing any work under this Contract shall apply 

to the applicable joint apprenticeship committee for a certificate approving the 

Contractor or subcontractor under the applicable apprenticeship standards and fixing the 

ratio of apprentices to journeymen employed in performing the work. 

6.35.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 

indicated above, he Contractor and any subcontractor under him may be required to 

make contributions to the apprenticeship program. 

6.35.4 The Contractor and all subcontractors under him shall comply with Labor Code Section 

1777.6 which Section forbids certain discriminatory practices in the employment of 

apprentices. 

6.36 Safety 

A-E shall comply with County’s Safety and Loss Prevention Policy and Procedure #306 

(“Contractor Safety Responsibilities”) and submit a copy of its Injury and Illness 

Prevention Program (IIPP) and Contractor Safety-Activity Checklist to the designated 

County Procurement staff as part of the solicitation and/or contract process. A-E will 

notify County Project Manager of any revisions to the Safety Activity Checklist and will 

provide a new Safety-Activity Checklist upon County request. The IIPP shall comply 

with California Code of Regulations, Title 8, Section 1509 or 3203 (whichever applies). 

AE shall submit other safety programs that pertain to the type of job that will be 

performed on site. County reserves the right to conduct inspections and audits as 

necessary for the purpose of evaluating any aspect of safety performance under this 

Contract. 

6.37 Levine Act Requirement 

A-E agrees to comply with Government Code Section 84308. A-E further agrees to 

disclose to the County any contribution made to any members of the Board of 

Supervisors or County Agency Officers by A-E, A-E’s agent or lobbyist, or, if 

applicable, any subcontractor(s) for the twelve (12) months prior to and twelve (12) 

months following the approval, renewal, or extension of this Contract. 
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________________ 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 

respective signatures: 

 

TETRA TECH BAS, INC., 
a California Corporation, 

 

Date: 
08/27/2026 

B 

 

Christine Arbogast, PE / President 
 

Print Name & Title 

 

(If a corporation, the document must be signed by two corporate officers. The 1st must be either 

Chairman of the Board, President or any Vice President.) 
 

 

Date: 
08/27/2026 

B 

 

Jeffrey M. Williams / Vice President & Chief Financial Officer 
 

Print Name & Title 

 

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 

Financial Officer, or any Assistant Treasurer) 

 

COUNTY OF ORANGE, 

a political subdivision of the State of California 

 

Date:  By:  

 

Print 

Name:  

 

 

Title:  

 

APPROVED AS TO FORM 

Office of the County Counsel 

Orange County, California 

Paul Albarian 
By:   

Deputy 

Signature:   

Date: 
08/27/2026 

 

 
y: 

Signature 

 
y: 

Signature 
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ATTACHMENT A 

SCOPE OF SERVICES 

 

I. Background 

 

Orange County Waste & Recycling (OCWR) serves Orange County’s solid waste disposal needs by 

providing waste management services, operating public landfills, protecting the local environment, 

investing in renewable energy enterprises and promoting recycling in order to ensure a safe and healthy 

community for current and future generations. OCWR manages one of the nation's premier solid waste 

disposal systems, serving residents and businesses in the County’s 34 cities and unincorporated areas. The 

department operates three active landfills that reflect environmental engineering at its best. They are 

among the largest in the state and receive more than four million tons of solid waste annually. 

 

South Region Landfills include the active Prima Deshecha Landfill (PDL) in the City of San Juan 

Capistrano and five closed solid waste disposal sites. Opened in 1976, PDL features 1,530 total acres, 

including 697 acres dedicated to waste disposal. PDL is permitted for a maximum daily intake of 4,000 

tons per day (TPD) and has a projected capacity to serve residents and businesses until the year 2102. 

 

II. Purpose 

 

OCWR is planning on developing a new facility at PDL to generate electricity, Renewable Natural Gas 

(RNG), or a hybrid system of beneficial uses, through utilization of the landfill gas generated at the site. 

The facility aims to provide south Orange County region with reliable, locally generated energy, 

produced through environmentally sustainable processes in a financially responsible manner. PDL had 

such a facility in the past, but the contracts with the third-party vendors that constructed and operated 

that facility have expired, and the facility has been decommissioned. 

 

This Request for Proposal is intended to affirm market conditions, illuminate development 

considerations, and create an aggressive path that will allow OCWR to place a new renewable energy 

facility into operation by the end of 2030. 

 

The Scope of Work (SOW) below is the first step in the project path. Anticipated duration of the SOW: 

 

1. Task 1 through 4 will be 90 calendar days from Notice to Proceed (NTP) 

2. Task 5 will be 270 calendar days from NTP 

3. Task 6 is intended to be 180 calendar days from the completion of Task 5 

 

Across all tasks, proposer is to facilitate at minimum biweekly coordination/progress meetings to ensure 

project team communication. 

 

Across all task deliverables, OCWR will provide responses to Request for Information (RFIs), 

Submittals, and drafts within 5 working days; an agreed upon quiet period where work may be 

performed but no submittal or review time will be accounted for or due from 12/21/2026 -1/3/2027. 

This SOW covers the following tasks: 

(1) LFG Utilization & Environmental Assessment, 

(2) Renewable Energy (RE) Strategy, Utility Conveyance & Commercial Pathways, 
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(3) Development, Operation & Lifecycle Cost Analysis, and Timeline, 

(4) Integrated Delivery Strategy and Feasibility Decision Framework, 

(5) Conceptual Plan (PDR/Bridging documents), Permitting Plan & Project Schedule. 

(6) Procurement Support & Next-Phase Contract Documentation 

(7) Supplemental Support 

 

III. Task 1 — Integrated LFG Utilization & Environmental Assessment 

 

A. Purpose: 

This task consolidates all front-end technical work related to landfill gas (LFG) resource 

characterization, beneficial-use evaluation, concept-level technology sizing, and environmental 

benefits quantification. The objective is to create a validated, consistent, and defensible 

foundation supporting downstream commercial pathway evaluation, project delivery strategy, 

and conceptual design. 

 

B. Objectives: 

 

1. Compile and validate the most current PDL LFG generation forecasts, site constraints, existing 

utilities, conveyance assets, and public/private renewable energy demand profiles. 

2. Evaluate all feasible beneficial uses of LFG—including electricity generation, renewable natural 

gas (RNG), and hybrid configuration using transparent and jointly established decision criteria. 

3. Develop concept-level technology sizing, modularity considerations, and phased development 

pathways aligned with projected LFG generation, operational requirements, and long-term 

department objectives. 

4. Quantify greenhouse gas emissions reductions and associated environmental benefits for 

shortlisted beneficial-use pathways, with documented assumptions and calculation methods. 

5. Establish up to four evaluation scenarios, including electricity generation, renewable natural gas 

(RNG), hybrid configuration, and a phased-development alternative reflecting LFG supply 

changes and a clear multi-criteria screening framework to ensure recommendations are explicitly 

supported by agreed-upon metrics 

 

C. Scope: 

 

1. Background Data & Baseline Development 

 

a. Coordinate with OCWR to compile current LFG generation projections, existing 

infrastructure information, demand forecasts, site access and space constraints, and utility 

interconnection limitations. 

b. Establish baseline data assumptions, accuracy ranges, and key technical parameters that will 

guide subsequent analysis. 
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2. Beneficial-Use Assessment 

 

a. Screen electricity generation, RNG production, and hybrid option for technical feasibility, 

efficiency, environmental performance, regulatory compliance, market alignment, operability, 

and scalability. 

b. Identify opportunities for public or private partnerships and alignment with regional 

sustainability and resilience goals. 

3. Technology Sizing & Options 

 

a. Develop concept-level equipment sizing and indicative layouts for feasible technologies. 

b. Evaluate modularity, turndown capabilities, operability, and potential for expansion 

considering increase in LFG generation. 

c. Prepare concept-level CAPEX and OPEX estimates, including cost drivers and accuracy 

ranges. 

d. Define a phased development approach if warranted, including trigger conditions, 

recommended timing window, and dependencies. 

 

4. Environmental Benefits 

 

a. Estimate mitigated emissions and other environmental benefits associated with shortlisted 

beneficial-use pathways using standard, documented methodologies. 

b. Provide high-level entitlement and regulatory considerations tied to technology choice and 

environmental implications. 

 

5. Scenario Development & Evaluation Framework 

 

a. Develop up to four analysis scenarios (e.g., electricity-only, RNG-only, hybrid, phased 

expansion) to carry consistently through technical, environmental, and economic screening. 

b. Establish a multi-criteria evaluation matrix reflecting metrics such as cost-effectiveness, 

environmental effectiveness, reliability, scalability, sustainability, regulatory feasibility, and 

alignment with OCWR priorities. 

 

D. Deliverables: 

 

1. Integrated Assessment Report documenting baseline data, beneficial-use screening, technology 

sizing, CAPEX/OPEX ranges, phased development evaluation, environmental benefits analysis, 

scenarios, and comparative screening results with recommended options. 

2. Environmental Benefits Technical Memorandum detailing emissions calculation methods, 

assumptions, and results for each scenario. 

3. Scenario & Metrics Annex defining evaluation criteria, weighting factors, and scenario 

descriptions used in comparative analysis. 

4. Presentation summarizing assumptions, findings, recommended pathways, and decisions for 

incorporation into subsequent project tasks. 
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IV. Task 2 — Renewable Energy (RE) Strategy, Utility Conveyance & Commercial Pathways 

 

A. Objective: Define commercial and operational arrangements to monetize energy, convey and 

develop infrastructure to market and quantify long-term financial benefits under multiple 

revenue paths. 

 

B. Scope: 

 

1. RE Conveyance: Evaluate the technical and regulatory requirements for conveying RE from the 

PDL to Utility grids, including interconnection feasibility, pipeline routing options, gas quality 

standards, grid interconnection process/CAISO queue status/timeline, utility coordination needs, 

and cost considerations to ensure a reliable and compliant transmission pathway. Estimate 

merchant generation revenue (resource adequacy, dispatchable energy value, ancillary services). 
2. RE Commercial Pathways: Assess RE production volumes and interconnection for potential off-

takers; review all necessary tariffs and mechanisms to capture full economic value. Consider Low 

Carbon Fuel Standard (LCFS) credit eligibility for low CI RNG. (Concept level; use reference 

projects in the region within three years for costs.) Estimate revenue potential from power 

purchase agreements with a Load Serving Entity (energy price, resource adequacy, carbon 

credits/premiums). 
3. Cost Savings for OCWR Load at Prima: Methodology to estimate benefits when the project serves 

OCWR’s own energy needs (energy plus conveyance/distribution charges avoided). 

4. Potential Off-taker Requirements: Update benefits by matching off-taker needs to benchmark 

tariffs, revisiting technology choices as needed. 

5. Wholesale to Grid: Estimate merchant generation revenue (resource adequacy, dispatchable 

energy value, ancillary services). Provide Southern California market overview and grid 

interconnection process/CAISO queue status/timeline. 

6. Scenarios: Present different scenarios: for each case of RE including hybrid; develop a benefit 

matrix across all paths. 

 

C. Deliverables: 

 

Report & Presentation: Trends and tariff considerations in Southern California. Southern 

California electric market overview, potential commercial terms, interconnection feasibility. 

 

V. Task 3 — Development, Operation & Lifecycle Cost Analysis, and Timeline 

 

A. Objective: Build a comprehensive pro-forma to evaluate project economics for electricity, 

RNG, or hybrid configurations, including Net Present Value/Internal Rate of Return) NPV/IRR 

and sensitivity analysis. 

 

B. Scope & Assumptions: 

 

1. Define model input assumptions (provided by Consultant and OCWR) prior to model 

development; review assumptions with OCWR before delivering results. 

2. Apply delivery method cost premiums as key inputs. 

3. Collaborate with project team on developing and analyzing up to four scenarios as documented in 

Task 2. 
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a. Electricity only generation 

b. RNG only production 

c. Hybrid electricity and RNG configuration 

d. A phased development alternative reflecting LFG supply changes. 

4. Identify Alternative Funding Sources 

a. Review known potential and canvas federal and state programs for the Energy project 

eligibility, priority, timing, match requirements, application and administrative burden, 

and special considerations for each funding program. 

5. Tax, insurance, Selling, General and Admin. (SG&A) via a high level percentage of OPEX 

6. Develop required environmental entitlements timeline. 

 

C. Deliverables: 

 

1. Presentation on key assumptions and results 

2. Functional Excel Pro-Forma with sensitivity capabilities. 

 

VI. Task 4 —Delivery Strategy and Feasibility Decision Framework 

 

A. Purpose: 

This task integrates the evaluation of project delivery strategies (PPP, DB, CMAR, owner 

operator, or hybrid approaches) with the synthesis of all prior technical, commercial, and 

environmental findings. The objective is to guide OCWR toward an informed, defensible, and 

strategically aligned decision that supports advancing the Prima Deshecha Renewable Energy 

Project into conceptual design, procurement, and future financing efforts. The department goal is 

to have a RE project in service by December, 2030, and the project delivery strategy should 

provide a timeline that is consistent with that date. 

 

B. Objectives: 

 

1. Evaluate alternative project delivery methods using collaboratively developed criteria that reflect 

OCWR’s priorities, including ownership structure, operational control, development schedule, 

and risk allocation. 

2. Facilitate a structured workshop to compare delivery approaches using a decision-tree matrix 

and to document OCWR’s preferences. 

3. Consolidate results from the technical, economic, commercial, and environmental assessments 

into a comprehensive feasibility conclusion that supports internal decision-making and future 

project phase approvals. 

4. Produce clear, actionable recommendations regarding the preferred delivery pathway, basis of 

design direction, and configuration to be carried into conceptual design (Task 5). 

 

C. Scope: 

 

1. Project Delivery Evaluation 
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a. Develop project-delivery evaluation criteria (ownership, operational responsibility, schedule 

certainty, risk transfer, contractor interface, and OCWR resource requirements) and submit 

for OCWR review before the workshop. 

b. Analyze project delivery options including Public Private Partnership models, Design Build, 

Construction Manager at Risk, or County led/owner operator approaches. 

c. Conduct an interactive hybrid workshop with OCWR using a structured decision-tree matrix 

aligned with OCWR goals. 

d. Document the comparative evaluation and OCWR’s directional decision. 

e. Note: The delivery evaluation will not include funding analysis; however, delivery type may 

influence funding applicability. 

 

2. Integrated Feasibility Conclusions & Recommendations 

 

a. Compile results from all preceding scopes (technical sizing, beneficial-use screening, 

commercial pathways, environmental benefits, and proforma economic results) to summarize 

the overall feasibility of electricity-only, RNG-only, hybrid, or phased development pathways. 

b. Document the methodology, assumptions, data sources, results, and reasoning behind 

recommended options. 

c. Prepare consolidated conclusions addressing technology preference, configuration selection, 

commercial positioning, and delivery implications. 

d. Provide recommendations for the project configuration and assumptions to be incorporated 

into the conceptual design, basis of design (BOD), and 30% bridging documents in Task 5. 

 

D. Deliverables: 

 

1. Project Delivery Strategy Workshop & Summary: 

 

a. Presentation materials, decision-tree matrix, and documented discussion notes. 

b. Summary of delivery options, evaluation results, and OCWR directional decisions. 

 

2. Integrated Feasibility Conclusions Report: 

 

a. Executive Summary synthesizing results from technical and environmental (Tasks 1–2), 

commercial (Task 3), and economic (Task 4) assessments. 

b. Recommendations for preferred technology, configuration, and delivery approach. 

c. Clear rationale for selections, final assumptions, and considerations for procurement and 

conceptual design. 

 

3. Two Drafts and a Final Report: 

 

a. Incorporate OCWR comments through two review cycles and delivers a final comprehensive 

summary supporting internal decision-making and the next project phase. 

 

VII. Task 5 —PDR/Bridging documents, Permitting Plan & Project Schedule 

 

A. Objective: Develop conceptual design and revise basis of design, identify long lead materials, 

permitting plan and high level project schedule. The conceptual design shall be adequate to 

support the selected project procurement strategy (task 4). 
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B. Conceptual Design Scope: 

 

1. Prelim Plan-View Site Layouts including: 

 

a. Civil (Grading, and Drainage Layouts and sizing including Material Take Off (MTO)) 

b. Structural and MEP (Foundation Location Plans, Steel and Concrete Structure Layouts, and 

MTO) 
c. Mechanical (Major Equipment list and sizing, Piping Layout, MTO) 

d. Electrical 

e. Major architectural elements 

f. Utility demand and point of connections 

2. Preliminary single-line diagram and process flow diagram. 

3. Basis of Design (BOD) Report. 

4. Initial performance criteria 

 

C. Assumptions/Clarifications: 

 

1. Site layouts reflect final build out and noted phase applicability (if necessary), building locations 

2. No geotechnical investigations; site plan based on aerial imagery. 

3. Concept design is based on Task 4 results and one technology selected from the LFG Report. 

4. South Region engineering division will provide all surveying support needed for the design 

 

D. Permitting Plan: 

 

1. Revise and affirm permit matrix from a prior phase to reflect the conceptual plan for the RE 

facility. 

 

E. Project Schedule: 

 

1. Revise and affirm high-level schedule consistent with the selected configuration and permit 

matrix. Identify long lead materials and liabilities in schedule. 

 

F. Deliverables: 

 

1. Bridging Documents 

 

a. Design documents at 30% design maturity 

b. Draft & Final Basis of Design Report. 

c. Draft & Final Updated Permit Matrix. 
d. Draft & Final Updated High-Level Project Schedule. 

e. Draft & Final Updated High Level Project Cost Estimate. 

f. Draft & Final Preliminary Design Report (PDR) 

 

VIII. Task 6 — Procurement Support & Next-Phase Contract Documentation 

 

A. Objective: 

Provide OCWR with procurement-phase support to enable competitive solicitation and 
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contracting for the next phase of the Prima Renewable Energy Project. Assist in developing 

procurement documents, clarifying technical scopes, specifications, drawings, and supporting 

OCWR during the procurement, evaluation, and award process. 

 

B. Scope: 

 

1. Provide responses to Requests for Information (RFIs) during the procurement period, in 

coordination with OCWR. 

2. Support pre-bid meetings or site visits (in-person). 

3. Provide engineer’s support during proposal evaluation, including: 

 

a. Technical review of proposals 

b. Conformance assessment against the specifications 

c. Comparison tables, clarifications, and recommendations for OCWR consideration 

 

4. Assist with preparation of contract exhibits (technical, schedule, design basis, etc.). 

5. Provide support during contract negotiation, limited to technical and scope-related clarification. 

 

C. Deliverables: 

 

1. RFI Log and written responses (coordinated with OCWR). 

2. Participation in pre-bid events and meetings, as required. 

 

IX. Task 7 — Supplemental Support 

 

A. Objective: 

Provide OCWR with supplemental support for Prima Renewable Energy Project. Assist in 

schedule impacts, unforeseen regulatory technical scopes, drawings, and supporting OCWR 

during requested process. 

 

B. Scope: 

 

All requests for supplemental support will be in writing from OCWR Project Manager, with 

supporting proposal from Tetra Tech, approved by OCWR Project Manager 

 

C. Deliverables: 

 

As requested 
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ATTACHMENT B 

COST/COMPENSATION 

 

I. COMPENSATION: 

This is a time and materials Contract between County and A-E for Prima Deshecha Landfill 

Renewable Energy Preliminary Design as set forth in Attachment A, “Scope of Work”. 

A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 

performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, 

overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be 

encountered in the execution of the services until acceptance, for risks connected with the services, 

and for performance by A-E of all its duties and obligations hereunder. A-E shall only be compensated 

as set forth herein below for work performed in accordance with the Scope of Work. County shall 

have no obligation to pay any sum in excess of the amount specified in Article 1.4 of the Contract 

unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of the County 

Contract Terms and Conditions. 

II. PRICING:  

Payment shall be made in accordance with the provisions of this Contract. Partial progress payments 

may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 

 

A. Classification Rates: 

 

TETRA TECH BAS, INC. 

Classification Titles Hourly Rate 

Administrative Assistant $110 

Project Clerk $97 

Project Data Analyst $91 

Office Services Clerk $110 

Project Coordinator $165 

Senior Project Coordinator $188 

CAD Tech I $103 

CAD Tech II $119 

CAD Tech III $142 

CAD Tech IV $162 

Designer I $182 

Designer II $198 

Designer III $219 

Designer IV $239 

Staff Engineer I $139 

Staff Engineer II $149 

Staff Engineer III $162 

Project Engineer I $173 

Project Engineer II $185 

Project Engineer III $198 

Senior Engineer I $209 

Senior Engineer II $221 

Senior Engineer III $233 

Supervising Engineer I $245 
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Supervising Engineer II $258 

Supervising Engineer III $269 

Division Engineer I $293 

Division Engineer II $296 

Principal Engineer $334 

Principal $358 

Senior Principal $377 

Project Manager $195 

Project Manager I $208 

Project Manager II $239 

Project Manager III $251 

Project Manager IV $264 

Project Manager V $276 

Senior Project Manager $286 

Program Director $341 

Project Advisor* $350 - $450 

Construction Supervisor I $198 

Construction Supervisor II $209 

Construction Supervisor III $221 

Construction Manager I $233 

Construction Manager II $251 

Senior Construction Manager $293 

Principal Construction Manager $321 

Staff Env. Specialist/Scientist I $123 

Staff Env. Specialist/Scientist II $136 

Project Env. Specialist/Scientist I $149 

Project Env. Specialist/Scientist II $171 

Project Env. Specialist/Scientist III $186 

Senior Env. Specialist/Scientist I $198 

Senior Env. Specialist/Scientist II $208 

Senior Env. Specialist/Scientist III $221 

Staff Planner/Permitter I $82 

Staff Planner/Permitter II $103 

Staff Planner/Permitter III $110 

Project Planner/Permitter I $128 

Project Planner/Permitter II $142 

Project Planner/Permitter III $153 

Project Planner/Permitter IV $166 

Senior Planner/Permitter I $180 

Senior Planner/Permitter II $194 

Senior Planner/Permitter III $208 

Senior Planner/Permitter IV $230 

Principal Planner/Permitter $317 

Architect I $149 

Architect II $180 

Architect III $209 

Architect IV $240 

Staff Geologist I $139 

Staff Geologist II $149 

Staff Geologist III $162 
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Project Geologist I $173 

Project Geologist II $185 

Project Geologist III $198 

Senior Geologist I $209 

Senior Geologist II $221 

Senior Geologist III $233 

Supervising Geologist I $245 

Supervising Geologist II $258 

Supervising Geologist III $269 

Principal Geotechnical Eng/Geologist $281 

Principal Geotechnical Eng $310 

Soils/Asphalt/Field Technician $124 

Soils/Asphalt/Field Technician - Prevailing Wage $164 

Chief of Survey Parties $219 

1-Man Survey Party with GPS $265 

2-Man Survey Party $391 

 

 

*Subcontractor- Right Angle Consulting, LLC (RNG and Electrical Commercial 

Consultant) 

Classification Titles Hourly Rate 

Division Engineer II $296 

 

 

Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of 

any agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for 

convenience only. 

 

Note: Construction-related work performed under A-E service contracts may meet the definition 

of “public work” under Labor Code § 1720 et seq. “Construction” includes work performed during 

the design and preconstruction phases of construction, including, but not limited to, inspection and 

land surveying work, and work performed during the postconstruction phases of construction, 

including, but not limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for 

A-E services shall mandate that prevailing wages be paid where mandated by law. 

III. PRICE INCREASES/DECREASES: 

No price increases will be permitted during the term of this Contract. All price decreases will 

automatically be extended to County. 

IV. FIRM DISCOUNT AND PRICING STRUCTURE: 

A-E guarantees that prices quoted are equal to or less than prices quoted to any other local, State or 

Federal government entity for services of equal or lesser scope. A-E agrees that no price increases 

shall be passed along to County during the term of this Contract not otherwise specified and provided 

for within this Contract. 

V. A-E’S EXPENSE: 

A-E will be responsible for all costs related to photo copying, telephone communications and fax 

communications while on County sites during the performance of work and services under this 

Contract. 
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VI. REIMBURSABLE ITEMS: 

Reimbursable items are non-salary items that are not included in the Scope of Work but necessary for 

completion of the work and must be authorized in advance by the County Project Manager. A-E may 

be entitled to reimbursement for the following, upon prior approval by County: 

 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase 

and costs have been approved in writing by the County Project Manager. 

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction 

rates have been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the 

County Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project 

Manager and are subject to the following restrictions: 

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct 

of business within the Scope of Services of this Contract shall be based on the Internal 

Revenue Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s 

“Home Based” office location and County location, as well as mileage within County 

property will not be reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with 

them will not be reimbursed. 

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 

communication devices will not be reimbursed. 

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. 

Receipts for reimbursable expenses must be submitted with all A-E invoices. Invoices for 

reimbursable expenses without back-up receipts will not be paid. A-E is responsible for 

submitting reimbursable invoices in a format that is acceptable to the County. Reimbursable 

items shall be charged at cost. Any third-party or subcontractor services shall also be charged at 

cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: 

Invoices are to be submitted in monthly arrears, after services have been completed, to the address 

specified below. Payment will be net thirty (30) days after receipt of an invoice in a format acceptable 

to the County, as applicable. Invoices shall be verified and approved by County and subject to routine 

processing requirements. The responsibility for providing an acceptable invoice to County for payment 

rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for 

correction. 

Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County 

for any monies paid to the A-E for goods or services not provided or when goods or services do not 

meet the Contract requirements. 

Payments made by County shall not preclude the right of County from thereafter disputing any items 

or services involved or billed under this Contract and shall not be construed as acceptance of any part 

of the goods or services. 
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VIII. INVOICING INSTRUCTIONS: 

The A-E will provide an invoice on the A-E’s letterhead. Each invoice will have a unique number and 

will include the following information: 

A. A-E’s name and address 

B. A-E’s remittance address, if different from (A), above 

C. Name of County agency/department 

D. Delivery/service address 

E. Contract number 

F. Service Date 

G. Description of Services 

H. Total 

I. Taxpayer ID number 

 

 

Invoices and supporting documents shall be submitted electronically to 

ocwrinvoice@ocwr.ocgov.com or mailed to: 

 

OC Waste & Recycling 

Attn: Accounts Payable 

601 N. Ross St. 5th Floor 

Santa Ana, CA 92701 

Payment (Electronic Funds Transfer EFT): The County of Orange offers contractors the option of 

receiving payment directly to their bank account via an Electronic Fund Transfer (EFT) process in lieu 

of a check payment. Payment made via EFT will also receive an Electronic Remittance Advice with 

the payment details via e-mail. To request a form, please contact the department’s procurement 

representative. Completed form and required documentation must be submitted by mail to the physical 

address listed on the EFT form. Forms submitted electronically will not be accepted. 
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ATTACHMENT C 

STAFFING PLAN 

1. A-E Key Personnel 
 

 

Name 
Classification/ 

Designation 

Years of 

Experience 

Years 

with 

Company 

Licenses/Certifications 

(include license 

number) 

Christine 
Arbogast* 

Senior Principal 41 36 CA PE (#C42578) 

Paul Stout* 
Senior Principal 

35 20 CA PE (#52827) 

Caleb 

Moore* 
Senior Principal 27 23 CA PE (#C66580) 

Sami H 

Ayass* 
Principal 20 20 CA PE (#84806) 

Mike 

Siditsky* 

 

Project Manager IV 

 

15 

 

1 
CA Chemical Engineer 

(#6855) 

Vy 

Yannizzi* 
Principal 17 17 CA PE (#C83234) 

Mohammad 

Alam 

 

Principal Engineer 

 

25 

 

1 

Professional Engineer 

(TX) Project 

Management 
Professional (PMP) 

Suh Ibrahim 

Alnajar 
Project Manager IV 9 1 

Project Management 

Professional (PMP) 

 

Hal 

Arbogast* 

 

Senior Construction 

Manager 

 

42 

 

8 

CA PE (#C40484) 

CA Traffic Eng. 

(#40484) 

Virginia 

Becerra* 
Project Manager IV 39 36 --- 

Manan 

Bhalja 
Principal Engineer 18 3 

CA Reg. Civil Engineer 

(#83841) CA Reg. 
Structural Eng. (#6573) 

Abby 

Cowan 
Senior Engineer II 3 3 --- 

Gage 

Culllum 
Division Engineer II 12 12 

Professional Engineer 

(CO, LA, TX) 

Chelsea 

Evans 
Project Manager IV 7 7 CA EIT 

Kaylen Iles Senior Engineer II 18 6 
Professional Engineer 

(CO) 

Mazen 

Kassar 
Senior Principal 33 16 

CA Electrical Engineer 

(#15809) CA C-10 
Elect. Cont. (#77845) 

Kendra 

Kent 

Senior Env. Specialist/ 

Scientist III 
27 20 --- 
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Bernie 

Lafleur 
Project Manager II 30 2 

Professional Engineer 

(multi-state) 

Adam 

Larky* 
Division Engineer II 34 1 

Professional Engineer – 

AL, IL, KS, MD, MI, 

MS, NE, OH, VT 

Joseph 
Miceli* 

Division Engineer II 
11 11 CA PE (#98015) 

Sabrina 

Napoli 
Project Manager IV 7 3 --- 

Mike Olsen Division Engineer I 16 14 CA PE (#81944) 

Joshua 

Peeler 
Principal Engineer 11 1 

Professional Engineer 

(FL) 

Scott 

Petrock 
Principal 30 5 --- 

Kevin 
Satterly 

Project Manager II 30 3 
Licensed Journeyman 

Electrician 

 

Greg Saul* 

 

Principal Engineer 

 

29 

 

14 

CA PE (#60600) 

40/8 Hour 

HAZWOPER 

Justin 

Smeets 
Division Engineer II 20 1 

CA PE (#C78314) CA 

PLS (#9293) QSPPP 
(#00852) 

Pedro 

Vasquez 
Supervising Engineer II 11 11 CA PE (#C90921) 

Jeff 

Williams 
Principal 36 25 --- 

A-E understands that the personnel represented as assigned to the Contract must remain working on 

the Contract throughout the duration of the Contract unless otherwise requested or approved by the 

County. Substitution or addition of A-E’s key personnel in any given category or classification shall 

be allowed only with prior written approval of the County’s Project Manager. Note: The written 

approval of substituted A-E Key Personnel is for departmental use only and shall not be used for 

auditing purposes outside OC Waste & Recycling or other County department. 

 

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. 

Assignment of additional key personnel shall be subject to County Project Manager written approval. 

Note: The written approval of additional A-E Key Personnel is for departmental use only and shall 

not be used for auditing purposes outside OC Waste & Recycling or other County Department. 

County reserves the right to have any A-E personnel removed from providing services to County under 

this Contract. County is not required to provide any reason for the request for removal of any A-E 

personnel. 
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Docusign Envelope ID: B8F0130D-7A7B-898F-8358-B7F3619EDED6 

 

County of Orange, OC Waste & Recycling MA-299-27010248 

 Tetra Tech BAS, Inc.  
 

 

2. SUBCONTRACTOR(S) (IF APPLICABLE) 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A. Substitution or addition of A-E’s subcontractors in any 

given project function shall be allowed only with prior written approval of the County Project Manager. 
 

Corporate 

Name 

Corporate 

Address 

Local Office 

Address* 

Contact 

Name 

Telephone 

Number 

 

Project Function 

DVBE 

Certification 

Number 

SBA 

Certification 

Number 

Right Angle 

Consulting, 

LLC 

5100 Chestershire 

Court, West 

Bloomfield, MI 
48322 

5100 Chestershire 

Court, West 

Bloomfield, MI 
48322 

Adam Larky, 

P.E. 

 

248-705-6772 
RNG and Electrical 

Commercial Consulting 

 

--- 

 

--- 
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