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CONTRACT MA-299-26010687
BETWEEN
COUNTY OF ORANGE
AND
HELIX ENVIRONMENTAL PLANNING, INC.
FOR
LANDSCAPE MAINTENANCE FOR NATIVE PLANT HABITAT MANAGEMENT FOR
SOUTH REGION LANDFILLS

This Contract MA-299-26010687 for Landscape Maintenance for Native Plant Habitat Management
for South Region Landfills (*““Contract™) is made and entered into as of the date fully executed by and
between the County of Orange, a political subdivision of the State of California (“County”), and HELIX
Environmental Planning, Inc., a California Corporation (“Contractor’), with County and Contractor
sometimes referred to as Party or collectively as Parties.

ATTACHMENTS AND EXHIBITS

This Contract is comprised of this document and the following Attachments, which are attached
hereto and incorporated into this Contract:

Attachment A — Scope of Work

Attachment B — Payment and Compensation

Exhibit A — Site Location Map - Prima Deshecha Landfill

Exhibit B — Site Location Map - Coyote Canyon Landfill

Exhibit C — Site Location Map - Lane Road Landfill

Exhibit D — Site Location Map - Former Forster Canyon Refuse Disposal Station
Exhibit E — Site Location Map - San Joaquin Landfill

Exhibit F — Prima Deshecha Landfill Pre-Mitigation Areas

RECITALS

WHEREAS, Contractor and County are entering into this Contract for Landscape Maintenance for
Native Plant Habitat Management for South Region Landfills under a firm fixed fee Contract; and,

WHEREAS, County solicited Contract for Landscape Maintenance for Native Plant Habitat
Management for South Region Landfills as set forth herein, and Contractor represented that it is qualified
to provide Landscape Maintenance for Native Plant Habitat Management for South Region Landfills to the
County as further set forth herein; and,

WHEREAS, Contractor agrees to provide Landscape Maintenance for Native Plant Habitat
Management for South Region Landfills to the County as set forth in the Scope of Work, attached hereto
as Attachment A; and,
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WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in Payment
and Compensation, attached hereto as Attachment B; and,

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee
to enter into a Contract for Landscape Maintenance for Native Plant Habitat Management for South Region
Landfills with the Contractor; and,

NOW, THEREFORE, the Parties mutually agree as follows:

ARTICLES

GENERAL TERMS AND CONDITIONS

1. Governing Law and Venue:

This Contract has been negotiated and executed in the state of California and shall be governed by and
construed under the laws of the state of California. In the event of any legal action to enforce or interpret
this Contract, the sole and exclusive venue shall be a court of competent jurisdiction located in Orange
County, California, and the parties hereto agree to and do hereby submit to the jurisdiction of such court,
notwithstanding Code of Civil Procedure Section 394. Furthermore, the parties specifically agree to waive
any and all rights to request that an action be transferred for adjudication to another county.

2. Entire Contract:

This Contract contains the entire Contract between the parties with respect to the matters herein, and there are
no restrictions, promises, warranties or undertakings other than those set forth herein or referred to herein. No
exceptions, alternatives, substitutes or revisions are valid or binding on County unless authorized by County in
writing. Electronic acceptance of any additional terms, conditions or supplemental Contracts by any County
employee or agent, including but not limited to installers of software, shall not be valid or binding on County
unless accepted in writing by County’s Procurement Agent or designee.

3. Amendments:

No alteration or variation of the terms of this Contract shall be valid unless made in writing and signed by
the parties; no oral understanding or agreement not incorporated herein shall be binding on either of the
parties; and no exceptions, alternatives, substitutes or revisions are valid or binding on County unless
authorized by County in writing.

4, Taxes:

Unless otherwise provided herein or by law, price quoted does not include California state sales or use
tax. Out-of-state Contractors shall indicate California Board of Equalization permit number and sales
permit number on invoices, if California sales tax is added and collectable. If no permit numbers are shown,
sales tax will be deducted from payment. The Auditor-Controller will then pay use tax directly to the State
of California in lieu of payment of sales tax to Contractor.

County of Orange MA-299-26010687 Page 3 of 56
OC Waste & Recycling Landscape Maintenance for Native Plant Habitat Management for 2978408
South Region Landfills



Docusign Envelope ID: 00B70ED2-F88D-878D-8105-69D267E63ASE

Attachment A

5. Delivery:

Time of delivery of commodities and services is of the essence in this Contract. County reserves the right
to refuse any commaodities and services and to cancel all or any part of the commaodities not conforming to
applicable specifications, drawings, samples or descriptions or services that do not conform to the
prescribed scope of work. Acceptance of any part of the order for commodities shall not bind County to
accept future shipments nor deprive it of the right to return commaodities already accepted at Contractor’s
expense. Over shipments and under shipments of commodities shall be only as agreed to in writing by
County. Delivery shall not be deemed to be complete until all commodities or services have actually been
received and accepted in writing by County.

6. Acceptance Payment:

Unless otherwise agreed to in writing by County, 1) acceptance shall not be deemed complete unless in
writing and until all the commodities/services have actually been received, inspected, and tested to the
satisfaction of County, and 2) payment shall be made in arrears after satisfactory acceptance.

7. Warranty:

Contractor expressly warrants that the commodities covered by this Contract are 1) free of liens or
encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, and 3) fit for
the particular purpose for which they are intended. Acceptance of this order shall constitute an agreement
upon Contractor’s part to indemnify, defend and hold County and its indemnities as identified in the
Insurance and Indemnification section, and as more fully described in the Insurance and Indemnification
section harmless from liability, loss, damage and expense, including reasonable counsel fees, incurred or
sustained by County by reason of the failure of the goods/services to conform to such warranties, faulty
work performance, negligent or unlawful acts, and non-compliance with any applicable state or federal
codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) and the
California Industrial Safety Act. Such remedies shall be in addition to any other remedies provided by law.

8. Patent/Copyright Materials/Proprietary Infringement:

Unless otherwise expressly provided in this Contract, Contractor shall be solely responsible for clearing the
right to use any patented or copyrighted materials in the performance of this Contract. Contractor warrants
that any software as modified through services provided hereunder will not infringe upon or violate any
patent, proprietary right, or trade secret right of any third party. Contractor agrees that, in accordance with
the more specific requirement contained in the Insurance and Indemnification section, it shall indemnify,
defend and hold County and County Indemnitees harmless from any and all such claims and be responsible
for payment of all costs, damages, penalties and expenses related to or arising from such claim(s), including,
costs and expenses but not including attorney’s fees.

9. Assignment:

The terms, covenants, and conditions contained herein shall apply to and bind the heirs, successors,
executors, administrators and assigns of the parties. Furthermore, neither the performance of this Contract
nor any portion thereof may be assigned by Contractor without the express written consent of County. Any
attempt by Contractor to assign the performance or any portion thereof of this Contract without the express
written consent of County shall be invalid and shall constitute a breach of this Contract.
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10. Non-Discrimination:

In the performance of this Contract, Contractor agrees that it will comply with the requirements of Section
1735 of the California Labor Code and not engage nor permit any subcontractors to engage in discrimination
in employment of persons because of the race, religious creed, color, national origin, ancestry, physical
disability, mental disability, medical condition, marital status, or sex of such persons. Contractor
acknowledges that a violation of this provision shall subject Contractor to penalties pursuant to Section
1741 of the California Labor Code.

11. Termination:

In addition to any other remedies or rights it may have by law, County has the right to immediately terminate
this Contract without penalty for cause or after 30 days’ written notice without cause, unless otherwise
specified. Cause shall be defined as any material breach of contract, any misrepresentation or fraud on the
part of Contractor. Exercise by County of its right to terminate Contract shall relieve County of all further
obligation.

12. Consent to Breach Not Waiver:

No term or provision of this Contract shall be deemed waived and no breach excused, unless such waiver
or consent shall be in writing and signed by the party claimed to have waived or consented. Any consent
by any party to, or waiver of, a breach by the other, whether express or implied, shall not constitute consent
to, waiver of, or excuse for any other different or subsequent breach.

13. Independent Contractor:

Contractor shall be considered an independent contractor and neither Contractor, its employees, nor anyone
working under Contractor shall be considered an agent or an employee of County. Neither Contractor, its
employees nor anyone working under Contractor shall qualify for workers’ compensation or other fringe
benefits of any kind through County.

14. Performance Warranty:

Contractor shall warrant all work under this Contract, taking necessary steps and precautions to perform
the work to County’s satisfaction. Contractor shall be responsible for the professional quality, technical
assurance, timely completion and coordination of all documentation and other commodities/services
furnished by Contractor under this Contract. Contractor shall perform all work diligently, carefully, and in
a good and workmanlike manner; shall furnish all necessary labor, supervision, machinery, equipment,
materials, and supplies, shall at its sole expense obtain and maintain all permits and licenses required by
public authorities, including those of County required in its governmental capacity, in connection with
performance of the work. If permitted to subcontract, Contractor shall be fully responsible for all work
performed by subcontractors.

15. Changes:

Contractor shall make no changes in the work or perform any additional work without County’s specific
written approval.
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16. Change of Ownership/Name, Litigation Status, Conflicts with County Interests:

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior to
completion of this Contract, and the County agrees to an assignment of the Contract, the new owners shall
be required under the terms of sale or other instruments of transfer to assume Contractor’s duties and
obligations contained in this Contract and complete them to the satisfaction of the County.

County reserves the right to immediately terminate the Contract in the event the County determines that the
assignee is not qualified or is otherwise unacceptable to the County for the provision of services under the
Contract.

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s status
with respect to name changes that do not require an assignment of the Contract. The Contractor is also
obligated to notify the County in writing if the Contractor becomes a party to any litigation against the
County, or a party to litigation that may reasonably affect the Contractor’s performance under the Contract,
as well as any potential conflicts of interest between Contractor and County that may arise prior to or during
the period of Contract performance. While Contractor will be required to provide this information without
prompting from the County any time there is a change in Contractor’s name, conflict of interest or litigation
status, Contractor must also provide an update to the County of its status in these areas whenever requested
by the County.

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions that could
result in a conflict with County interests. In addition to the Contractor, this obligation shall apply to the
Contractor’s employees, agents, and subcontractors associated with the provision of goods and services
provided under this Contract. The Contractor’s efforts shall include, but not be limited to, establishing rules
and procedures preventing its employees, agents, and subcontractors from providing or offering gifts,
entertainment, payments, loans or other considerations which could be deemed to influence or appear to
influence County staff or elected officers in the performance of their duties.

17. Force Majeure:

Contractor shall not be assessed with liquidated damages or unsatisfactory performance penalties during
any delay beyond the time named for the performance of this Contract caused by any act of God, war, civil
disorder, employment strike or other cause beyond its reasonable control, provided Contractor gives written
notice of the cause of the delay to County within 36 hours of the start of the delay and Contractor avails
himself of any available remedies.

18. Confidentiality:

Contractor agrees to maintain the confidentiality of all County and County-related records and information
pursuant to all statutory laws relating to privacy and confidentiality that currently exist or exist at any time
during the term of this Contract. All such records and information shall be considered confidential and kept
confidential by Contractor and Contractor’s staff, agents and employees.

19. Compliance with Laws:

Contractor represents and warrants that services to be provided under this Contract shall fully comply, at
Contractor’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and
regulations (collectively “laws”), including, but not limited to those issued by County in its governmental
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capacity and all other laws applicable to the services at the time services are provided to and accepted by
County. Contractor acknowledges that County is relying on Contractor to ensure such compliance, and
pursuant to the requirements of the Insurance and Indemnification section, Contractor agrees that it shall
defend, indemnify and hold County and County Indemnitees harmless from all liability, damages, costs and
expenses arising from or related to a violation of such laws.

Contractor shall remain in compliance and in good standing, maintaining current and active business entity
and/or nonprofit registration status, with all applicable federal, state and local registration requirements at
the time of execution of the contract through the duration of the term of the Contract, and shall provide
annual confirmation of current and active status to County through the term of the Contract.

20. Freight:

Prior to County’s express acceptance of delivery of products. Contractor assumes full responsibility for all
transportation, transportation scheduling, packing, handling, insurance, and other services associated with
delivery of all products deemed necessary under Contract.

21. Severability:

If any term, covenant, condition or provision of this Contract is held by a court of competent jurisdiction to
be invalid, void, or unenforceable, the remainder of the provisions hereof shall remain in full force and
effect and shall in no way be affected, impaired or invalidated thereby.

22. Attorney Fees:

In any action or proceeding to enforce or interpret any provision of this Contract, each party shall bear their
own attorney’s fees, costs and expenses.

23. Interpretation:

This Contract has been negotiated at arm’s length and between persons sophisticated and knowledgeable
in the matters dealt with in this Contract. In addition, each party had been represented by experienced and
knowledgeable independent legal counsel of their own choosing or has knowingly declined to seek such
counsel despite being encouraged and given the opportunity to do so. Each party further acknowledges that
they have not been influenced to any extent whatsoever in executing this Contract by any other party hereto
or by any person representing them, or both. Accordingly, any rule or law (including California Civil Code
Section 1654) or legal decision that would require interpretation of any ambiguities in this Contract against
the party that has drafted it is not applicable and is waived. The provisions of this Contract shall be
interpreted in a reasonable manner to effect the purpose of the parties and this Contract.

24. Employee Eligibility Verification:

Contractor warrants that it fully complies with all Federal and State statutes and regulations regarding the
employment of aliens and others and that all its employees performing work under this Contract meet the
citizenship or alien status requirement set forth in Federal statutes and regulations. Contractor shall obtain,
from all employees performing work hereunder, all verification and other documentation of employment
eligibility status required by Federal or State statutes and regulations including, but not limited to, the
Immigration Reform and Control Act of 1986, 8 U.S.C. 81324 et seq., as they currently exist and as they
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may be hereafter amended. Contractor shall retain all such documentation for all covered employees for
the period prescribed by the law. Contractor shall indemnify, defend with counsel approved in writing by
County, and hold harmless, County, its agents, officers, and employees from employer sanctions and any
other liability which may be assessed against Contractor or County or both in connection with any alleged
violation of any Federal or State statutes or regulations pertaining to the eligibility for employment of any
persons performing work under this Contract.

25. Audits/Inspections:

Contractor agrees to permit County’s Auditor-Controller or the Auditor-Controller’s authorized
representative (including auditors from a private auditing firm hired by County) access during normal
working hours to all books, accounts, records, reports, files, financial records, supporting documentation,
including payroll and accounts payable/receivable records, and other papers or property of Contractor for
the purpose of auditing or inspecting any aspect of performance under this Contract. The inspection and/or
audit will be confined to those matters connected with the performance of Contract including, but not
limited to, the costs of administering Contract. County will provide reasonable notice of such an audit or
inspection.

County reserves the right to audit and verify Contractor’s records before final payment is made.

Contractor agrees to maintain such records for possible audit for a minimum of three years after final
payment, unless a longer period of records retention is stipulated under this Contract or by law. Contractor
agrees to allow interviews of any employees or others who might reasonably have information related to
such records. Further, Contractor agrees to include a similar right to County to audit records and interview
staff of any subcontractor related to performance of this Contract.

Should Contractor cease to exist as a legal entity, Contractor’s records pertaining to this Contract shall be
forwarded to County’s project manager.

26. Contingency of Funds:

Contractor acknowledges that funding or portions of funding for this Contract may be contingent upon state
budget approval; receipt of funds from, and/or obligation of funds by, the state of California to County; and
inclusion of sufficient funding for the services hereunder in the budget approved by County’s Board of
Supervisors for each fiscal year covered by this Contract. If such approval, funding or appropriations are
not forthcoming, or are otherwise limited, County may immediately terminate or modify this Contract
without penalty.

27. Expenditure Limit:

Contractor shall notify County of Orange assigned Deputy Procurement Agent in writing when the
expenditures against Contract reach 75 percent of the dollar limit on Contract. County will not be
responsible for any expenditure overruns and will not pay for work exceeding the dollar limit on Contract
unless a change order to cover those costs has been issued.

28. California Public Records Act:

Contractor and County agree and acknowledge that all information and documents related to the award and
performance of this Contract may be subject to disclosure pursuant to the California Public Records Act,
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California Government Code Section 7920.000 et seq. Contractor shall not respond to any California Public
Records Act request directed at County; all responses shall be handled by County.

INDEMNIFICATION AND INSURANCE PROVISIONS

1. Indemnification

Contractor agrees to indemnify, defend with counsel approved in writing by County, and hold County, its
elected and appointed officials, officers, employees, agents and those special districts and agencies which
County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from any
claims, demands or liability of any kind or nature, including but not limited to personal injury or property
damage, arising from or related to the services, products or other performance provided by
Contractor pursuant to this Contract. If judgment is entered against Contractor and County by a court of
competent jurisdiction because of the concurrent active negligence of County or County Indemnitees,
Contractor and County agree that liability will be apportioned as determined by the court. Neither Party
shall request a jury apportionment. Notwithstanding anything stated above, nothing contained herein shall
relieve Contractor of any insurance requirements of obligations created elsewhere in this Contract.

2. General Insurance Requirements

Prior to the provision of services under this Contract, the Contractor agrees to carry all required insurance
at Contractor’s expense, including all endorsements required herein, necessary to satisfy the County that
the insurance provisions of this Contract have been complied with. Contractor agrees to keep such
insurance coverage current, provide Certificates of Insurance, and endorsements to the County during the
entire term of this Contract.

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant to this
Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain insurance
subject to the same terms and conditions as set forth herein for Contractor. Contractor shall not allow
subcontractors to work if subcontractors have less than the level of coverage required by County from
Contractor under this Contract. It is the obligation of Contractor to provide notice of the insurance
requirements to every subcontractor and to receive proof of insurance prior to allowing any subcontractor
to begin work. Such proof of insurance must be maintained by Contractor through the entirety of this
Contract for inspection by County representative(s) at any reasonable time.

All self-insured retentions (SIR)’s shall be clearly stated on the Certificate of Insurance. Any SIR in excess
of Fifty Thousand Dollars $50,000 shall specifically be approved by the County’s Risk Manager, or
designee. The County reserves the right to require current audited financial reports from Contractor. If
Contractor is self-insured, Contractor will indemnify the County for any and all claims resulting or arising
from Contractor’s services in accordance with the indemnity provision stated in this contract.

If the Contractor fails to maintain insurance acceptable to the County for the full term of this Contract, the
County may terminate this Contract.

Qualified Insurer
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The policy or policies of insurance must be issued by an insurer with a minimum rating of A- (Secure A.M.
Best's Rating) and VIII (Financial Size Category as determined by the most current edition of the Best's
Key Rating Guide/Property-Casualty/United States or ambest.com).

If the insurance carrier does not have an A.M. Best Rating of A-/VIIl, the CEO/Office of Risk Management
retains the right to approve or reject a carrier after a review of the company's performance and financial
ratings.

The policy or policies of insurance maintained by the Contractor shall provide the minimum limits and
coverage as set forth below.

Increased insurance limits may be satisfied with Excess/Umbrella policies. Excess/Umbrella policies when
required must provide Follow Form coverage.

All insurance policies required by this Contract shall waive all rights of subrogation against the County of
Orange, its elected and appointed officials, officers, employees, and agents when acting within the scope
of their appointment or employment.

Contractor shall provide thirty (30) days prior written notice to the County of any policy cancellation or
non-renewal and ten (10) days prior written notice where cancellation is due to non-payment of premium
and provide a copy of the cancellation notice to County. Failure to provide written notice of cancellation
may constitute a material breach of the Contract, upon which the County may suspend or terminate this
Contract.

Insurance certificates should be forwarded to the agency/department address listed on the solicitation.

If the Contractor fails to provide the insurance certificates and endorsements within seven (7) days of
notification by CEO/Procurement or the agency/department procurement division, award may be made to
the next qualified vendor.

County expressly retains the right to require Contractor to increase or decrease insurance of any of the
above insurance types throughout the term of this Contract. Any increase or decrease in insurance will be
as deemed by County of Orange Risk Manager as appropriate to adequately protect County.

County shall notify Contractor in writing of changes in the insurance requirements. If Contractor does not
provide acceptable Certificates of Insurance and endorsements to County incorporating such changes within
thirty (30) days of receipt of such notice, this Contract may be in breach without further notice to Contractor,
and County shall be entitled to all legal remedies.

The procuring of such required policy or policies of insurance shall not be construed to limit Contractor's
liability hereunder nor to fulfill the indemnification provisions and requirements of this Contract, nor act in
any way to reduce the policy coverage and limits available from the insurer.

3. Commercial General Liability

Minimum limits and coverage

$1,000,000 per occurrence; $2,000,000 aggregate

Required Coverage Forms
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The Commercial General Liability coverage shall be written on occurrence basis utilizing Insurance
Services Office (1SO) form CG 00 01, or a substitute form providing liability coverage at least as broad.

Required Endorsements

The Commercial General Liability policy shall contain the following endorsements, which shall accompany
the Certificate of Insurance:

A. An Additional Insured endorsement using 1SO form CG 20 26 04 13, or a form at least as broad
naming the County of Orange its elected and appointed officials, officers, employees, and agents
as Additional Insureds, or provide blanket coverage, which will state As Required by Written
Contract.

B. A primary non-contributory endorsement using 1SO form CG 20 01 04 13, or a form at least as
broad evidencing that the Contractor's insurance is primary, and any insurance or self-insurance
maintained by the County shall be excess and non-contributing.

The Commercial General Liability policy shall contain a severability of interests clause also known as a
“separation of insureds” clause (standard in the ISO CG 0001 policy).

4, Automobile Liability including coverage for owned, non-owned and hired vehicles

Minimum limits and coverage

$1,000,000 combined Single Limit

Required Coverage Forms

The Business Auto Liability coverage shall be written on 1SO form CA 00 01, CA 00 05, CA 0012, CA 00
20, or a substitute form providing coverage at least as broad.

5. Workers' Compensation

Minimum limits and coverage

Statutory

Required Endorsements

The Workers” Compensation policy shall contain a waiver of subrogation endorsement waiving all rights
of subrogation against the County of Orange, its elected and appointed officials, officers, agents, and
employees or provide blanket coverage, which will state As Required by Written Contract.

6. Employers Liability Insurance

Minimum limits and coverage

$1,000,000 per accident or disease

7. Pollution Liability

Minimum limits and coverage
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$1,000,000 per claims-made, or occurrence

Required Endorsements

The Pollution Liability policy shall contain the following endorsements, which shall accompany the
Certificate of Insurance:

A. An Additional Insured endorsement naming the County of Orange, its elected and appointed
officials, officers, employees, and agents as Additional Insureds or provide blanket coverage
which shall state As Required by Written Contract.

B. A primary non-contributory endorsement evidencing that the Contractor’s insurance is primary,
and any insurance or self-insurance maintained by the County shall be excess and non-
contributing.

The Pollution Liability insurance must include coverage for bodily injury and property damage, including
coverage for loss of use and/or diminution in property value, and for clean-up costs arising out of, pertaining
to, or in any way related to the actual or alleged discharge, dispersal, seepage, migration, release or escape
of contaminants or pollutants resulting from any services or work performed by, or behalf of, Contractor,
including the transportation of hazardous waste, hazardous materials, or contaminants.

If the Pollution Liability is a claims-made policy, Contractor shall agree to the following:

A. The retroactive date must be shown and must be before the date of the Contract or the beginning
of the Contract services.

B. Insurance must be maintained, and evidence of insurance must be provided for at least three (3)
years after expiration or earlier termination of Contract services.

C. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form
with a retroactive date prior to the effective date of the Contract services, Contractor must purchase
an extended reporting period for a minimum of three (3) years after expiration of earlier termination
of the Contract.

ADDITIONAL TERMS AND CONDITIONS

1. Scope of Contract:

This Contract specifies contractual terms and conditions by which County will procure Landscape
Maintenance for Native Plant Habitat Management for South Region Landfills Items from Contractor as
further detailed in the Scope of Work, identified and incorporated herein by this reference as “Attachment
A”.

2. Term of Contract:

The initial term of this Contract shall become effective Tuesday, September 1, 2026 and shall continue for
three (3) calendar years, unless otherwise terminated as provided herein.
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3. Renewal:

This Contract may be renewed by mutual written agreement of both Parties for two (2) years. The County
does not have to give reason if it elects not to renew. Renewal periods may be subject to approval by the
County of Orange Board of Supervisors.

4, Authorization Warranty

The Contractor represents and warrants that the person executing this Contract on behalf of and for the
Contractor is an authorized agent who has actual authority to bind the Contractor to each and every term,
condition and obligation of this agreement and that all requirements of the Contractor have been fulfilled
to provide such actual authority.

5. Prevailing Wage (Labor Code 8§1773)

Pursuant to the provisions of Section 1773 et seq. of the California Labor Code, the Contractor shall comply
with the general prevailing rates of per diem wages and the general prevailing rates for holiday and overtime
wages in this locality for each craft, classification, or type of worker needed to execute this Contract. The
rates are available from the Director of the Department of Industrial Relations at the following website:
http://www.dir.ca.gov/dIsr/DPreWageDetermination.htm. The Contractor shall post a copy of such wage
rates at the job site and shall pay the adopted prevailing wage rates. The Contractor shall comply with the
provisions of Sections 1775 and 1813 of the Labor Code.

6. Adjustments — Scope of Work:

No adjustments made to the Scope of Work will be authorized without prior written approval of County
assigned Deputy Procurement Agent (DPA).

7. Bills and Liens:

Contractor shall pay promptly all indebtedness for labor, materials and equipment used in performance of
the work. Contractor shall not permit any lien or charge to attach to the work or the premises, but if any
does so attach, Contractor shall promptly procure its release and, in accordance with the requirements of
Avrticle “Indemnification” above, indemnify, defend, and hold County harmless and be responsible for
payment of all costs, damages, penalties and expenses related to or arising from or related thereto.

8. Breach of Contract:

The failure of Contractor to comply with any of the provisions, covenants or conditions of this Contract
shall be a material breach of this Contract. In such event County may, and in addition to any other remedies
available at law, in equity, or otherwise specified in this Contract:

A. Terminate Contract immediately, pursuant to the General Terms and Conditions section,
"Termination" Article herein;

B. Afford Contractor written notice of the breach and ten (10) calendar days or such shorter time that
may be specified in this Contract within which to cure the breach;
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C. Discontinue payment to the Contactor for and during the period in which Contractor is in breach;
and

D. Offset against any monies billed by Contractor but yet unpaid by County those monies disallowed
pursuant to the above.

9, Civil Rights:

Contractor attests that services provided shall be in accordance with the provisions of Title VI and Title VI
of the Civil Rights Act of 1964, as amended, Section 504 of the Rehabilitation Act of 1973, as amended,;
the Age Discrimination Act of 1975 as amended; Title 11 of the Americans with Disabilities Act of 1990,
and other applicable State and federal laws and regulations prohibiting discrimination on the basis of race,
color, national origin, ethnic group identification, age, religion, marital status, sex or disability.

10. Conflict of Interest — Contractor’s Personnel:

Contractor shall exercise reasonable care and diligence to prevent any actions or conditions that could result
in a conflict with the best interests of County. This obligation shall apply to Contractor, Contractor’s
officers, directors, employees, agents, and subcontractors associated with accomplishing work and services
hereunder. Contractor’s efforts shall include, but not be limited to establishing precautions to prevent its
employees, agents, and subcontractors from providing or offering gifts, entertainment, payments, loans or
other considerations which could be deemed to influence or appear to influence County staff or elected
officers from acting in the best interests of County.

Contractor shall notify County, in writing, of any potential or actual conflicts of interest between Contractor
and County that may arise prior to, or during the period of, Contract performance, including, but not limited
to, whether any known County public officer’s child is an officer or director of, or has an ownership interest
of ten (10) percent or more in, Contractor. While Contractor will be required to provide this information
without prompting from County any time there is a change regarding conflict of interest, Contractor must
also provide an update to County upon request by County.

11. Conflict of Interest — County Personnel:

County of Orange Board of Supervisors policy prohibits its employees from engaging in activities involving
a conflict of interest. Contractor shall not, during the period of this Contract, employ any County employee
for any purpose.

12. Contractor’s Project Manager and Key Personnel:

Contractor shall appoint a Project Manager to direct Contractor’s efforts in fulfilling Contractor’s
obligations under this Contract. This Project Manager shall be subject to approval by County and shall not
be changed without the written consent of County’s Project Manager, which consent shall not be
unreasonably withheld.

Contractor’s Project Manager shall be assigned to this project for the duration of Contract and shall
diligently pursue all work and services to meet the project time lines. County’s Project Manager shall have
the right to require the removal and replacement of Contractor’s Project Manager from providing services
to County under this Contract. County’s Project manager shall notify Contractor in writing of such action.

Contractor shall accomplish the removal within five (5) business days after written notice by County’s
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Project Manager. County’s Project Manager shall review and approve the appointment of the replacement
for Contractor’s Project Manager. County is not required to provide any additional information, reason or
rationale in the event it requires the removal of Contractor’s Project Manager from providing further
services under Contract.

13. Contractor’s Expense:

The Contractor will be responsible for all costs related to photo copying, telephone communications, fax
communications, and parking while on County sites during the performance of work and services under
this Contract. The County will not provide free parking for any service in the County Civic Center.

14. Contractor’s Records:

Contractor shall keep true and accurate accounts, records, books and data which shall correctly reflect the
business transacted by Contractor in accordance with generally accepted accounting principles. These
records shall be stored in Orange County for a period of three (3) years after final payment is received from
County. Storage of records in another county will require written approval from County of Orange assigned
Deputy Procurement Agent.

15. Conditions Affecting Work:

Contractor shall be responsible for taking all steps reasonably necessary to ascertain the nature and location
of the work to be performed under this Contract and to know the general conditions which can affect the
work or the cost thereof. Any failure by Contractor to do so will not relieve Contractor from responsibility
for successfully performing the work without additional cost to County. County assumes no responsibility
for any understanding or representations concerning the nature, location(s) or general conditions made by
any of its officers or agents prior to the execution of this Contract, unless such understanding or
representations by County are expressly stated in Contract.

16. Cooperative Contract:

This Contract is a cooperative contract and may be utilized by all County of Orange departments.

The provisions and pricing of this Contract may be extended, at the option of Contractor, to any Municipal,
County, Public Utility, Hospital, Educational Institution, or any other non-profit or governmental
organization (the “Cooperative Program”). Parties in a Cooperative Program wishing to use this Contract
will be responsible for issuing their own purchase documents / price agreements, providing for their own
acceptance, and making any subsequent payments. Contractor shall be required to include in any agreement
entered into with another agency or entity that is entered into pursuant to the provisions and pricing of this
Contract a clause that binds the parties to the agreement to “indemnify, defend with counsel approved in
writing by the County of Orange, California (“County”), and hold County, its elected and appointed
officials, officers, employees, agents and those special districts and agencies which County’s Board of
Supervisors acts as the governing Board (“County Indemnitees”) harmless from any claims, demands or
liability of any kind or nature, including but not limited to personal injury or property damage, arising from
or related to the services, products or other performance provided” under the agreement.. Failure to so
include this clause voids the Contract’s extension to a Cooperative Program and will be considered a
material breach of this Contract and grounds for immediate Contract termination. The cooperative entities
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are responsible for obtaining all certificates of insurance and bonds required. The County of Orange makes
no guarantee of usage by other users of this Contract.

As a cost-recovery mechanism for County, a 2 percent administrative rebate on total sales from all
subordinate contracts will be paid to the County for any contracts the Contractor agrees to enter into with
another agency or entity, other than the County of Orange or a department thereof, under the provisions and
pricing of this Contract. The County has partnered with Pavilion, a third-party administrator, responsible
for managing all reporting and payments under this Cooperative Program. The Contractor shall provide
quarterly Volume Sales Reports about additional sales to other entities under the provisions and pricing of
this Contract. The Reports shall include the ordering agency, detail of items sold including description,
quantity, and price, and shall include all transactions pertaining to sales under the Contract provisions and
pricing for that Reporting Period. Contractor shall provide the Volume Sales Reports regardless of whether
or not any sales have been conducted. Failure of the Contractor to provide quarterly reports as required may
be deemed by the County as a material breach of the Contract. A late penalty of 15 percent on the value of
the rebate may be assessed to the Contractor for each month the payments are not received.

Subordinate contracts must be executed prior to the expiration or earlier termination of this Contract and
may survive the expiration of this Contract. This Cooperative Contract provision shall survive expiration
or termination of this Contract.

17. Debarment:

Contractor shall certify that neither Contractor nor its principles are presently debarred, proposed for
debarment, declared ineligible or voluntarily excluded from participation in the transaction by any Federal
department or agency. Where Contractor as the recipient of federal funds, in unable to certify to any of the
statements in the certification, Contractor must include an explanation with the bid/proposal. Debarment
pending debarment, declared ineligibility or voluntary exclusion from participation by any Federal
department of agency may result in the bid/proposal being deemed non-responsible.

18. Data — Title To:

All materials, documents, data or information obtained from County data files or any County medium
furnished to Contractor in the performance of this Contract will at all times remain the property of County.
Such data or information may not be used or copied for direct or indirect use by Contractor after completion
or termination of this Contract without the express written consent of County. All materials, documents,
data or information, including copies, must be returned to County at the end of this Contract.

19. Default — Re-Procurement Costs:

In case of Contract breach by Contractor, resulting in termination by County, County may procure the
commodities and services from other sources. If the cost for those commodities and services is higher than
under the terms of the existing Contract, Contractor will be responsible for paying County the difference
between Contract cost and the price paid, and County may deduct this cost from any unpaid balance due
Contractor. The price paid by County shall be the prevailing market price at the time such purchase is made.
This is in addition to any other remedies available under this Contract and under law.
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20. Disputes — Contract:

The parties shall deal in good faith and attempt to resolve potential disputes informally. If the dispute
concerning a question of fact arising under the terms of this Contract is not disposed of in a reasonable
period of time by the Contractor’s Project Manager and the County‘s Project Manager, as specified in
Article titled “Notices" below, such matter shall be brought to the attention of the County DPA by way of
the following process:

A. The Contractor shall submit to the agency/department assigned Deputy Procurement Agent a
written demand for a final decision regarding the disposition of any dispute between the parties
arising under, related to, or involving this Contract, unless County, on its own initiative, has already
rendered such a final decision.

B. The Contractor’s written demand shall be fully supported by factual information, and, if such
demand involves a cost adjustment to Contract, Contractor shall include with the demand a written
statement signed by a senior official indicating that the demand is made in good faith, that the
supporting data are accurate and complete, and that the amount requested accurately reflects
Contract adjustment for which Contractor believes County is liable.

Pending the final resolution of any dispute arising under, related to, or involving this Contract, Contractor
agrees to diligently proceed with the performance of this Contract, including the delivery of commodities
and/or provision of services. Contractor’s failure to diligently proceed shall be considered a material breach
of this Contract.

Any final decision of County shall be expressly identified as such, shall be in writing, and shall be signed
by County Deputy Procurement Agent or his designee. If County fails to render a decision within 90 days
after receipt of Contractor’s demand, it shall be deemed a final decision adverse to Contractor’s contentions.
Nothing in this section shall be construed as affecting County’s right to terminate Contract for cause or
termination for convenience as stated in Article "Termination™ herein.

21. Drug-Free Workplace:

Contractor hereby certifies compliance with Government Code Section 8355 in matters relating to
providing a drug-free workplace. Contractor will:

A. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation,
possession, or use of a controlled substance is prohibited and specifying actions to be taken against
employees for violations, as required by Government Code Section 8355(a)(1).

B. Establish a drug-free awareness program as required by Government Code Section 8355(a)(2) to
inform employees about all of the following:

1. The dangers of drug abuse in the workplace;

2. The organization's policy of maintaining a drug-free workplace

3. Any available counseling, rehabilitation and employee assistance programs; and

4. Penalties that may be imposed upon employees for drug abuse violations.
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C. Provide as required by Government Code Section 8355(a)(3) that every employee who works under
this Contract:

1. Will receive a copy of the company's drug-free policy statement; and

2. Will agree to abide by the terms of the company's statement as a condition of employment
under this Contract.

D. Failure to comply with these requirements may result in suspension of payments under Contract or
termination of Contract or both, and Contractor may be ineligible for award of any future County
contracts if County determines that any of the following has occurred:

1. Contractor has made false certification, or

2. Contractor violates the certification by failing to carry out the requirements as noted above.

22. EDD Independent Contractor Reporting Requirements:

Effective January 1, 2001, County of Orange is required to file in accordance with subdivision (a) of Section
6041A of the Internal Revenue Code for services received from a “service provider” to whom County pays
$600 or more or with whom County enters into a contract for $600 or more within a single calendar year.
The purpose of this reporting requirement is to increase child support collection by helping to locate parents
who are delinquent in their child support obligations.

The term “service provider” is defined in California Unemployment Insurance Code Section 1088.8,
subparagraph B.2 as “an individual who is not an employee of the service recipient for California purposes
and who received compensation or executes a contract for services performed for that service recipient
within or without the state.” The term is further defined by the California Employment Development
Department to refer specifically to independent Contractors. An independent Contractor is defined as “an
individual who is not an employee of the ... government entity for California purposes and who receives
compensation or executes a contract for services performed for that ... government entity either in or outside
of California.”

The reporting requirement does not apply to corporations, general partnerships, limited liability
partnerships, and limited liability companies.

Additional information on this reporting requirement can be found at the California Employment
Development Department website located at http://www.edd.ca.gov/Employer_Services.htm

The failure of Contractor to timely submit the requested data shall constitute a material breach and grounds
for termination of this Contract.

23. Emergency/Declared Disaster Requirements:

In the event of an emergency or if Orange County is declared a disaster area by County, state or federal
government, Contract may be subjected to unusual usage. Contractor shall service County during such an
emergency or declared disaster under the same terms and conditions that apply during non-
emergency/disaster conditions. The pricing quoted by Contractor shall apply to serving County’s needs
regardless of the circumstances. If Contractor is unable to supply the goods/services under the terms of
Contract, then Contractor shall provide proof of such disruption and a copy of the invoice for the
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goods/services from Contractor’s supplier(s). Additional profit margin as a result of supplying
goods/services during an emergency or a declared disaster shall not be permitted. In the event of an
emergency or declared disaster, emergency purchase order numbers will be assigned. All applicable
invoices from Contractor shall show both the emergency purchase order number and Contract number.

24, Error and Omissions:

All reports, files and other documents prepared and submitted by Contractor shall be complete and shall be
carefully checked by the professional(s) identified by Contractor as Project Manager and key personnel
attached hereto, prior to submission to the County. Contractor agrees that County review is discretionary,
and Contractor shall not assume that the County will discover errors and/or omissions. If the County
discovers any errors or omissions prior to approving Contractor’s reports, files and other written documents,
the reports, files or documents will be returned to Contractor for correction. Should the County or others
discover errors or omissions in the reports, files or other written documents submitted by the Contractor
after County approval thereof, County approval of Contractor’s reports, files or documents shall not be used
as a defense by Contractor in any action between the County and Contractor, and the reports, files or
documents will be returned to Contractor for correction.

25. Equal Employment Opportunity:

Contractor shall comply with U.S. Executive Order 11246 entitled, “Equal Employment Opportunity” as
amended by Executive Order 11375 and as supplemented in Department of Labor regulations (41 CFR,
Part 60) and applicable state of California regulations as may now exist or be amended in the future.
Contractor shall not discriminate against any employee or applicant for employment on the basis of race,
color, national origin, ancestry, religion, sex, marital status, political affiliation or physical or mental
condition.

Regarding handicapped persons, Contractor will not discriminate against any employee or applicant for
employment because of physical or mental handicap in regard to any position for which the employee or
applicant for employment is qualified. Contractor agrees to provide equal opportunity to handicapped
persons in employment or in advancement in employment or otherwise treat qualified handicapped
individuals without discrimination based upon their physical or mental handicaps in all employment
practices such as the following: employment, upgrading, promotions, transfers, recruitments, advertising,
layoffs, terminations, rate of pay or other forms of compensation, and selection for training, including
apprenticeship. Contractor agrees to comply with the provisions of Sections 503 and 504 of the
Rehabilitation Act of 1973, as amended, pertaining to prohibition of discrimination against qualified
handicapped persons in all programs and/or activities as detailed in regulations signed by the Secretary of
the Department of Health and Human Services effective June 3, 1977, and found in the Federal Register,
Volume 42, No. 68 dated May 4, 1977, as may now exist or be amended in the future.

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of Title 1
of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in the future.

26. Headings:

The various headings and numbers herein, the grouping of provisions of this Contract into separate clauses
and articles, and the organization hereof are for the purpose of convenience only and shall not limit or
otherwise affect the meaning hereof.
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27. Lobbying:

On the best information and belief, Contractor certifies no federal appropriated funds have been paid or
will be paid by, or on behalf of, the Contractor to any person influencing or attempting to influence an
officer or employee of Congress; or an employee of a member of Congress in connection with the awarding
of any federal contract, continuation, renewal, amendment, or modification of any federal contract, grant,
loan, or cooperative contract.

28. News/Information Release:

Contractor agrees that it will not issue any news releases in connection with either the award of this Contract
or any subsequent amendment of or effort under this Contract without first obtaining review and written
approval of said news releases from County through County’s Project Manager.

29, Precedence:

Contract documents consist of this Contract and its exhibits and attachments. In the event of a conflict
between or among Contract documents, the order of precedence shall be the provisions of the main body
of this Contract, i.e., those provisions set forth in the recitals and articles of this Contract, and then the
exhibits and attachments.

30. Substitutions:

The Contractor is required to meet all specifications and requirements contained herein. No substitutions
will be accepted without prior County written approval.

31. Subcontracting:

No performance of this Contract or any portion thereof may be subcontracted or otherwise delegated by
Contractor, in whole or in part, without first obtaining the prior express written consent of County. Any
attempt by Contractor to subcontract or delegate any performance of this Contract without the prior express
written consent of County shall be invalid and shall constitute a material breach of this Contract, and any
attempted assignment or delegation in derogation of this paragraph shall be void.

In the event that Contractor is authorized by County to subcontract, this Contract shall take precedence over
the terms of the agreement between Contractor and subcontractor, and any agreement between Contractor
and a subcontractor shall incorporate by reference the terms of this Contract. Contractor shall remain
responsible for the performance of this Contract and indemnification of County notwithstanding the
County’s consent to Contractor’s request for approval of a subcontractor. Under no circumstances shall
County be required to directly monitor the performance of any subcontractor. All work performed by a
subcontractor must be monitored by Contractor and must meet the approval of the County of Orange
pursuant to the terms of this Contract.

32. Termination — Orderly:

After receipt of a termination notice from County of Orange, Contractor may submit to County a
termination claim, if applicable. Such claim shall be submitted promptly, but in no event later than 60 days
from the effective date of the termination, unless one or more extensions in writing are granted by County

upon written request of Contractor. Upon termination County agrees to pay Contractor for all services
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performed prior to termination which meet the requirements of Contract, provided, however, that such
compensation combined with previously paid compensation shall not exceed the total compensation set
forth in Contract. Upon termination or other expiration of this Contract, each party shall promptly return to
the other party all papers, materials, and other properties of the other held by each for purposes of
performance of Contract.

33. Usage:

No guarantee is given by County to Contractor regarding usage of this Contract. Usage figures, if provided,
are approximations. Contractor agrees to supply services and/or commodities requested, as needed by
County of Orange, at rates/prices listed in Contract, regardless of quantity requested.

34. Reports/Meetings:

The Contractor shall develop reports and any other relevant documents necessary to complete the services
and requirements as set forth in this contract. The County’s project manager and the Contractor’s project
manager will meet on reasonable notice to discuss the Contractor’s performance and progress under this
contract. If requested, the Contractor’s project manager and other project personnel shall attend all
meetings. The Contractor shall provide such information that is requested by the County for the purpose
of monitoring progress under this contract.

35. Project Manager, County:

The County shall appoint a Project Manager to act as liaison between the County and the Contractor during
the term of this Contract. The County’s Project Manager shall coordinate the activities of the County staff
assigned to work with the Contractor.

The County’s Project Manager shall have the right to require the removal and replacement of the
Contractor’s Project Manager and key personnel. The County’s Project Manager shall notify the Contractor
in writing of such action. The Contractor shall accomplish the removal within three (3) business days after
written notice from the County’s Project Manager. The County’s Project Manager shall review and approve
the appointment of the replacement for the Contractor’s Project Manager and key personnel. Said approval
shall not be unreasonably withheld. The County is not required to provide any additional information,
reason or rationale in the event it requires the removal of Contractor’s Project Manager from providing
further services under the Contract.

36. Mandatory Kick-Off Meeting:

Upon award of the contract, the awarded vendor(s) may be required to attend a mandatory kick-off meeting
with County representatives to discuss important information related to the scope of work, the contract, and
the invoice payment process. A quarterly check-in meeting may be required to review any issues with the
contract.

37. Contractor Safety:

Contractor shall comply with the County’s Safety and Loss Prevention Policy and Procedure#306
(“Contractor Safety Responsibilities™) and submit a copy of their Injury and Iliness Prevention Program
(1IPP) and Contractor Safety-Activity Checklist to the County’s Project Manager prior to the start of any
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work performed under the Contract. Contractor will notify County Project Manager of any revisions to the
Safety-Activity Checklist and will provide a new Safety-Activity Checklist upon County request. The 1IPP
shall comply with California Code of Regulations, Title 8, Section 1509 or 3203(whichever applies).
Contractor shall submit other safety programs that pertain to the type of job that will be performed on site.
County reserves the right to conduct inspections and audits as necessary for the purpose of evaluating any
aspect of safety performance under this Contract.

38. Safety Data Sheets:

Contractor is required to provide a Safety Data Sheet (SDS) compliant with California Code of Regulations,
Title 8, Section 5194, for each hazardous substance that is provided, used or created as part of the goods or
services provided by Contractor to County. The SDS for each substance must be sent to either the County
Project Manager, as specified in the “Notices” provision of this Contract, or to the place of shipment or
provision of goods/services.

39. Hazardous Conditions:

Whenever the Contractor’s operations create a condition hazardous to traffic or to the public, the Contractor
shall provide flagmen and furnish, erect and maintain control devices as are necessary to prevent accidents
or damage or injury to the public at Contractor’s expense and without cost to the County. The Contractor
shall comply with County directives regarding potential hazards.

Emergency lights and traffic cones must also be readily available at all times and must be used in any
hazardous condition. Emergency traffic cones must be placed in front of and behind vehicles to warn
oncoming traffic.

Signs, lights, flags, and other warning and safety devices shall conform to the requirements set forth in
Chapter 6 of the current traffic manual, Traffic Control for Construction and Maintenance Work Zones,
published by the state of California Department of Transportation.

40. Permits and Licenses:

Contractor shall be required to obtain any and all approvals, permits and/or licenses which may be required
in connection with the permitted operation as set out herein. No permit approval or consent given hereunder
by County in its governmental capacity shall affect or limit Contractor’s obligations hereunder, nor shall
any approvals or consents given by County as a party to this Contract, be deemed approval as to compliance
or conformance with applicable governmental codes, laws, ordinances, rules, or regulations.

41. Inventory:

County has an ongoing requirement for the commaodities indicated in this Contract. Contractor shall
maintain a reasonable stock on hand of all commodities for delivery upon request.

42, Order Dates:

Orders may be placed during the term of Contract even if delivery may not be made until after the term of
Contract. Order dates take precedence over delivery dates. Contract must clearly identify the order date on
all invoices to County.
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43, Notices:

Any and all notices, requests demands and other communications contemplated, called for, permitted, or
required to be given hereunder shall be in writing with a copy provided to the assighed DPA, except through
the course of the Parties’” Project Managers’ routine exchange of information and cooperation during the
terms of the work and services. Any written communications shall be deemed to have been duly given
upon actual in-person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt
or no greater than four (4) calendar days after being mailed by US certified or registered mail, return receipt
requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first day. All
communications shall be addressed to the appropriate party at the address stated herein or such other address
as the Parties hereto may designate by written notice from time to time in the manner aforesaid.

Contractor: HELIX Environmental Planning, Inc.

Attn: Attn: Stephen Zetterberg

Address: 7578 El Cajon Blvd., Ste. 200, La Mesa, CA 91942
Phone: 949-573-9450

Email: stephenz@helixepi.com

County's Project Manager: OC Waste & Recycling

Attn: Richard Trujillo

Address: 32250 Avenida La Pata, San Juan Capistrano, CA 92675
Phone: 949-728-3055

Email: Richard.trujillo@ocwr.ocgov.com

cc: OC Waste & Recycling/Procurement Services

Attn: OCWR Procurement; Johan DeWaal Rodriguez

Address: 601 N. Front Street, 5" Floor, Santa Ana, CA 92701

Phone: 714-834-4154
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Email: ocwrpurchasing@ocwr.ocgov.com;
johan.dewaal@ocwr.ocgov.com
Signature Page follows.
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SIGNATURE PAGE

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the date first above written.
HELIX ENVIRONMENTAL PLANNING, INC.

If the Contractor is a corporation, signatures of two specific corporate officers are required as further set
forth.

DocuSigned by:

7
o Justin Fischbeck  vice president 05/15/2026
Signature Name Title Date
Signed by:
L"V‘S{M’ ﬂ“(,S/'—)aL Kristin Olszak Chief Financial Officer 05/15/2026
Signature Name Title Date

e  The first corporate officer signature must be one of the following: 1) Chairman of the Board, 2) President,
3) Vice President; and

e The second corporate officer signature must be one of the following: 1) Secretary, 2) Assistant Secretary, 3)
Chief Financial Officer, 4) Assistant Treasurer.

In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution
demonstrating the legal authority of the signature to bind the company.
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ATTACHMENT A - SCOPE OF WORK

1. Scope of Work

The Scope of Work is described as follows.

2. General Information:

OCWR is required by local, state, and federal resource agencies to create, restore, manage, and maintain
California native habitat mitigation areas. This scope of work (“SOW” or “Project”) shall consist of
California Native Habitat Management and Maintenance Services for OCWR, South Region. Additional
detail is provided in the section “Contractor Task Requirements.”

3. Background:

OCWR operates the County’s waste disposal system which is comprised of 3 active landfills, approximately
20 former waste disposal stations, and 4 household hazardous waste collection centers. The landfill system
is divided into three geographical regions: North Region, Central Region, and South Region. The South
Region is the area that encompasses the Prima Deshecha Landfill (PDL), which is active, and the Coyote
Canyon, Forster Canyon, and San Joaquin Landfills, which are closed. This Project addresses mitigation
habitat management and maintenance as well as landscaping maintenance at PDL and Coyote Canyon
Landfill (CCL) (collectively referred to herein as the “management sites”). There are also three smaller
closed sites in the region — San Joaquin Landfill and Lane Road Landfill in Irvine, and Forster Canyon
Landfill in San Juan Capistrano — that may require incidental habitat maintenance services under this
Contract. Most of the effort is focused on mitigation areas totaling approximately 250 acres of several
habitat types at PDL, including native grassland restoration, coastal sage scrub (CSS) restoration, rare plant
translocation areas, and 240 coast live oak trees. All on-site habitat mitigation areas require nonnative
vegetation eradication and maintenance efforts to achieve and maintain regulatory permit performance
standards.

4, Concept:

The Native Habitat Management and Maintenance Contractor (“Contractor”) shall provide mitigation
habitat management/maintenance and landscaping maintenance services within the management sites and
shall meet monthly with OCWR staff to report on progress and to recommend activities in addition to those
regularly scheduled that are determined necessary or beneficial for the management sites. For the habitat
mitigation areas, Contractor shall implement an “adaptive management” approach to achieve/maintain
regulatory permit performance standards. Adaptive management is defined as the ongoing evaluation of
habitat management techniques in light of monitoring results and other new information. These periodic
evaluations are used over time to adapt both the management objectives and techniques to better achieve
overall resource management goals.
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5. Definitions

Native Habitat Management and Maintenance Contractor: Contractor shall be
responsible for facilitating the successful establishment and maintenance of conserved
native habitats and mitigation restoration areas within the management sites. Contractor
shall be responsible for performing all pertinent site maintenance procedures including, but
not limited to, weed control, pest control, irrigation system management, supplemental
irrigation, plant replacement/establishment, and site protection, as described herein.
Contractor shall also be responsible for coordinating with the OCWR Biological Resources
Monitor (BRM) as the primary contact, and with OCWR Landfill Staff (including the PDL
Site Project Manager), as needed, regarding ongoing site maintenance status. Contractor
shall be responsible for communicating all maintenance issues and problems in an
expeditious manner to facilitate the timely implementation of appropriate remedial
measures.

Contractor shall have adequate knowledge of habitat restoration techniques and projects,
including installation and maintenance of riparian, grassland, and CSS plant communities.
Contractor shall have an English-speaking foreman assigned to the management sites during
the performance of all tasks; direct and supervise all work performed as specified herein;
and be responsible for compliance with specifications listed herein and in resource agency
permits. In addition, all on-site workers shall be familiar with the Least Bell’s Vireo (Vireo
bellii pusillus) and Coastal California Gnatcatcher (Polioptila californica californica). The
name, phone number, and contact information of the foreman shall be provided to the
OCWR BRM and PDL Site Project Manager upon Contract initiation, and the foreman shall
have in possession at all times the contact information for the BRM and Site Project
Manager. The County shall not be responsible for Contractor’s drinking water, telephone,
fax, or toilet needs while Contractor’s workers are on the site premises. Contractor shall
provide portable toilet facilities for its staff.

PDL Site Project Manager: The Site Project Manager is responsible for oversight,
administration, and management of the Contract.

OCWR Biological Resources Monitor: The BRM coordinates monitoring and
maintenance activities within all South Region habitat sites and is responsible for
facilitating compliance with regulatory permit performance standards. The BRM shall serve
as the technical contact regarding mitigation site issues and implementation of remedial
measures. The BRM shall attend all monthly meetings.

OCWR Landfill Staff: Operational and engineering staff (Landfill Staff) provide support
for daily landfill operation activities. Landfill Staff do not normally develop, implement, or
maintain habitat restoration efforts. However, occasionally and at the request of the Site
Project Manager, OCWR may supplement the Contractor’s work with that of the Landfill

Staff.
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Resource Agencies: Resource agencies for environmental permits and authorizations
associated with native habitat restoration, management and maintenance include the U.S.
Army Corps of Engineers (ACOE), U.S. Fish and Wildlife Service (USFWS), California
Department of Fish and Wildlife (CDFW), and Regional Water Quality Control Board
(RWQCB). The mitigation site maintenance and management specifications and
performance standards included in this document are based on requirements listed in
previously issued ACOE, USFWS, CDFW, and RWQCB permits and authorizations.

Consulting Biologist: A separate OCWR-retained Consulting Biologist (CB) shall provide
recommendations and monitoring services to the Contractor with oversight by the BRM
who may also advise the Contractor of any needed changes in plans, procedures, locations,
or materials.

Native Plant Species: Those indigenous to southern California and, specifically, typical of
the riparian, wetland, native grassland, and CSS plant communities located within southern
Orange County.

Native Plant Species Supplier: OCWR often contracts separately with native plant
nursery supplier(s) for the provision of native container plants. Replacement native plants
specified by the BRM shall be obtained either by OCWR via separate container plant
contract(s) with native plant nursery supplier(s); or by the Contractor who may be requested
to provide (e.g., propagate, source, purchase) native plant materials by other means — this
is particularly useful in cases where the OCWR nursery supplier(s) do not carry the items
needed at the time they are requested. Any plants obtained through the Contractor instead
must be healthy and robust, must not be root bound, and must be locally sourced in or near
the Rancho Mission Viejo area. All plants shall be inspected by the BRM for these qualities
prior to acceptance for planting at the management sites.

Invasive Non-native Plants (Exotic and Weed Species): Those that are native to other
areas of the United States (outside of southern California) and other parts of the world. Such
species in the PDL habitat areas include, but are not limited to, those shown in Table A-1;
those listed on the California Invasive Pest Plant Council (Cal-IPC) Invasive Plant
Inventory (http://www.cal- ipc.org/ip/inventory/index.php), especially those that have a
High or Moderate rating or an Invasiveness Grade of A or B; and those that may be
determined by the BRM or resource agencies to pose a long-term threat. As such, additional
invasive non-native, exotic, weedy species may be identified for removal/treatment
throughout the term of this Contract, including species that are not specifically indigenous
to coastal southern Orange County.
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Table A-1

Invasive non-native species observed in PDL Restoration Sites

Scientific Name Common Name

Apium graveolens celery
Arundo donax* giant reed
Avena sp. wild oat
Brassica nigra* black mustard
Centaurea melitensis tocalote
Chenopodium ambrosioides Mexican tea

Cynara cardunculus*

artichoke thistle

Cynodon dactylon

Bermuda grass

Foeniculum vulgare
Hirschfeldia incana*

fennel
summer mustard

Lactuca serriola
Malva parviflora

prickly lettuce
Cheese weed

Melilotus alba

white sweetclover

Mesembryanthemum nodiflorum

slender-leaved iceplant

Nicotiana glauca

tree tobacco

Helminthotheca echioides™

bristly ox-tongue

Piptatherum miliaceum

smilo grass

Plantago major
Polypogon monspeliensis

common plantain
annual beard grass

Salsola tragus™

Russian thistle

Sonchus asper ssp. Asper*
Tamarix ramosissima*

prickly sow thistle
saltcedar

Vulpia myuros fescue
*Highly invasive species

6. Contractor Task Requirements

Contractor shall be responsible for facilitating the establishment and management of restored native habitats
within all management sites. Contractor shall perform all maintenance procedures including, but not limited
to, weed control, management of irrigation systems, plant replacement/establishment, site protection, and
erosion control as described herein. Contractor shall also be responsible for coordinating with the BRM
regarding maintenance status. Contractor shall communicate all maintenance issues in an expeditious
manner to the BRM.

Any changes to approved Scope, Schedule and Costs must be submitted electronically to the Site Project
Manager for review and approval prior to any work being performed. All communication correspondence
shall be done electronically and include the Site Project Manager.

The performance standards in the resource agencies’ environmental permits and authorizations are the basis
for evaluation of these areas and are designed to provide clear expectations and measurable benchmarks for
reporting compliance to the resource agencies and to demonstrate OCWR’s commitment to native habitat
management and maintenance.
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7. Requlatory Compliance Requirements (County)

The Contractor shall not be entitled to any time extensions or compensation for any cost due to any action
required as a result of the Contractor’s failure to comply with those provisions within the Contractor’s
control as listed below. The Contractor shall be responsible for ensuring that the Contractor’s
Subcontractor(s) comply with the provisions of this Attachment. The Contractor shall be liable for any
action or inaction resulting in a fine imposed by the regulatory agencies on those incidents of
noncompliance that is within the Contractor’s area of responsibility.

A

1.

B.

PERMITS

The Contractor shall be responsible for obtaining all trade-related permits required by the
Project, permits required for the operation and storage of any equipment or hazardous regulated
materials brought onsite, and permits required for dispensing and storing of petroleum-related
products.

The Contractor shall maintain copies of all permits required for construction of this Project at
the job site. Exceptions to this shall be the South Coast Air Quality Management District
(SCAQMD) permit for dust control and the SCAQMD permit and Local Enforcement Agency
(LEA) approval for refuse excavation, if required, which shall be obtained by the County.
However, it is still the responsibility of the Contractor to comply with the conditions in the
SCAQMD permits and all other permits, which shall become a part of this Contract. The
Contractor shall submit to the County a California Occupational Safety Health Agency (Cal-
OSHA) Excavation Permit, if necessary. The Contractor shall obtain a copy of the landfill’s
National Pollutant Discharge Elimination System (NPDES), Storm Water Pollution Protection
Plan (SWPPP) and Monitoring Program (MP) and comply with the conditions therein that are
applicable to the Contractor.

REGULATORY COMPLIANCE AUTHORITIES

All work shall be performed in accordance with the most current regulatory criteria and
standards, which include, but are not limited to:

® Waste Discharge Requirements issued by the respective California Regional
Water Quality Control Boards;

Resource Conservation and Recovery Act, Subtitle D;
California Code of Regulations Titles 8 (Cal-OSHA), 14, 23, and 27,

e South Coast Air Quality Management District Rules 403, 431.1, Title V, NSPS
and 1150.1;

e National Pollutant Discharge Elimination System (NPDES);
County of Orange, OC Public Works Department;

County of Orange, OC Public Works Department Grading Manual and
Excavation Code;

e Uniform Fire Code;
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e Others may include: APWA Standard Specifications, current County of Orange
Hydrology Manual and California Environmental Quality Act, as well as
instructions set forth by the Director of OCWR or designee; and

® Any other agency permits pertinent to the Project.

C. ORDINANCES

Construction shall conform to all federal, State, County, and local codes, ordinances, regulations,
and standards having jurisdiction thereof. In the case of conflict between any such applicable
documents mentioned above and the specifications and drawings, the highest requirement shall
govern. No additional charges shall be allowed for any changes to make work conform to
regulations of above-mentioned documents or governing agencies but shall be considered as
completely included in the Contract price.

D. CULTURAL/SCIENTIFIC RESOURCES

The County may employ the services of a paleontological/archaeological firm to monitor the
excavation at the project site. The Contractor shall cooperate with the personnel of the firm. In the
event the paleontologist or archaeologist asks the Contractor to stop work in a particular section of
the excavation, the Contractor shall abide by the request immediately.

If the Contractor’s operations uncover, or Contractor’s employees find any burial grounds or
remains, ceremonial objects, petroglyphs, and archaeological or paleontological, or other artifacts
of like nature within the construction area, the Contractor shall immediately notify the County’s
onsite representative of the Contractor’s findings and shall modify the construction operations, so
as not to disturb the findings pending receipt of notification as to determination of the final
disposition of such findings from the County.

Should the findings, or notification as to disposition of findings, result in delays or extra work,
additional time and/or extra work, payment will be allowed as provided for within this Contract.

Any findings of a cultural/scientific resource nature shall remain the property of the County and
not become the property of the person or persons making the discovery.

E. DISPOSAL OF SOLID WASTE

The Contractor shall be responsible for proper disposal of all refuse. If the waste does not meet
Class 111 solid waste criteria, and any other requirements in the landfill’s solid waste facilities
permit, the Contractor shall not dispose of said waste at the landfill. If the Contractor elects to
dispose of non-Class Il refuse in any OCWR operated landfill, the Contractor shall be responsible
for processing refuse through the scales and shall pay the current gate fees, unless it is specified
otherwise in the contract.

Solid waste resulting from maintenance and service may be disposed of within the active landfill
at no charge if acceptable within the guidelines of a Class 111 landfill and approved in writing by

the County.
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Any other solid waste or liquid waste resulting from service and maintenance that is unacceptable
for disposal in a Class 11 landfill (including tires) shall be the sole responsibility of the Contractor
and shall be included as part of the Fixed Rate Contract. The Contractor shall arrange for a State
approved waste-handling firm to dispose of any material classified as hazardous or unacceptable
waste. This firm shall be bonded and found acceptable to County of Orange CEO/Risk
Management. The Contractor shall submit proof of this firm being retained by the Contractor
within ten (10) calendar days of the effective date of the Contract. Any unacceptable refuse left
beyond thirty (30) days may be disposed of by the County and any related costs shall be deducted
directly from the monthly invoicing, performance bond, or other method at the option of OCWR,
as stated within Section M of this Attachment, Maintenance Facility and Work Area.

F. DISPOSAL OF LIQUID WASTE

The County does not permit disposal of liquid waste of any kind in County Landfills. This
includes any waste materials, sludge, soils, etc. with moisture content over 50%.

G. STORM PROTECTION

1. The Contractor shall take every practicable precaution to minimize danger to persons and
to the work during rainy or windy conditions. The Contractor shall protect all County
facilities within their work project. Also, the Contractor shall protect all facilities from
damage due to the Contractor’s negligence.

2. As part of its storm protection, the Contractor shall provide a storm water management
plan (erosion control plan), to be reviewed and approved by the County. (Reference
Section H of this Attachment, NPDES Storm Water Discharges.)

H. NPDES STORM WATER DISCHARGES

Work under this Contract shall be subject to the requirements of the NPDES storm water
regulations.

The Contractor shall comply with the NPDES Regulations and the Storm Water Pollution
Protection Plan for the landfill at which the work is to be conducted. Construction-related activities,
including but not limited to the elements of the SWPPP, shall be performed to eliminate non-storm
discharges to the storm water control system. The Contractor shall submit a Storm Water
Management Plan in compliance with NPDES Regulations and site specific SWPPP. OCWR will
notify the Contractor of any non-compliance with the foregoing stipulations, and appropriate
actions shall be taken promptly. The Contractor shall also notify OCWR of any condition that could
lead to noncompliance with the permit requirements. The Contractor shall be responsible for storm
water monitoring at the landfill to comply with his proposed storm water plan, if necessary.

The Contractor shall not be entitled to any time extensions or compensation for any cost due to any
action required as a result of the Contractor’s failure to comply with those provisions of the SWPPP
within the Contractor’s control. The Contractor shall be responsible for ensuring that the
Contractor’s subcontractor(s) comply with the provisions of this Section. The Contractor shall be
liable for any action or fine imposed by the regulatory agencies on those incidents of
noncompliance that are within the Contractor’s area of responsibility or control.
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The Contractor is not required to obtain an NPDES Construction Storm Water Industrial Activity
Permit; however, the Contractor must abide by the site’s NPDES requirements.

The appropriate SWPPP will be available for Contractor’s review in the offices of the Site PM.

J.

DISCOVERED HAZARDOUS WASTE

The Contractor shall promptly, and before the following conditions are disturbed, notify
the County in writing of any:

a. Material that the Contractor believes may be hazardous waste, as defined in Section
25117 of the Health and Safety Code, that is required to be removed to a Class I, Class
I1, or Class Il disposal site in accordance with provisions of existing law;

b.  Subsurface or latent physical conditions at the site differing from those indicated; or

c.  Unknown physical conditions at the site of any unusual nature, different materially
from those ordinarily encountered and generally recognized as inherent in the work
provided for in the Contract.

The County shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve a hazardous waste, and cause a decrease or increase in
the Contractor’s cost of, or the time required for, performance of any part of the work, the
County shall issue a modification under the procedures described in the Contract. If
hazardous waste is found, the County will contact its key waste Contractor to properly
remove and dispose of the waste. The Contractor shall not disturb the waste. The
Contractor shall immediately notify the County if the waste is found leaking, not
containerized, or vapors or odors are detected.

In the event that a dispute arises between the County and the Contractor where the
conditions materially differ, or involve hazardous waste, or a decrease or increase in the
Contractor’s cost of, or the time required for performance of any part of the work, the
Contractor shall not be excused any scheduled completion date provided for by the
Contract, but shall proceed with all work to be performed under the Contract. The
Contractor retains any and all rights provided either by the Contract or by law pertaining
to the resolution of disputes and protests between the contracting parties.

CONTRACTOR GENERATED HAZARDOUS WASTE

The Contractor is responsible for the proper and lawful handling, storage, transportation, and
disposal of any hazardous wastes, liquid wastes, or nuisance wastes (i.e. finely divided,
powdery/dusty materials, strong odor, etc.) it generates on County property or elsewhere when
performing work on the County’s behalf.

The Contractor must have an OCWR Safety Officer-reviewed and County-approved Emergency/
Contingency Plan for handling spills of hazardous, liquid, or nuisance materials it is using while
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working on County property or elsewhere when performing work on the County’s behalf. This
shall include proper handling, removal, and disposal of these materials per all applicable legal and
regulatory requirements. The Plan shall also include emergency notification to County staff and
emergency personnel.

The spill-damaged area(s) must be restored/repaired to original condition by the Contractor in a
correct and timely manner and to the satisfaction of the County.

The Contractor shall provide copies of all manifests, bills of lading, or other evidence of transfer
or disposal to the County upon request to verify proper disposal to a licensed, permitted facility has
occurred.

The County has the authority to perform inspections of the Contractor’s work area at any time to
insure all applicable regulations are being adhered to.

The Contractor is responsible for training its employees, as required by OSHA CCR Title 8, in the
proper handling, storage, transportation, and disposal of hazardous materials. These employees
must also be trained in the Emergency/Contingency Plan and know immediate response procedures
should a release occur.

The Contractor shall keep appropriate emergency response equipment and materials available in
the working area.

K. FUGITIVE DUST EMISSION CONTROL

The Contractor shall comply with the requirements of the OCWR Fugitive Dust Emission Control
Plan in conformance with the SCAQMD Rule 403. The Contractor shall also notify OCWR of any
condition that could lead to noncompliance with the permit requirements.

The Contractor shall submit a Dust Control Plan to be received and approved by the County.

If the Contractor fails or refuses to correct the noncompliance immediately, OCWR may terminate
the Contractor’s right to proceed with the work, by written notice to the Contractor. In such event,
OCWR may take over the work and prosecute the same to completion, by Contract or otherwise at
the Contractor’s expense, and may take possession of and utilize in completing the work such
materials, appliances, and plants as may be on the site of the work and necessary therefore. Whether
or not the Contractor’s right to proceed with the work is terminated, the Contractor and the
Contractor’s Sureties shall be liable for any damage to the County resulting from the Contractor’s
refusal or failure to complete the work within the specified time. The Contractor shall not be
entitled to any time extensions or compensation for any cost due to any such action as a result of
the Contractor’s failure to comply with those provisions of the OCWR Fugitive Dust Emission
Control Plan within the Contractor’s control. The Contractor shall be responsible for ensuring that
all subcontractor(s) comply with the provisions of this section. The Contractor shall be liable for
any action or fine imposed by the SCAQMD on those incidents of noncompliance that are within
the Contractor’s area of responsibility.

OCWR’s Fugitive Dust Emission Control Plan (SCAQMD Rule 403-Fugitive Dust-April 1993) is
available for Contractor’s review in the offices of the Site PM.
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L. BIOLOGICAL AND HABITAT PROTECTION

OCWR will inform the Contractor of any biological resources that would or could be impacted by
the project, and specify any required mitigation measures or procedures to protect those resources
during construction. The Contractor shall be responsible for complying with these protection
measures, and for ensuring that all subcontractors also comply. The County has the authority to
perform inspections of the Contractor’s work area at any time to ensure that these measures or
procedures are being followed.

M. MAINTENANCE FACILITY AND WORK AREA

Contractor shall keep the facility clean and orderly. If this facility becomes unavailable to the
County’s Habitat Maintenance Contractor for any reason, the County’s Habitat Maintenance
Contractor shall be provided an alternate location acceptable to the Site PM. No such guarantee of
an alternate location is made to any other Contractor or hauler by the County. All costs related to
relocating the facility is the sole responsibility of the County’s Habitat Maintenance Contractor and
shall be included as part of the fixed rate Contract.

Any damage or repairs caused by the Contractor or his vendors/suppliers to the designated
maintenance area or other landfill facilities/projects shall be paid for or repaired by the Contractor
to the satisfaction of OCWR. All construction and/or replacement shall be done with materials and
equipment of the same kind constructed or product installed. If the Contractor does not repair the
damaged facility/area within thirty (30) calendar days, the Contractor shall pay for all
construction/installation and related costs performed by the County by direct deduction plus a five
percent (5%) administration fee from the monthly invoice or by invoiced separate payment. Any
facility considered crucial to the operation of the landfill must be repaired immediately and costs
shall be paid by direct deduction plus a five percent (5%) administrative fee as above indicated in
the same manner.

The Contractor shall be responsible for maintaining clean equipment and a clean and orderly
working area. The Contractor shall be responsible for the storage and protection of any and all
products in accordance with manufacturer instructions; product seals and labels shall be intact and
legible, and sensitive products shall be stored in weather tight, climate-controlled enclosures. The
Contractor shall arrange storage of products to permit access for inspection by OCWR or
enforcement agency personnel.

N. RED IMPORTED FIRE ANT INTERIOR QUARANTINE OF ORANGE
COUNTY

The Contractor shall be responsible for strict compliance with the quarantine of the County of
Orange for the red imported fire ant as defined in the California Food and Agricultural Code in
Division 4, Chapter 3, Subchapter 4, Article 4, Section §3432 incorporated herein by reference with
regards to the quarantine area, the commodities covered, and the restriction on movement,
possession and sale of commodities covered. Violation of any provision of this Article of this

Contract and/or the State mandate by the Contractor shall require the Contractor to bear the full
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financial responsibility of any assessed fine or penalty on the County, indemnify the County by the
completion and submission for County approval of an acceptable, detailed, incident report within
five working days of the date of the violation or not later than five working days from the date of
the notification of the violation, whichever is the later.

TASKS WITHIN THE SCOPE OF THE PROJECT

A. TASK 1: PRE-MITIGATION SITE MAINTENANCE AT PDL

Contractor shall be responsible for maintenance of the Pre-mitigation Areas 1-6 (see below) for the
term of the Contract. The pre-mitigation areas include 165.4 acres of CSS, 19.3 acres of native
grassland, 5.2 acres of viewshed oak tree planting, 0.1 acre of thread-leaved brodiaea (Brodiaea
filifolia) caged preserves, and 10 acres of buffer areas. The pre-mitigation areas are shown in
Exhibit F. Contractor shall maintain the performance standards for native grassland and CSS
restoration areas listed in Table A-2. Non-native species need to be maintained below 10 percent
cover. Highly invasive plant species listed in Table A-1 should be eradicated, including in buffers
a minimum of 100 feet surrounding the pre-mitigation areas, because these species can have severe
ecological impacts on native habitat when they spread.

Areas 1-3

During the approximate term of this Contract, Areas 1-3 will be progressing through Years 13-15.
Because all of these areas have met final performance standards, and have entered the perpetual
monitoring and maintenance phase, the goal is to maintain these well-established areas of generally
self-sustaining and functional CSS and riparian habitats through routine manual and chemical weed
removal. Non-native species need to be maintained below 10 percent cover. Highly invasive plant
species listed in Table A-1 should be eradicated including in buffers a minimum of 100 feet
surrounding the pre-mitigation areas. CSS restoration areas shall be maintained at 80% native
cover. Restored riparian restoration areas shall be maintained in place and kept clear of weeds and
invasive trees, particularly to prevent their spread into the surrounding CSS areas. For areas located
directly adjacent to public recreational trails, a 5-foot buffer around these trails shall be maintained
using manual methods only, and no herbicides or chemicals used in these buffers.

Areas 4-6

Pre-mitigation Areas 4-6 are located in the portion of PDL property known as Segunda Deshecha
Canada, which includes approximately 84.6 acres of CSS, 19.3 acres of native grassland, and 5.2
acres of viewshed oak tree planting area containing 240 coast live oak trees. These areas will be in
Years 8-10 during the term of this Contract. CSS restoration areas have become generally well
established and irrigation has been shut off since late 2019; therefore, these areas have met their
final performance standards and have entered the perpetual monitoring and maintenance phase. The
goal in these restored CSS areas is to maintain them as generally self-sustaining and functional
habitat through routine manual and chemical weed removal. Approximately 3.8 acres of the native
grassland restoration areas have met final performance standards (Central Segunda) and have
entered the perpetual monitoring and maintenance phase, while the remaining 16.2 acres have

struggled to meet these standards (Eastern and Western Segundas). Irrigation remains functional in
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the Eastern and Western Segundas. The goal in these two native grassland restoration areas is to
continue to encourage successful establishment and coverage of recent native grassland plantings
(installed in 2023-25) through manual and chemical weed removal and irrigation system
maintenance. In Areas 4-6, non-native species need to be maintained below 10 percent cover.
Highly invasive plant species listed in Table A-1 should be eradicated including in buffers a
minimum of 100 feet surrounding the pre-mitigation areas.

Table A-2
Performance Goals for Installed Pre-mitigation Habitats
Native Plant Percent Cover' Non-native Plant Percent Cover?
Year . Coastal Sage Native Coastal Sage
Natl(‘;%{:z:::;and Scrub Grassland (20 Scrub
(165.4 acres) acres) (165.4 acres)
One 5% 20% 70% 10%
Two 15% 30% 70% 10%
Three 30% 50% 60% 10%
Four 50% 70% 50% 10%
Five 80% 80% 50% 10%

1. Native percent cover refers to the percent cover of native species (aggregate of
all layers) within the designated area.

2. Non-native percent cover refers to the maximum percent cover of non-native
species present during any given year.

TASK 2: PHASE B MITIGATION SITE MAINTENANCE AT PDL

The Phase B landslide mitigation areas are composed of four habitat restoration sites. Sites A and
B include 13.4 acres of restored riparian habitat, and Site C includes 14.53 acres of restored CSS
habitat. Site D is a supplemental installation area for the Phase B mitigation project that consists of
18.82 acres of restored CSS. All these sites have met final performance standards, have entered the
perpetual monitoring and maintenance phase, and shall be maintained to the same standards as
outlined in Table A-3, primarily through intermittent weeding and trash removal.

In general, maintenance in Sites A and B will be performed outside of the Least Bell’s Vireo nesting
season (February 15 — August 31).
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Table A-3.
Baseline Average Species Coverage in Sites A, B, and C
Sites A and B Habitats Site C Habitat
Southern
Coverage Type N Freshwater &
Willow Mulefat Scrub Alkali Marsh CSS
Scrub
Native Understory 13.93% 24.52% 02.20%
Native Midstory 59.51% 00.77% 42.20%
Native Overstory 62.01% 3.27% 31.91% 82.85%
Total Absolute 135.45% 127.56% 166.31%
Native Cover
Im-'astlve Non-native Less than 1%
Species

Contractor shall implement traditional habitat restoration and weed removal practices while also
utilizing adaptive management techniques to meet or maintain final performance standards (Tables
A-2 and A-3) for all mitigation sites. Examples of potential deliberate failure to meet prescribed
standards (i.e., negligence or poor labor management) include overgrowth of exotic plants in
multiple locations, inappropriate use of weeding techniques, overspray of herbicides onto adjacent
native plants, or an obvious lack of site awareness and inspection activities, as monitored
throughout the term of this Contract by the BRM and documented in annual monitoring reports
provided by the CB.

Weed control: Invasive non-native plants (weeds and exotic species) shall be eradicated or
controlled to the maximum extent feasible throughout the term of this Contract in order to meet or
maintain final performance standards (Tables A-2 and A-3) for all mitigation sites, or as approved
by the BRM and/or regulatory agencies. Target control species include those listed in Table A-1,
or others that may be indicated by the BRM or regulatory agencies throughout the term of this
Contract, as well as all those listed in the Cal-IPC Invasive Plant Inventory. Invasive non-native
plants shall be removed mechanically or treated with herbicides in accordance with applicable
regulations including OCWR’s Integrated Pest Management (IPM) Policy, and only after
consultation with the BRM. Weed control should ideally occur at any particular site before
invasive non-native, exotic, weedy plant material begins to produce seed in that area.

Pest control: Herbivore damage and insect infestation can seriously affect native plant growth.
Contractor shall be responsible for preventing plant damage caused by any pest infestation.
Remedial actions include, but are not limited to, installation of individual wire cages.

Remedial planting: Contractor shall be responsible for remedial planting if deemed necessary by
the BRM. Plant material may be provided by OCWR or by the Contractor from a qualified Native
Plant Nursery. To ensure success, planting should be performed only between the months of
November and February, or as otherwise authorized by the BRM.
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Trash and Debris Removal: Trash or other debris may enter the mitigation sites during rain or
wind events. Contractor is responsible for removing any accumulated trash and debris observed
during maintenance activities. Dead or downed wood from native species shall not be removed
except as required for safety reasons or flood control or wildfire reduction purposes. All garbage,
debris, or weed biomass shall be removed from all mitigation areas and disposed of appropriately.
Debris removed in execution of this Contract may be disposed of at PDL at OCWR expense.

Vandalism: Contractor shall note any instance of vandalism and report occurrences to the Site
Project Manager within 24 hours of its observation. Contractor shall be responsible for repair of
damage to native habitat caused by vandalism. At the request of OCWR, Contractor may also be
responsible for implementation of additional site protection measures to prevent further vandalism,
which could include but not be limited to, placement of additional signage or fencing materials.

TASK 3: THREAD-LEAVED BRODIAEA TRANSLOCATION RECEPTOR SITES
MAINTENANCE AT PDL

In 2013, approximately 450 corms of the State Endangered Thread-Leaved Brodiaea (Brodiaea
filifolia) (TLBR) were translocated to caged preserves within a protected Supplemental Open Space
(SOS) easement area in Zone 1 of PDL,; specifically, there are 4 translocation cages within 2
receptor sites, located in Pre-mitigation Area 1. Although the performance standards for
survivorship of the translocated TLBRs were met in 2019, non-native weed cover has been
persistent and has not reached its final performance standard as set by CDFW. (i.e., average percent
cover of less than 5%). Therefore, Contractor shall be responsible for performing weed treatments
in the two receptor areas and only weed cutting inside the TLBR cages (under the direct supervision
of the BRM) per the long-term management stipulations of the Translocation Plan, as follows:

“Should percent cover by non-native grass species exceed 50 percent and/or percent cover by non-
native perennial forbs species exceed 10 percent cover, when averaged among all four translocation
cages, during a quarterly assessment, non-native species removal from the translocation cages will
be required, as directed by the OCWR BRM. Non-native perennial broadleaf plant species with a
rating of “moderate” or “high” per the Cal-IPC Inventory of invasive plant species for scrub
habitats will be removed and maintained at zero percent cover. Such plants include, but are not
limited to, artichoke thistle (Cynara cardunculus) and fennel (Foeniculum vulgare). For
maintenance activities, the stage of growth of the brodiaea, the non-native species present,
precipitation levels, etc. will be considered when determining the most appropriate method of weed
removal (e.g. hand clipping to ground level, flower or seed head removal, or application of
herbicide) to employ. Hand pulling is highly discouraged due to the possibility of disturbing the
soil matrix around the corms.”

Prior to working in the TLBR translocation preserves, the Contractor’s crew shall participate in
OCWR-sponsored training highlighting the life history, habitat, and vulnerability of TLBR, and
Contractor shall ensure adequate training on this endangered species has been provided to all
workers before beginning work on-site. In addition to weeding, Contractor shall also be responsible
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for as-needed maintenance of the preserve cages and site protection, including but not limited to,
cage repairs and erosion control.

TASK 4: SITE BEAUTIFICATION AND VIEWSHED LANDSCAPING MAINTENANCE
AT PDL

As specified by the Site Project Manager, Contractor shall be responsible for maintenance of native
and ornamental plant landscaping areas (including irrigation systems) covering approximately 12
acres near the administrative buildings and throughout PDL as part of a viewshed protection
program. Work shall include watering, weeding, pruning, trimming, irrigation system repairs or
adjustments, litter control, and occasional replacement seeding/planting and fertilization. Viewshed
areas are always to be maintained in a neat and tidy appearance. OCWR often contracts separately
with native plant nursery supplier(s) for the provision of native container plants. Replacement
native plants specified by the BRM shall be obtained either by OCWR via separate container plant
contract(s) with native plant nursery supplier(s); or by the Contractor who may be requested to
provide (e.g., propagate, source, purchase) native plant materials by other means - this is
particularly useful in cases where the OCWR nursery supplier(s) do not carry the items needed at
the time they are requested. All weed treatments and fertilization techniques shall be discussed
with and approved by the BRM and consist of environmentally safe materials based on geography
and proximity to drainages. In addition, herbicide usage will not be permitted within publicly
accessible areas without prior authorization from OCWR.

TASK 5: SITE MAINTENANCE AT COYOTE CANYON LANDFILL AND OTHER
CLOSED LANDFILLS

Located in Newport Beach at the intersection of Bonita Canyon Road and Newport Coast Drive,
CCL is within the Orange County Central-Coastal NCCP/HCP and is home to 122 acres of
conserved CSS habitat restoration areas (NCCP Reserve) as well as adjoining disturbed areas of
the Main Canyon designated as NCCP Special Linkage Area.

A portion of the NCCP Reserve in the Main Canyon is also designated as an Orange County
Transportation Corridors Authority (TCA) Conservation Easement because it was installed,
monitored, and signed off as mitigation for the nearby CA-73 toll road.

Contractor may be asked to assist OCWR in periodically maintaining the functionality of/access to
CCL infrastructure within the NCCP Reserve and TCA Conservation Easement via
mechanical/herbicide treatments of nonnative vegetation; string-trimming/mowing/cutting of
vegetation within 2'-3' buffers adjacent to the edges of OCWR facilities, roadways and stormwater
facilities; string-trimming of vegetation along defined footpaths to LFG monitoring wells; and
temporary disturbance/removal of CSS restoration areas or adjacent natural habitats related to
replacement/installation of pipelines and monitoring wells. The latter requires minor remedial
native seeding, hydroseeding, and/or container plantings within the disturbed areas.

Contractor is also responsible for maintaining the viewshed landscaping area within the Fuel
Management Zone (FMZ) surrounding the on-site flare station at CCL’s East Canyon. This
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FMZ/viewshed area is approximately 1.5 acres and consists of oak, sycamore, and white alder trees
and an irrigation system. Contractor shall visit this area as specified by the BRM to perform site
inspection and general maintenance including mowing, weeding, pruning, trimming, cut vegetation
hauling, irrigation system maintenance or adjustments, litter control, and occasional replacement
seeding/planting and fertilization.

In addition, Contractor may be requested from time to time to assist with general vegetation
management activities, such as buffer trimming around access roads, drainage systems, LFG
monitoring wells, and other infrastructure at the San Joaquin, Lane Road, and Forster Canyon
closed landfills.

TASK 6: INVASIVE SHOT HOLE BORER/POLYPHAGOUS SHOT HOLE BORER
(ISHB/PSHB) TRAPPING/MONITORING

In 2018, potential sign of ISHB was noted in several arroyo willows in the Phase B mitigation area
at PDL and a subsequent assessment confirmed its presence on-site. ISHB/PSHB trapping and
monitoring is necessary to provide early detection of ISHB spread or any new infestations in
previously unoccupied areas and to provide insight into potential sources of ISHB/PSHB entering
the landfill. Certified Arborists will deploy traps equipped with chemical lures following the
trapping protocols developed by the University of California Cooperative Extension (UCCE) for
ISHB/PSHB trapping. During the peak insect flight periods, Contractor will perform biweekly
visits to collect any specimens from designated trap locations and to service the traps from April
through October.

Following each site visit, Contractor will prepare a summary site observation report that details
findings and recommendations. Should a beetle suspected to be ISHB/PSHB be captured in a trap,
it will be submitted to a qualified laboratory for testing and confirmation of the associated Fusarium
sp. fungus. Lab reports will be submitted to OCWR upon receipt along with any additional
recommendations.

TASK 7: MONTHLY MONITORING, REPORTING, AND MEETING

A contractor coordination meeting will be held each month at PDL to discuss progress and approve
recommended activities for the following monitoring period. Prior to these meetings, Contractor
shall submit to OCWR’s BRM one report covering all active management areas (e.g., PDL Pre-
Mitigation Areas 1-6, Phase B Mitigation Areas A-D, TLBR translocation receptor sites, and Site
Beautification; CCL; other closed landfills). Reports shall be submitted electronically in PDF
format within 5 business days from the end of each month. The reports shall be organized by Task
and shall describe all maintenance activities conducted during the previous monthly period in each
management area (including before and after photographs); native habitat and landscaping health
status; numbers of assigned personnel and job classifications; equipment and chemicals utilized:;
and any recommended maintenance and/or remedial actions if necessary. A 4-week look-ahead
schedule of planned activities, project costs, and daily reports shall also be included.

TASK 8: MAINTENANCE OF SOS DRAINAGE CREATION MITIGATION PROJECT
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Contractor shall maintain the created on-site ephemeral drainages mitigation project within the
SOS at PDL Zone 4 supporting both native riparian and upland plant species. This project includes
25,215 linear feet and 1.93 acres of manufactured drainage swales, broken down into 1.63
ac/22,756 linear feet of non-riparian swales and 0.30 ac/2,459 linear feet of riparian swales. In
accordance with RWQCB performance standards for this site, Contractor shall maintain no more
than 80% cover of non-native species and no less than 20% absolute cover of native species within
the swales.

TASK 9: SUMMER PROJECTS (ADDITIONAL WORK)

Contractor shall provide additional summertime landscape/habitat services not specifically covered
in the above tasks, as specified by the Site Project Manager. When these needs arise, the Site Project
Manager will issue a Request for Service (RFS). Upon receipt of a RFS, Contractor shall provide
OCWR with a detailed proposal of personnel, equipment, material, time and cost for issuance of
non-routine task orders. Only upon acceptance by OCWR of the proposal and issuance of a Notice
to Proceed shall such task orders be performed.

MONTHLY MONITORING REPORTS

e Monthly Monitoring Reports including future recommendations of any maintenance/
remedial activities and a monthly look-ahead schedule including non-routine task order
work.

ADDITIONAL CONTRACTOR REQUIREMENTS

Water Quality/Soils Quality Control: The contractor shall not introduce foreign material
and/or liquid such as oil, gasoline, or other petroleum products to any soil within the mitigation
sites, the drip line (the outside edge of foliage overhang) of any native plant species, or within
existing drainages. Should any such contamination of the soil occur due to Contractor
activities, the Contractor shall remove the affected soil as directed by the BRM and replace it
with acceptable soil. Also, the Contractor shall be responsible for complying with the specific
water quality protection measures listed herein and in the USACE, CDFW (1601), and
RWQCB, permits and agreements.

Storage and Staging: All staging and storage of equipment, vehicles, and materials shall be
located outside of the mitigation sites and existing drainages. Construction equipment,
vehicles, and materials shall not be placed on planted/seeded mitigation species, existing native
vegetation, or within sensitive resource areas. The location of equipment staging and storage
areas shall be identified on a map submitted to the BRM. In the event that temporary storage
of replacement plant materials is necessary, these materials shall be stored in a safe,
inconspicuous location, and protected from vandalism and herbivory.

CONTRACTOR EXPERIENCE

Contractor shall have a minimum five (5) years of experience maintaining native habitat mitigation
site(s) and shall have familiarity working on mitigation sites occupied by the Least Bell’s Vireo
and Coastal California Gnatcatcher. These projects shall include expertise and experience with:
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Non-native species control and management (including herbicide application regimes)
within natural habitat and restoration areas;

Installation and management of mitigation site irrigation systems;

Native container plant and seed mix selection and procurement, container plant installation,
hand-seeding/hydroseeding applications, plant establishment maintenance, monitoring,
and protection from herbivory (caging) and weed invasion;

Wildfire reduction practices within FMZs; and

Implementation of erosion control measures.

Contractor shall hold, at a minimum, a Qualified Applicator License. The workers who plant and
maintain the target native vegetation shall be capable of distinguishing between numerous species
of native plants and weeds; proficient in specified weed eradication techniques involving
mechanical and herbicide treatments; and knowledgeable in species-specific excavation, watering,
and fill soil compaction planting procedures within planting basins (such as planting to exact
tolerances with respect to the level that the plant crown must be above grade to enhance the
survivability of new plantings).

COUNTY SUPPLIES ITEMS AND RESOURCES

County will supply the following items and resources:

1.  Staging Area: The County will provide a staging area for the Contractor to establish a
maintenance yard for storage of equipment and materials. A minimum 45’ x 85’ graded area
accessible in all weather conditions

2.  Trash disposal: All trash, green-waste, and debris generated from the sites at Prima
Deshecha Landfill shall be disposed of on-site at the fill area at no cost to Contractor.

3. Water: The cost of all water needed for temporary and permanent irrigation systems
associated with this project shall be paid by the County.

4. Plants: If any remedial planting is requested within the mitigation habitat, County will
purchase all plant material to be installed by Contractor.

5. Seed: If any remedial seed is requested within the mitigation habitat, County will purchase all
seed to be installed by Contractor, unless specified otherwise.

6.  Access Road Work: County personnel shall be responsible to provide and maintain all site
access roads passable for a 4-wheel drive maintenance vehicle.

7. SWPPP (Storm Water Pollution Prevention Plan) to be supplied by County, including erosion
control, if required.
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8.  Digital Files in AutoCADD or GIS software.
9. Copies of resource agency permits.
10.  Annual monitoring reports and mitigation plans for each area.
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ATTACHMENT B - PAYMENT AND COMPENSATION

COMPENSATION:

This is a firm fixed fee Contract between County and Contractor for Landscape Maintenance for Native
Plant Habitat Management for South Region Landfills as set forth in Attachment A, “Scope of Work”.

Contractor agrees to accept the specified compensation as set forth in this Contract as full payment for
performing all services and furnishing all staffing and materials required, for any reasonably unforeseen
difficulties which may arise or be encountered in the execution of the services until acceptance, for risks
connected with the services, and for performance by Contractor of all its duties and obligations
hereunder. Contractor shall only be compensated as set forth herein for work performed in accordance with
the Scope of Work. County shall have no obligation to pay any sum in excess of the fixed rates
specified herein unless authorized by amendment in accordance with Articles ""Changes' and
"Amendments™ of County Contract Terms and Conditions, which may require approval by the
County Board of Supervisors.

FEES AND CHARGES:

A. County will pay the fees and charges in accordance with the provisions of this Contract. All
labor rates are subject for review by the County Senior Project Manager or designee on each
individual task order proposal and fee schedule. Approval of labor rates listed in the proposal fee
schedule will be accompanied by a signed Notice-to-Proceed. Labor rates shall be as follows:

LABOR

CLASSIFICATION HOURLY RATES

Contract Manager $ 212.18

Project Manager | $ 164.44

Assistant Project Manager $ 135.20

GIS Specialist | $ 127.31

Technical Editor $ 124.38

Supervisor 11 $ 167.36

Supervisor | $ 141.69

Operator $ 140.50

Restoration Foreman $ 111.95

Restoration Lead $ 93.02

Restoration Tech IlI $ 83.23

Restoration Tech |1 $ 73.87

Restoration Tech | $ 67.25

Nursery Manager $ 150.00
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EQUIPMENT
EQUIPMENT DAILY RATE
Water Buffalo (500 Gal) $ 150.00
Spray Rig $ 210.00
Dump Trailer $ 125.00
GPS (per day) $ 60.00

Total Contract amount not to exceed: $6,757,500.00
Approval by the Board of Supervisors is required for all service contract contracts where for any year of
the contract, the annual value to any one contractor exceeds $200,000

Approval by the Board of Supervisors is required for all service contracts where the total contract value
exceeds or is anticipated to exceed $1,000,000 when all contract years are taken into consideration for
multi-year contracts.

TASK AND DELIVERABLE SCHEDULE

All payments on all contract tasks and related deliverables are based on the above rates and charges.

Task 1:
Provide Pre-Mitigation Site Maintenance at Prima Deshecha Landfill

Task 2:
Provide Phase B Mitigation Site Maintenance at Prima Deshecha Landfill

Task 3:
Provide Thread-leaved Brodiaea Translocation Receptor Site Maintenance at Prima Deshecha Landfill

Task 4:
Provide Site Beautification and Viewshed Landscape Maintenance at Prima Deshecha Landfill

Task 5:
Provide Site Maintenance at Coyote Canyon Landfill and Other Closed and Offsite Locations

Task 6:
Provide Invasive Shot Hole Borer/Polyphagous Shot Hole Borer (ISHB/PSHB) Trapping/Monitoring

Task 7:
Monthly Monitoring, reporting, and Meeting

Task 8:
Maintenance of SOS Drainage Creation Mitigation Project

Task 9:
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Summer Project (Additional Work)

Non-Routine Tasks:
Requested as-needed by County Site Project Manager and approved as outlined in Attachment A

It will be the sole responsibility of the County’s Site Project Manager assigned to this Contract to
monitor, track and move task dollars within the not-to-exceed budget. Each activity under this
Contract will be covered by a Task Order. It is expressly understood that the tasks to which the
Contractor is asked to respond to, will be on an “as-needed” basis, and authorized by the County Site
Project Manager. As each task is identified, the Contractor will prepare a “Task Order” which details
the scope of work to be accomplished, list of deliverables, schedule for completion, and a not-to-
exceed cost for its completion. Each task order will be reviewed and approved by the County Site
Project Manager prior to commencement of the proposed work. These services may be paid on a time
and materials basis or lump sum basis as mutually agreed by County Site Project Manager and
Contractor. The Task Order authorization must be submitted with the invoice for payment to be made.

TIME AND MATERIALS

Labor Requirements: The hourly and/or per call rate(s) listed below, shall include direct and indirect
labor charges, truck, all necessary equipment, tools, overhead, travel, other expenses, and all profit
applicable to services identified by Contractor. Overtime will not be paid on non-emergency response
requests, unless specifically authorized by the County’s Site Project Manager at the time the request
for service is initiated.

Straight time is eight hours a day. The start time and the lunchtime are flexible depending upon the
nature of the work. Overtime is any time after the straight time hours on weekdays, all day Saturday
and Sunday, and will only be paid for emergency time and materials work. The Contractor must obtain
prior written approval from County’s Site Project Manager before working overtime except on
emergency calls.

Classification rates for the following positions are considered overhead positions and are not to be
charged to any invoicing unless approved ahead of time by the Sr Project Manager on a case-by-case
basis that will require a specific sub task with fee schedule.

Subcontractor Costs: When pre-approved by the County’s Site Project Manager or designee, the use
of subcontractors for specialized services labor and equipment shall be reimbursed at the actual cost.
No markup for subcontractor labor and equipment shall be allowed in this Contract.

Material Costs: When approved by the County’s Site Project Manager or designee, all parts and
materials purchased by the Contractor or by its subcontractor, shall be reimbursed at actual cost plus
10%. All parts shall be F.O.B Destination. All applicable taxes on materials will be applied after the
mark-up has been added; no additional cost or mark-up will be applied to the sales tax amount. The
Contractor is to provide with every invoice, a copy of the supplier’s invoice for any part or
material costing $100 or more.

All replacement parts shall be new, except when rebuilt or remanufactured parts are most cost effective
and pre-authorized by the OC Waste & Recycling.
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Contractor shall warrant all labor and materials used in the work for a period of one (1) year (or in
accordance with Contractor’s or Manufacturer’s Warranty, if longer) after completion of repairs, if
applicable.

REIMBURSABLE COSTS

Contractor’s reasonable out-of-pocket expenses will be directly reimbursable by the County with
prior approval by the County’s Site Project Manager. Reimbursable items shall be billed on an
actual cost basis with no markup and submitted with complete back-up documentation, as may be
required by the County’s Site Project Manager.

Items Considered Non-Reimbursable:

1. General overhead costs such as accounting, computer rentals, and items generally required
for the basic operations of daily business or directly related to the Contract Task Orders.

2. Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile
communication devices.

3. Telephone, fax, and internet use.

4. Any item specified in the task order scope of work, necessary to complete the scope of
work, or deliverables from the scope of work.

5. Any costs other than those explicitly authorized in Items Considered Reimbursable, unless
advanced written approval has been obtained from County Project Manager.

PRICE INCREASE/DECREASES:

No price increases will be considered during the first term of the Contract. County requires documented
proof of cost increases on Contracts prior to any price adjustment. A minimum of 90-days advance notice
in writing is required for consideration of such adjustment. No retroactive price adjustments will be
considered. All price decreases will automatically be extended to County of Orange. County may enforce,
negotiate, or cancel escalating price Contracts or take any other action it deems appropriate, as it sees
fit. The net dollar amount of profit will remain firm during the period of Contract. Adjustments increasing
Contractor’s profit will not be allowed.

FIRM DISCOUNT AND PRICING STRUCTURE:

Contractor guarantees that prices quoted are equal to or less than prices quoted to any other local, State or
Federal government entity for services of equal or lesser scope. Contractor agrees that no price increases
shall be passed along to County during the term of this Contract not otherwise specified and provided for
within this Contract.

CONTRACTOR’S EXPENSE:

Contractor will be responsible for all costs related to photocopying, telephone communications and fax
communications while on County sites during the performance of work and services under this Contract.
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PAYMENT TERMS — PAYMENT IN ARREARS:

Invoices are to be submitted in arrears to the user agency/department to the ship-to address, unless
otherwise directed in this Contract. Contractor shall reference Contract number on invoice. Payment will
be net thirty (30) days after receipt of an invoice in a format acceptable to County of Orange and verified
and approved by the agency/department and subject to routine processing requirements. The responsibility
for providing an acceptable invoice rests with Contractor.

Billing shall cover services and/or goods not previously invoiced. Contractor shall reimburse County of
Orange for any monies paid to Contractor for goods or services not provided or when goods or services do
not meet Contract requirements.

Payments made by the County shall not preclude the right of the County from thereafter disputing any items
or services involved or billed under this Contract and shall not be construed as acceptance of any part of
the goods or services.

SUBCONTRACTORS

County will not pay the Contractors more than the total amount listed for Sub-Contractor work, regardless
of any agreement between the Contractor and their Sub-Contractor. Payment for any work is contingent
upon written approval of a price proposal submitted by the Contractor and approved by the County Project
Managers. Sub-Contractor rates are listed for convenience only.

PAYMENT — INVOICING INSTRUCTIONS:

Payment — Invoicing Instructions: The Contractor will provide an invoice on the Contractor’s letterhead
for goods delivered and/or services rendered. In the case of goods, the Contractor will leave an invoice
with each delivery. Each invoice will have a number and will include the following information:

Contractor’s name and address

Contractor’s remittance address, if different from “A” above
Name of County Agency/Department

Delivery/Service address

Contract No. MA-299-26010687

Date of order

Product/Service description, quantity, and prices

Backup documentation for any costs requiring such documentation as outlined above.
Sales tax, if applicable

Freight/Delivery Charges, if applicable

Total

AT T SQ@ e a0 o
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Attachment A

Invoices and support documentation are to be forwarded to:

OC Waste & Recycling
Attn: Accounts Payable

601 N. Ross Street, 5th Floor
Santa Ana, CA 92701

Email: ocwrinvoice@ocwr.ocqov.com; Richard.trujillo@ocwr.ocgov.com

PAYMENT (ELECTRONIC FUNDS TRANSFER (EFT):

County of Orange offers contractors the option of receiving payment directly to their bank account via an
Electronic Fund Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive
an Electronic Remittance Advice with the payment details via e-mail. An e-mail address will need to be
provided to The County of Orange via an EFT Authorization Form. To request a form, please contact the
agency/department Procurement Buyer listed in Contract. Upon completion of the form, please mail, fax or
email to the address or phone listed on the form.
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EXHIBIT A
SITE LOCATION MAP - PRIMA DESHECHLA LANDFILL
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County of Orange
OC Waste & Recycling

Attachment A
EXHIBIT B
SITE LOCATION MAP - COYOTE CANYON LANDFILL
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SITE LOCATION MAP - LANE ROAD LANDFILL
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EXHIBIT D
SITE LOCTION MAP - FORMER FORSTER CANYON REFUSE DISPOSAL STATION
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EXHIBIT E
SITE LOCATION MAP - SAN JOAQUIN LANDFILL
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EXHIBIT E
PRIMA DESHECHA LANDFILL PRE-MITIGATION AREAS
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