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CONTRACT

THIS CONTRACT
MA-080-26010985, by and between the County of Orange, a political subdivision of the State of California 
( ), and RECON 
Environmental, Inc., a California Corporation ( - ), which are sometimes individually referred 

RECITALS 

WHEREAS, County and District require professional services to accomplish projects and/or services 
MA-080-26010985 Scope of Work for A-E Task Order for 

Regulatory Permitting and Restoration Services, 

WHEREAS, the District relies on County staff to carry out its duties pursuant to the Orange County 
Flood Control Act, Water Code App. §§ 36-1 et seq., and County staff may request Contractor to perform services 
under this Contract on behalf of District; and 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 
for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL

1.1 Retainer 

1.1.1 County does hereby retain A-E to perform the Projects/Services as required by this Contract. 

1.1.2 A-E has offered, and County has accepted, the professional services of  Adrienne Beeson, Project 
Manager, and A-E shall assign him/her to the Projects/Services. 

1.1.3 A-E may employ special consultants/contractors for the accomplishment of the Projects/Services
specified; and only the firms or independent consultants/contractors identified in Attachment C 
may be employed by A-E to provide these Projects/Services. 

1.1.4 Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the 
Director, County of Orange, OC Public Works or his designee, hereinafter referred to as 

irector

1.1.5 A-E's employment of independent consultants/contractors shall not relieve A-E from the
performance of its own responsibilities pursuant to this Contract. However, all 
consultants/contractors independently contracting with County shall be independently liable to 
County for the performance of the work pursuant to their agreements, and A-E shall have no 
liability for work by contractors independently contracting with County. 

1.2 Projects/Services 

1.2.1 Description of Projects/Services 

a) Project/Services to be performed by A-E shall consist of the work as specified herein and
as required in Attachment A, attached hereto and incorporated herein by reference. If in the
event Attachment A shall be in conflict with any provision of this Contract, the wording as
set forth in Attachment A shall prevail.
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b) A-E shall be responsible for submitting all Projects/Services to County in a form which has 
been thoroughly reviewed and checked for completeness, accuracy and consistency by the 
registered professional named in Section 1.1.2 herein; and, any Projects/Services not 
meeting this requirement will be returned to A-E prior to review by County. 

1.2.2 Design Criteria and Standards 

All Projects/Services shall be performed in accordance with instructions, criteria and standards 
set forth by the Director. 

1.2.3 Scheduling  

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule 
and within five (5) working days from the date of receipt of individual assignments from 
County, A-E shall submit to County two (2) copies of a progress work schedule which shall 
delineate dates of commencement and completion of the various phases of 
Projects/Services assignments. A-E schedule shall include required County review 
period(s) set forth herein. An approved copy of the progress schedule will be returned to 
A-E. 

b) A-E shall allow at least five (5) working days for County review of progress work schedule. 
In planning work, A-E should anticipate and allow ten (10) working days for County review 
of each submittal required in Attachment A. 

c) A-E shall meet on an as-needed basis as determined by County or at least once every four 
(4) weeks with County to review progress of work, adherence to progress schedule, 
coordination of work, scheduling of seminars, if needed, and to resolve any problems that 
may develop. 

d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum 
summarizing the results of the meeting and shall submit it to County for concurrence. 

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the County 
within the time frame indicated in Attachment A except A-E shall not be responsible for 
any delay beyond the control of A-E.

f) In the event A-E fails to complete the work and obtain the approval of Director in the time 
allowed, County shall have the option of completing the work by its own forces or by 
contract with another firm. The time allowed for A-E to complete the Projects/Services 
pursuant to this Contract shall be extended for delay caused by County in completing its 
work pursuant to this Contract which delay exceeds the agreed County review and/or 
approval time periods. 

1.3 Assistance by County Staff 

1.3.1 County shall assign an appropriate staff member to work with A-E in connection with the work 
of this Contract. Said staff member's duties will consist of the giving of advice and consultations, 
assisting A-E in negotiations with other public agencies and private parties, miscellaneous items 
which in the judgment of A-E or County's staff warrant attention, and all other duties as may be 
described in Attachment A. 

1.3.2 All of the above activities, however, shall be the primary responsibility of A-E to schedule, initiate 
and carry through to completion. 
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1.4 Term and Maximum Compensation

The term of this Contract is for three (3) years, commencing upon execution of all necessary 
signatures, with a MAXIMUM ALLOWABLE COMPENSATION OF ONE MILLION 
FIVE HUNDRED THOUSAND DOLLARS ($1,500,000), except as permitted in Paragraph 
1.5 below.  

1.5 A-E Compensation and Extra Work 

1.5.1 For the Projects/Services authorized under this Contract, A-E shall be compensated in accordance 
with the following: 

1.5.2 For completion and approval of all Projects/Services 
approved portions of the Project/Services required by and ordered in writing by Director which 
changes constitute a change in or departure from said approved portions of Projects/Services) is 
not authorized, compensation including reimbursables shall be described and payable as 

incorporated herein by reference. 

1.5.3 Where Extra Work is authorized for Projects/Services: 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work shall be 
required by and ordered in writing by Director. If this Contract is not approved by the Board 
of Supervisors, any change that increases the cumulative Contract price beyond $200,000 
must be approved by the Board. Increases in the Contract amount for services within the 
existing scope of work may be granted by the Director where the amount does not exceed 
25 percent of the existing Contract price or $200,000, whichever is less. 

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff 
employed in the Extra Work, classification of employees and number of hours worked. 

1.5.4 For partial completion of work of Projects/Services followed by default on part of A-E: 

a) For failure to complete and secure approval of the first required submittal, there shall be no 
compensation. 

b) For failure to complete and secure approval of other authorized phases, A-E shall, upon 
completion of Projects/Services by others, be entitled to receive compensation based on 
approved work of Projects/Services not to exceed the amounts specified in Attachment A 
for that particular submittal, plus the reasonable value as determined by County of the non-
approved work; provided, however, that if the cost to County to complete the contract 
exceeds the amount specified herein, A-E shall be liable to County for such excess costs 
attributable to A-E's breach of the Contract. 

2. LABOR 

2.1 Non-Employment of County Personnel

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 
employee of County in professional classifications of the same skills required for the performance 
of this Contract who is involved in this Project in a participatory status during the life of this 
Contract regardless of the assignments said employee may be given or the days or hours employee 
may work. 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-
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agents or employees of the County. A-E shall be an independent contractor and shall have 
responsibility for and control over the details and means for performing the work, provided that 
A-E is in compliance with the terms of this Contract. Anything in the Contract which may appear 
to give County the right to direct A-E as to the details of the performance of the work or to exercise 
a measure of control over A-E shall mean that A-E shall follow the desires of County, only in the 
results of the work.  

2.2 Non-Discrimination 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the 
California Labor Code and not engage nor permit any subcontractors to engage in discrimination 
in employment of persons because of the race, religious creed, color, national origin, ancestry, 
physical disability, mental disability, medical condition, marital status, or sex of such persons. 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed 
for a violation of the California Labor Code.

2.3 Employee Eligibility Verification

A-E warrants that it fully complies with all Federal and State statutes and regulations regarding 
the employment of aliens, and others and that all its employees performing work under this 
Contract meet the citizenship or alien status requirement set forth in Federal statutes and 
regulations. A-E shall obtain, from all employees performing work hereunder, all verification and 
other documentation of employment eligibility status required by Federal or State statutes and 
regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 8 
U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall 
retain all such documentation for all covered employees for the period prescribed by the law. 

2.4 Independent Contractor 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 
contractor. 

2.4.2 Neither A-E, its employees nor anyone working under A-
compensation or other fringe benefits of any kind through County. 

2.5 Conflict of Interest-Contractor Personnel

2.5.1 Contractor shall exercise reasonable care and diligence to prevent any actions or conditions that 
could result in a conflict with the best interests of County. This obligation shall apply to 

limited to establishing precautions to prevent its employees, agents, and subcontractors from 
providing or offering gifts, entertainment, payments, loans or other considerations which could 
be deemed to influence or appear to influence County staff or elected officers from acting in the 
best interests of County A-
to prevent its employees or agents from: making, receiving, providing or offering gifts, 
entertainment, payments, loans or other considerations which could be deemed to appear to 
influence individuals to act contrary to the best interests of the County. 

2.5.2 Contractor shall notify County, in writing, of any potential or actual conflicts of interest between 
Contractor and County that may arise prior to, or during the period of, Contract performance, 
including, but not limited to, whether any known County publi
director of, or has an ownership interest of ten (10) percent or more in, Contractor.  While 
Contractor will be required to provide this information without prompting from County any time 
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there is a change regarding conflict of interest, Contractor must also provide an update to County 
upon request by County. 

2.6 Conflict of Interest  County Personnel

2.6.1 County of Orange Board of Supervisors policy prohibits its employees from engaging in activities 
involving a conflict of interest. Contractor shall not, during the period of this Contract, employ 
any County employee for any purpose.

2.7 Labor Code Notice 

2.7.1 All A-E and subcontractors must comply with the requirements of California Labor Code 1770 

et seq. A-E is encouraged to contact the California Department of Industrial Relations for 
clarification if the A-E is unsure if some or any of the work performed under this Contract 

 

3. INSURANCE 

3.1 Insurance Requirements and Endorsements 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all required 
insurance at A-
County that the insurance provisions of this Contract have been complied with. A-E agrees to 
keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the 
County during the entire term of this Contract. The County reserves the right to request the 
declarations page showing all endorsements and a certified copy of the policy. 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 
Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance 
subject to the same terms and conditions as set forth herein for A-E. A-E shall not allow 
subcontractors to work if subcontractors have less than the level of coverage required by County 
from A-E under this Contract. It is the obligation of A-E to provide notice of the insurance 
requirements to every subcontractor and to receive proof of insurance prior to allowing any 
subcontractor to begin work. Such proof of insurance must be maintained by A-E through the 
entirety of this Contract for inspection by County representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any  
(SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall specifically be approved 
by the County's Risk Manager, or designee. The County reserves the right to require current 
audited financial reports from A-E. If A-E is self-insured, A-E will indemnify the County for 
any and all claims resulting or arising from A-
provision stated in this Contract. 

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, 
the County may terminate this Contract.

A. Qualified Insurer 

1. The policy or policies of insurance must be issued by an insurer with a minimum 
rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as 
determined by the most current edition of the Best's Key Rating Guide/Property-
Casualty/United States or ambest.com).  

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office 
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of Risk Management retains the right to approve or reject a carrier after a review of 
the company's performance and financial ratings. 

2. The policy or policies of insurance maintained by the A-E shall provide the minimum 
limits and coverage as set forth below: 

Coverage Minimum Limits 

Commercial General Liability $1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including coverage for 
owned or scheduled, non-owned and hired 
vehicles 

$1,000,000 combined single 
limit each accident 

Compensation Statutory 

$1,000,000 per accident or 
disease  

Professional Liability $1,000,000 per claims made  
or per occurrence  
$2,000,000 aggregate 

Environmental/Pollution Liability* 
*(Optional coverage to be required only 
when hazardous materials are involved. If 
required, A-E will be notified by County). 

$1,000,000 per claims made or 
occurrence 

 

B. Required Coverage Forms 

1. The Commercial General Liability coverage shall be written on Insurance Services 
Office (ISO) form CG 00 01, or a substitute form providing liability coverage as 
broad. 

2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 
00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as 
broad. 

C. Required Endorsements 

1. The Commercial General Liability policy shall contain the following endorsements, 
which shall accompany the Certificate of Insurance: 

a) An Additional Insured endorsement using ISO form CG 20 26 04 13 or a form 
at least as broad naming the County of Orange, Orange County Flood Control 
District, and their respective elected and appointed officials, officers, 
employees and agents as Additional Insureds, or provide blanket coverage, 
which will state AS REQUIRED BY WRITTEN AGREEMENT. 

b) A primary non-contributing endorsement using ISO form CG 20 01 0413, or 
a form at least as broad evidencing that A-  is primary, and any 
insurance or self-insurance maintained by the County of Orange shall be 
excess and non-contributing. 

2. The Pollution Liability policy shall contain the following endorsements, which shall 
accompany the Certificate of Insurance: 
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a) An Additional Insured endorsement naming the County of Orange, Orange 
County Flood Control District, and their respective elected and appointed 
officials, officers, employees and agents as Additional Insureds.  

b) A primary non-contributing endorsement evidencing that A-
primary and any insurance or self-insurance maintained by the County of 
Orange shall be excess and non-contributing. 

3. 
endorsement waiving all rights of subrogation against the County of Orange, Orange 
County Flood Control District, and their respective elected and appointed officials, 
officers, employees and agents, or provide blanket coverage, which will state AS 
REQUIRED BY WRITTEN AGREEMENT. 

4. All insurance policies required by this Contract shall waive all rights of subrogation 
against the County of Orange, its elected and appointed officials, officers, employees 
and agents when acting within the scope of their appointment or employment. 

5. A-E shall notify County in writing within thirty (30) days of any policy cancellation 
and ten (10) days for non-payment of premium and provide a copy of the cancellation 
notice to County. Failure to provide written notice of cancellation may constitute a 
material breach of the Contract, upon which the County may suspend or terminate 
this Contract. 

6. If A- -made policy, A-E shall agree to the 
following:  

The retroactive date must be shown and must be before the date of the Contract or 
the beginning of the Contract services. 

Insurance must be maintained, and evidence of insurance must be provided for at 
least three (3) years after expiration or earlier termination of Contract services. 

If coverage is canceled or non-renewed, and not replaced with another claims-made 
policy form with a retroactive date prior to the effective date of the Contract services, 
A-E must purchase an extended reporting period for a minimum of three (3) years 
after expiration of earlier termination of the Contract. 

7. The Commercial General Liability policy shall contain a severability of  
clause (standard in the ISO CG 001 policy). 

8. Insurance certificates should be forwarded to the agency/department address listed 
on the solicitation. 

9. If the A-E fails to provide the insurance certificates and endorsements within seven 
(7) days of notification by CEO/Purchasing or the agency/department purchasing 
division, award may be made to the next qualified vendor. 

10. County expressly retains the right to require A-E to increase or decrease insurance of 
any of the above insurance types throughout the term of this Contract. Any increase 
or decrease in insurance will be as deemed by County of Orange Risk Manager as 
appropriate to adequately protect County. 

11. County shall notify A-E in writing of changes in the insurance requirements. If A-E 
does not deposit copies of acceptable Certificates of Insurance and endorsements 
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with County incorporating such changes within thirty (30) days of receipt of such 
notice, this Contract may be in breach without further notice to A-E, and County shall 
be entitled to all legal remedies.

12. The procuring of such required policy or policies of insurance shall not be construed 
to limit A-E's liability hereunder nor to fulfill the indemnification provisions and 
requirements of this Contract, nor act in any way to reduce the policy coverage and 
limits available from the insurer. 

4. INDEMNITY/COMPLIANCE 

4.1 Indemnification 

4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold 
harmless, the County of Orange, Orange County Flood Control District and their agents, 
officers, and employees from employer sanctions and any other liability which may be 
assessed against A-E and/or the County or District in connection with any alleged violation 
of any Federal or State statutes or regulations pertaining to the eligibility for employment 
of any persons performing work under this Contract. 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior to 
submission. A-E understands that County's checking is discretionary, and A-E shall not assume 
that County will discover errors and/or omissions. If County discovers any errors or omissions 
prior to approving A-E's Projects/Services, the Projects/Services will be returned to A-E for 
correction. Should County or others discover errors or omissions in the work submitted by A-E 
after County's approval thereof, County's approval of A-E's Projects/Services shall not be used as 
a defense by A-E. 

4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold 
County of Orange, Orange County Flood Control District and their elected and appointed 
officials, officers, employees, agents and those special districts and agencies which 

County Indemnitees
any claims, demands or liability of any kind or nature, including but not limited to personal 
injury or property damage, arising out of, pertaining to, or relating to the negligence, 
recklessness, or willful misconduct of the A-E. If judgment is entered against A-E and 
County or District by a court of competent jurisdiction because of the concurrent active 
negligence of A-E and County, District or County Indemnitees, A-E and County agree that 
liability will be apportioned as determined by the court. No Party shall request a jury 
apportionment. Notwithstanding anything stated above, nothing contained herein shall 
relieve A-E of any insurance requirements or obligations created elsewhere in this Contract. 

4.2 Bills and Liens 

4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance 
of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but if 
any does so attach, A-E shall promptly procure its release and, in accordance with the 
requirements of the indemnification paragraph above, indemnify, defend, and hold County, 
District harmless and be responsible for payment of all costs, damages, penalties and 
expenses arising from or related thereto.

4.3 Compliance with Laws 

4.3.1 A-E represents and warrants that services to be provided under this Contract shall fully comply, 
at A-

 to those issued by County in its 
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governmental capacity and all other laws applicable to the services at the time services are 
provided to and accepted by County.  A-E acknowledges that County is relying on A-E to ensure 
such compliance, and pursuant to the requirements of the Insurance and Indemnification section, 
A-E agrees that it shall defend, indemnify and hold County of Orange, Orange County Flood 
Control District, and County Indemnitees harmless from all liability, damages, costs and expenses 
arising from or related to a violation of such laws. 

4.3.2 A-E shall remain in compliance and in good standing, maintaining current and active business 
entity and/or nonprofit registration status, with all applicable federal, state and local registration 
requirements at the time of execution of the contract through the duration of the term of the 
Contract, and shall provide annual confirmation of current and active status to County through 
the term of the Contract. 

5. TERMINATION 

5.1 Termination of Contract for Cause

5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the right 
to terminate this Contract upon ten (10) days written notice prior to the effective day of 
termination. 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by 
A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall 
be made available to County. 

5.2 Termination for Convenience 

5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without cause, 
terminate this Contract 
notice to the A-E. Such termination shall be effected by delivery to the A-E of a notice of 
termination specifying the effective date of the termination and the extent of the Work to be 
terminated. 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 
direction as may be specified in the notice or as provided subsequently by County. 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, 
and such payment shall be the A- Contract.  

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential 
damages, or other damages of any sort as a result of a termination or partial termination under 
this Paragraph. 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to the 
extent specified in a notice of termination and shall require subcontractors to insert the same 
condition in any lower tier subcontracts.

5.3 Breach of Contract 

The failure of the A-E to comply with any of the provisions, covenants or conditions of this 
Contract shall be a material breach of this Contract. In such event, in addition to any other 
remedies available at law, in equity, or otherwise specified in this Contract, the County may: 
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a) afford the A-E written notice of the breach and ten (10) calendar days or such shorter time 
that may be specified in this Contract within which to cure the breach;  

b) discontinue payment to the A-E for and during the period in which the A-E is in breach; 
and 

c) offset those monies disallowed pursuant to the above, against any monies billed by the A-
E but yet unpaid by the County.

5.4 Default 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this Contract 
should fail to conform to the specifications therein within one (1) calendar year from the 
acceptance of the equipment or service, or any performance period specifically specified within 
the specifications or Contract, whichever is greater, the County may reject same, and it shall 
become the duty of the A-E to reclaim and remove the items without expense to the County and 
to immediately replace all such rejected equipment or service with others conforming to such 
specifications, provided that should the A-E fail, neglect or refuse to do so within one hundred 
and twenty (120) calendar days, the County shall have the right to purchase on the open market a 
corresponding quantity of any such equipment or service and to deduct from any monies due or 
that may thereafter become due to the A-E the difference between the price specified in this 
Contract and the actual cost to the County. 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, 
the same conditions as to the rights of the County to purchase on the open market and to 
reimbursement set forth above shall apply, except as otherwise provided in this Contract.  

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the default 
or breach by the A-E, any loss or damage sustained by the County in procuring any equipment or 
service which the A-E agreed to supply under this Contract shall be borne and paid for by the A-
E. 

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but 
not limited to not providing enough properly skilled workers or proper materials, persistently 
disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to 
herein, or otherwise substantially violating any provision of this Contract. 

5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall assist 
the other Party in transferring all assets, tangible and intangible, as may be necessary for the 
orderly, non-disruptive business continuation of each Party, including all data and any unfinished, 
preliminary or draft documents. Each Party shall promptly return to the other Party all papers, 
materials, and other properties of the other held by each for purposes of performance of this 
Contract. 

5.4.6 The right of either Party to terminate this Contract hereunder shall not be affected in any way by 
its waiver of or failure to take action with respect to any previous default. 

6. MISCELLANEOUS 

6.1 Laws to be Observed 

A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, 
state and local laws, ordinances and regulations in any manner affecting the conduct of the 
Projects/Services. 
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6.2 Award of Construction Contract and Other Future Contracts 

A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act of 
1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of 
interest, the award of a contract for the construction of the project(s) on which A-E performed 
architectural-engineering services under this A-E Contract. A-E is hereby informed that these 
statutes and regulations could also prohibit the award to A-E of design or other contracts on future 
phases related to tasks performed by A-E under this Contract. This prohibition applies also to a 
subcontractor of or parent company of the firm that performed architectural-engineering tasks 
under this Contract. 

6.3 Amendments 

No alteration or variation of the terms of this Contract shall be valid unless made in writing and 
signed by the Parties; no oral understanding or agreement not incorporated herein shall be binding 
on either of the Parties; and no exceptions, alternatives, substitutes or revisions are valid or 
binding on County unless authorized by County in writing. 

6.4 Successors and Assigns 

The terms and provisions of this Contract shall be binding upon and inure to the benefit of the 
parties hereto and their successors and assigns. 

6.5 Entirety 

This Contract contains the entire agreement between the parties with respect to the matters 
provided for herein. 

6.6 Severability 

If any part of this Contract is held, determined, or adjudicated to be illegal, void, or unenforceable 
by a court of competent jurisdiction, the remainder of this Contract shall be given effect to the 
fullest extent reasonably possible. 

6.7 Binding Obligation 

The Parties to this Contract represent and warrant that this Contract has been duly authorized and 
executed and constitutes the legally binding obligation of their respective organization or entity 
enforceable in accordance with its terms.

6.8 Governing Law and Venue 

6.8.1 This Contract has been negotiated and executed in the State of California and shall be governed 
by and construed under the laws of the State of California. In the event of any legal action to 
enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent 
jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby 
submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

6.8.2 The Parties specifically agree that by soliciting and entering into and performing 
Projects/Services under this Contract, the A-E shall be deemed to constitute doing business within 
Orange County from the time of solicitation of work, through the period when all 
Projects/Services under this Contract is completed and continuing until the expiration of any 
applicable limitations period. 
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6.9 Intentionally Omitted 

6.10 Ownership of Documents 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, SOQs, 
sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the supervision 
of A-E pursuant to this Contract, shall become the property of County upon preparation by A-E 
and may be used by the County as it may require without additional cost to the County. 

6.10.2 A-
such data described in Section 6.10.1 above, in native format and regardless of whether such data 
constitutes a draft, preliminary, or final document within three (3) business days. Failure by A-E 
to promptly comply with such direction and request by County shall constitute a material breach 
of A- .

6.10.3 County shall not be limited in any way to its use thereof at any time, including the release of this 
data to third parties. A-E shall be held harmless for release of such data as may be prepared or 
created under this Contract to any third Party. If A-E and/or anyone acting under the supervision 
of A-E should later desire to use any of the data prepared in connection with this Contract, A-E 
shall first obtain the written approval of County. 

6.11 Confidentiality 

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written 
or other information submitted to A-E in connection with the performance of this Contract shall 
be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, 
without the prior written consent of County, be used for any purposes other than the performance 
of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership, 
company, corporation or agency, not connected with the performance of the Projects/Services. 

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California shall 
be deemed confidential. 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, 
photographs of the work, or any other publicity pertaining to the work in any magazine, trade 
paper, newspaper, or other medium without the express written consent of County. 

6.12 Publication 

6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, maps or 
graphs, including graphic art work, resulting from performance or prepared in connection with 
this Contract, are to be released by A-E and/or anyone acting under the supervision of A-E to any 
person, partnership, company, corporation, or agency, without prior written approval by the 
County, except as necessary for the performance of the services of this Contract. All press 
contacts, including graphic display information to be published in newspapers, magazines, etc., 
are to be administered only after County approval. 

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media in 
connection with either the award of this Contract or any subsequent amendment of, or effort under 
this Contract. A-E must first obtain review and approval of said media contact from the County 
through the Project Manager. Any requests for interviews or information received by 
the media should be referred directly to the County. A- media 
spokesperson for County projects without first obtaining permission from the County Project 
Manager. 
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6.13 Records and Audit/Inspections 

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-E 
in the performance of this Contract.

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or 
Federal agencies or any duly authorized representative to have the right to access, examine, audit, 
excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records relating 
to this Contract. 

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and 
proprietary data for a period of three (3) years after termination or completion of the Contract or 
until resolution of any claim or dispute between the Parties, whichever is later. 

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded 
within a reasonable period of time not to exceed sixty (60) days to its successor in interest or 
surviving entity in a merger or acquisition, or, in the event of liquidation, to County. 

6.14 Notices 

6.14.1 Any and all notices, requests, demands and other communications contemplated, called for, 
permitted, or required to be given hereunder shall be in writing, except through the course of the 

Projects/Services. 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-person 
delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater 
than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt 
requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first 
day. 

6.14.3 All communications shall be addressed to the appropriate Party at the address stated herein or 
such other address as the parties hereto may designate by written notice from time to time in the 
manner aforesaid. 

For A-E: RECON Environmental, Inc.
3111 Camino Del Rio N. Ste.600  
San Diego, CA 92108 
Attn:     Adrienne Beeson, Project Manager 
Phone:   619-308-9333 extension 157 
E-mail:  abeeson@reconenvironmental.com   

For County: OC Public Works/ OC Engineering 
   601 N. Ross St., 
   Santa Ana, CA 92701 

Attn:     Giles Matthews 
Phone:  714-647-3933
E-mail:  giles.matthews@pw.oc.gov  
 

  cc: OC Public Works Procurement Services 
   601 N. Ross St., 
   Santa Ana, CA 92701 
   Attn:    Diana Bagh 
   Phone: 714-667-1659
   E-mail: diana.bagh@pw.oc.gov  
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   OC Public Works / OC Environmental Resources 
   2301 N. Glassell St. 
   Orange, CA 92865
   Attn:  Jennifer Shook 
   Phone: 714-955-0615
   Email: jennifer.shook@pw.oc.gov      

6.15 Attorney's Fees 

6.15.1 In any action or proceeding to enforce or interpret any provision of this Contract, or where any 

costs and expenses. 

6.16 Interpretation 

6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and 
knowledgeable in the matters dealt with in this Contract. 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable independent legal 
counsel of their own choosing or has knowingly declined to seek such counsel despite having the 
opportunity to do so. 

6.16.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever in 
executing this Contract by any other Party hereto or by any person representing them, or both. 

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision 
that would require interpretation of any ambiguities in this Contract against the Party that has 
drafted it is not applicable and is waived.

6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose 
of the Parties and this Contract. 

6.17 Headings 

The various headings and numbers herein, the grouping of provisions of this Contract into 
separate clauses and paragraphs, and the organization hereof are for the purpose of convenience 
only and shall not limit or otherwise affect the meaning hereof. 

6.18 Acceptance 

Unless otherwise agreed to in writing by County, acceptance shall not be deemed complete unless 
in writing and until all the services have actually been received, inspected, and tested to the 
satisfaction of County. 

6.19 Changes 

A-
specific written approval. 

6.20 Assignment 

The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties. Furthermore, neither the 
performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-E, 
by any means whatsoever including but not limited to acquisition by merger, without the express 
written consent of County. Any attempt by A-E to assign or sub-contract the performance or any 
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portion thereof of this Contract without the express written consent of County shall be invalid and 
shall constitute a breach of this Contract.

6.21 Changes in Ownership 

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger 
by acquisition, of A-
required under terms of sale or other transfer to assume A- s duties and obligations contained in 
this Contract and to obtain the written approval of County of such merger or acquisition, and 
complete the obligations and duties contained in the Contract to the satisfaction of County. A-E 
agrees to pay, or credit to
or acquisition. 

6.22 Force Majeure 

A-E shall not be assessed with damages or unsatisfactory performance penalties during any delay 
beyond the time named for the performance of this Contract caused by any act of God, war, civil 
disorder, employment strike or other cause beyond its reasonable control, provided A-E gives 
written notice of the cause of the delay to County within thirty-six (36) hours of the start of the 
delay and A-E avails himself of any available remedies. 

6.23 Calendar Days 

respectively, unless otherwise expressly provided. 

6.24 Title to Data 

6.24.1 All materials, documents, data or information obtained from the County data files or any County 
medium furnished to the A-E in the performance of this Contract, will at all times remain the 
property of the County. Such data or information may not be used or copied for direct or indirect 
use by the A-E after completion or termination of this Contract without the express written 
consent of the County. 

6.24.2 All materials, documents, data or information, including copies furnished by County and loaned 
to A-E for his temporary use, must be returned to the County at the end of this Contract unless 
otherwise specified by the Director. 

6.25 Availability of Funds 

The obligation of County is subject to the availability of funds appropriated for this purpose, and 
nothing herein shall be construed as obligating the County to expend or as involving the County 
in any contract or other obligation for future payment of money in excess of appropriations 
authorized by law. 

6.26 Contingency of Funding 

A-E acknowledges that funding or portions of funding for this Contract may also be contingent 
upon receipt of funds from, and/or appropriation of funds by, the State of California or other 
funding sources to County. If such funding and/or appropriations are not forthcoming, or 
otherwise limited, County may immediately terminate or modify this Contract without penalty. 

6.27 Contract Construction 

The Parties acknowledge that each party and its counsel have reviewed this Contract and that the 
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normal rule of construction to the effect that any ambiguities are to be resolved against the drafting 
party shall not be employed in the interpretation of this Contract or any amendment or exhibits 
hereto. 

6.28 Conflicts of Interest 

A-E or its employees may be subject to the provisions of the California Political Reform Act of 

materially affected by services provided under this Contract, (2) prohibits such persons from 
making, or participating in making, decisions that could reasonably affect such interest; and (3) 
may require the filing a Statement of Economic Interest (Form 700). 

If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall 
constitute a material breach and is grounds for immediate termination of this Contract by County. 

-E shall indemnify and hold harmless County for 
any and all claims for damages resulting from  

6.29 Usage 

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees to 
supply services requested, as needed by the County of Orange, at prices listed in the Contract, 
regardless of quantity requested. 

6.29.1 The Contractor shall be required to maintain a list of the cooperative entities using this Contract. 
The list shall report dollar volumes spent annually and shall be provided on an annual basis to the 

 

6.30 Wage Rates 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing 
wage rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the 
State of California, the Board of Supervisors has obtained the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work in this locality for each craft, 
classification, or type of workman needed to execute this Contract from the Director of the 
Department of Industrial Relations. These rates are on file with the Clerk of the Board of 
Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 
Facilities & Asset Management/A&E Project Management or visit the website of the Department 
of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor 
shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 

6.31 Apprenticeship Requirements 

The Contractor shall comply with Section 230.1(A), California Code of Regulations as required 
by the Department of Industrial Relations, Division of Apprenticeship Standards by submitting 
DAS Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site. 

6.32 Registration of Contractor 

All contractors and subcontractors must comply with the requirements of Labor Code Section 
1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be 
accepted from unregistered contractors except as provided in Section 1771.1. This project is 
subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
After award of the contract, Contractor and each Subcontractor shall furnish electronic payroll 
records directly to the Labor Commissioner in the manner specified in Labor Code Section 
1771.4. 
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6.33 Payroll Records 

6.33.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 
1776. Such compliance includes the obligation to furnish the records specified in Section 1776 
directly to the Labor Commissioner in an electronic format, or other format as specified by the 
Commissioner, in the manner provided by Labor Code Section 1771.4. 

6.33.2 The requirements of Labor Code Section 1776 provide, in summary: 

Contractor and any Subcontractor(s) performing any portion of the work under this Contract shall 
keep an accurate record, showing the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid 
to each journeyman, apprentice, worker, or other employee employed by Contractor or any 
Subcontractor(s) in connection with the work.

6.33.3 Each payroll record shall contain or be verified by a written declaration that it is made under 
penalty of perjury, stating both of the following: 

a. The information contained in the payroll record is true and correct. 

b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 
1815 for any work performed by his or her employees in connection with the Contract. 

6.33.4 The payroll records shall be certified and shall be available for inspection at the principal office 
of Contractor on the basis set forth in Labor Code Section 1776. 

6.33.5 Contractor shall inform County of the location of the payroll records, including the street address, 
city and county, and shall, within five working days, provide a notice of any change of location 
and address of the records. 

6.33.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days in 
which to provide a certified copy of the payroll records subsequent to receipt of a written notice 
requesting the records described herein. In the event that Contractor or any Subcontractor fails to 
comply within the 10-day period, he or she shall, as a penalty to County, forfeit $100, or a higher 
amount as provided by Section 1776, for each calendar day, or portion thereof, for each worker 
to whom the noncompliance pertains, until strict compliance is effectuated. Contractor 
acknowledges that, without limitation as to other remedies of enforcement available to County, 
upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement of the California Department of Industrial Relations, such penalties shall be 
withheld from progress payments then due Contractor. Contractor is not subject to a penalty 
assessment pursuant to this section due to the failure of a subcontractor to comply with this 
section. 

6.33.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 
1771 et seq. and shall pay workers employed on the Contract not less than the general prevailing 
rates of per diem wages and holiday and overtime wages as determined by the Director of 
Industrial Relations. Contractor shall post a copy of these wage rates at the job site for each craft, 
classification, or type of worker needed in the performance of this Contract, as well as any 
additional job site notices required by Labor Code Section 1771.4(b). Copies of these rates are on 

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less than the 
higher of these rates or the rates determined by the United States Department of Labor. 
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6.34 Work Hour Penalty 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. 
Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit 
to the County Twenty Five Dollars ($25) for each worker employed in the execution of this 
Contract by the Contractor or by any subcontractor for each calendar day during which such 
worker is required or permitted to work more than the legal day's or week's work, except that 
work performed by employees of said Contractor and subcontractors in excess of the legal limit 
shall be permitted without the foregoing penalty upon the payment of compensation to the 
workers for all hours worked in excess of eight hours per day of not less than 1-1/2 times the basic 
rate of pay. 

6.35 Apprentices  

6.35.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater 
than or a number of working days greater than that specified in Labor Code Section 1777.5, this 
Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility 
of the Contractor to ensure compliance with this Article and with Labor Code Section 1777.5 for 
all apprenticeable occupations. 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, 
the Contractor and any subcontractors under him employing workers in any apprenticeable craft 
or trade in performing any work under this Contract shall apply to the applicable joint 
apprenticeship committee for a certificate approving the Contractor or subcontractor under the 
applicable apprenticeship standards and fixing the ratio of apprentices +to journeymen employed 
in performing the work. 

6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, 
the Contractor and any subcontractor under him may be required to make contributions to the 
apprenticeship program. 

6.35.3 The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 
which Section forbids certain discriminatory practices in the employment of apprentices. 

6.36 Safety 
 

A-
Prevention 

Program (IIPP) and Contractor Safety-Activity Checklist to the designated County Procurement 
staff as part of the solicitation and/or contract process. A-E will notify County Project Manager 
of any revisions to the Safety Activity Checklist and will provide a new Safety-Activity Checklist 
upon County request. The IIPP shall comply with California Code of Regulations, Title 8, Section 
1509 or 3203 (whichever applies). A-E shall submit other safety programs that pertain to the type 
of job that will be performed on site. County reserves the right to conduct inspections and audits 
as necessary for the purpose of evaluating any aspect of safety performance under this Contract. 

6.37  Campaign Contribution Disclosure Requirement 

A-E agrees to comply with Government Code Section 84308. A-E further agrees to disclose to 
the County any contribution made to any members of the Board of Supervisors or County 
Agency Officers by A-E, A-E
twelve (12) months prior to and twelve (12) months following the approval, renewal, or 
extension of this Contract. 
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6.38 Cooperative Agreement 
 
6.38.1  The provisions and pricing of this Contract will be extended to other California local or state 

governmental entities. Governmental entities wishing to use this Contract will be responsible for 
issuing their own purchase documents/price agreements, providing for their own acceptance, and 
making any subsequent payments. Contractor shall be required to include in any Contract entered 
into with another agency or entity that is entered into as an extension of this Contract a Contract 
clause that will hold harmless the County of Orange and Orange County Flood Control District 
from all claims, demands, actions or causes of actions of every kind resulting directly or 
indirectly, arising out of, or in any way connected with the use of this contract. Failure to do so 
will be considered a material breach of this Contract and grounds for immediate Contract 
termination. The cooperative entities are responsible for obtaining all certificates of insurance and 
bonds required. The Contractor is responsible for providing each cooperative entity a copy of the 
Contract upon request by the cooperative entity. The County makes no guarantee of usage by 
other users of this Contract. 

 
6.39 Subcontracting 

6.39.1  No performance of this Contract or any portion thereof may be subcontracted or otherwise 
delegated by Contractor, in whole or in part, without first obtaining the prior express written 
consent of County. Any attempt by Contractor to subcontract or delegate any performance of this 
Contract without the prior express written consent of County shall be invalid and shall constitute 
a material breach of this Contract, and any attempted assignment or delegation in derogation of 
this paragraph shall be void. 

In the event that Contractor is authorized by County to subcontract, this Contract shall take 
precedence over the terms of the agreement between Contractor and subcontractor, and any 
agreement between Contractor and a subcontractor shall incorporate by reference the terms of 
this Contract. Contractor shall remain responsible for the performance of this Contract and 
indemnification of the County of Orange and Orange County Flood Control District 

Under no circumstances shall County be required to directly monitor the performance of any 
subcontractor. All work performed by a subcontractor must be monitored by Contractor and must 
meet the approval of the County of Orange pursuant to the terms of this Contract. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their respective 
signatures:  
  RECON ENVIRONMENTAL , INC., 
 a California Corporation, 

  

Date:      By:     
  Signature
 
      

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of the 
Board, President or any Vice President.) 
 
 
Date:      By:     
  Signature
 
      

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 
Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California; and, 

COUNTY OF ORANGE FLOOD CONTROL DISTRICT, 
a body corporate and politic 

 
Date:      By:     
 
      Print
      Name:     
 
 
      Title:     
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: _______________________ 

 Deputy 

Print Name: ________________ 

Date:     
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ATTACHMENT A: SCOPE OF WORK 
I. INTRODUCTION 

 
OC Public Works, on behalf of the County and District, requires supplemental professional services to 
meet workload demands and project scheduling commitments in relation to Architect/Engineer (A-E) 
Design, Project Administration and Management Services for various projects - . 
A-E is defined as an Architect or Engineer for design and/or engineering of a project. No specified 
amount of work is guaranteed to A-E.  
 

II. GENERAL DESCRIPTION OF SERVICES 
 
The A-E will be contacted by County - projects 
arise to provide A-E for professional services. Requirements will be discussed by both Parties and A-E 
shall prepare a written Scope Statement that will include the specific work to be performed, including 
the costs and time required to complete the project/task. Orange County Project Management staff will 
then review the A- Scope Statement, proceed with negotiation of task costs and when satisfied, issue 
a Contract Task Order (CTO) against this Contract. 
 
The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any changes in 
the Scope Statement shall require prior written authorization by County. 
 

III. CONTRACT TASK ORDER 
 

A-E shall be assigned work via a task order by County which shall subsequently be referred to as the 
 A CTO for each project shall be developed by A-E in 

conjunction with County Project Manager. The County Project Manager shall manage all A-
including monitoring the CTO work schedule, quality of deliverables, review of invoiced amounts, 
adherence to set budget, and internal review of submittal packages. A-E shall follow all requirements 
as outlined in the CTO; this general Scope of Work, the project specific Scope Statement, and the 
Architect-Engineer Guide (Rev July 2018). 
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific list 
of deliverables for each task, schedule of work and cost to complete the work. The schedule of work 
shall allow enough time for meetings with County Project Manager or delegated staff to review the 
work progress, provide technical and policy direction, resolve problems and ensure adherence to the 
work completion schedule. The CTO shall include a cover sheet provided by County Project Manager 
with the appropriate signature blocks and contract information. Once both Parties agree, and all Parties 
have signed the CTO, County Project Manager shall provide A-E with a Notice to Proceed (NTP) to 
begin work. A-E shall submit all plans, reports and other documents produced under the CTO to the 
assigned County Project Manager within the timeframe indicated in the CTO or as directed by County 
Project Manager. The A-E shall also provide a monthly project status memorandum to the County 
Project Manager, which will include spend to date by task, as well as projected spend/schedule updates.   
 
A. INDIVIDUAL PROJECT SCHEDULE OF TASKS 
 

A-E will be assigned project tasks by County Project Manager. Some of the project tasks to be 
assigned include the preparation of environmental documentation and preparation/processing of 

environmental permits, and compliance reports.  Project tasks also include meetings with 
Project Manager to review the work progress, provide direction, resolve issues and ensure 
adherence to the work completion schedule. Within five (5) working days of each meeting 
required by County or District, A-E shall submit a memorandum summarizing the results of the 
meeting to Project Manager for concurrence and provide a project schedule for completion of 
the tasks to be performed.  The following outline provides typical tasks to be accomplished: 
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1. Project Manager will provide A-E with a description of the project with mapping of the 

limits, sketch of the proposed construction or maintenance work, project cost estimate and 
location map, as necessary. 

 
2. A-E 

probable extent of CEQA documentation, level of biological survey required and, if 
necessary, scope of mitigation to be required. A-E will notify the Project Manager of the 
day and time of the field visit prior to its occurrence, in the event the Project Manager 
chooses to have someone present. 

 
3. A-E shall prepare environmental checklist and, if necessary, initial study and submit to 

OC Public Works/Development Services/Planning for review.  If a Mitigated Negative 
Declaration (MND) is required, A-E shall prepare the MND and submit to the Project 
Manager to arrange for review, approval and public posting. 
 

4. A-E shall prepare and submit to County all necessary regulatory permit/agreement 
applications for the project.  The applications shall include, if necessary, a Habitat 
Mitigation and Monitoring Plan (HMMP) and Long-Term Protection and Management 
Plan (LTPMP). 
 

5. A-E shall coordinate and be available for meetings with County representatives and the 
regulatory agencies to respond to comments, discuss terms for mitigation or other project 
issues as needed. 
 

6. A-E shall perform biological resources monitoring during construction upon request by 
the Project Manager to ensure compliance with state and federal agency permit and/or 
agreement conditions in consultation with the OC Public Works. A summary of 
monitoring results may be requested as an email, technical memorandum or formal report.  
 

7. A-E shall perform tasks other than those noted above that may be required to secure the 
required project regulatory permits and ensure compliance with the permits and/or 
HMMP. 
 

8. A-E shall provide all electronic data files, such as (GIS .shp) files upon completion of 
project. 

 
 

IV. SCOPE OF WORK  REGULATORY PERMITTING & RESTORATION SERVICES 
  
The services requested consist of the preparation of environmental permit applications, supporting 
documentation, and/or follow up submittals as determined appropriate by Project Management Staff.  
These services include, but are not limited to:  

 
1. Conducting necessary biological resources surveys including focused surveys of any 

special-status species and construction biological monitoring;  

2. Identifying the extent of jurisdictional wetlands/waters of the U.S. and the State of 
California;  

3. Establishing appropriate mitigation per Methods of Assigning Mitigation Ratios for 
Impacts to Riparian Systems (Dr. Stein); 
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4. Identifying, evaluating and developing Habitat Mitigation and Monitoring Plans (HMMPs) 
for impacted waters and wetlands in accordance with regulatory guidelines;  

5. Preparing appropriate state and federal regulatory certification/permit/agreement 
applications or notices;  

6. Completing initial studies and subsequent environmental documentation (Mitigated 
Negative Declarations and Environmental Impact Reports) in compliance with the 
California Environmental Quality Act (CEQA) and National Environmental Quality Act;  

7. Providing input on pending state and federal legislation as it relates to regulatory permitting 
in Waters of the U.S. and Waters of the State of California,  

8. Prepare mitigation site protections including Long Term Protection and Management Plans 
(LTPMP), Restrictive Covenants, Conservation Easements;  

9. Geomorphological and river restoration support;  

10. Fish passage expertise;  

11. Conduct Worker Environmental Awareness (WEAP) training for construction contractors;  

12. Preparing construction drawings and technical specifications for bioengineering and 
environmental enhancement projects in flood control facilities;  

13. The development and implementation of habitat creation/restoration/enhancement plans 
needed in accordance with required environmental permits, and 

14. Any additional related Support Services as directed by the County or Flood District.   

A. CONDUCT BIOLOGICAL RESOURCES SURVEYS AND CONSTRUCTION 
MONITORING 

 
1. Specific tasks may include the following, but are not limited to: A-E shall perform 

biological resources surveys and prepare reports to a level adequate to obtain or meet the 
compliance reporting requirements of the required Clean Water Act Section 404, 
exemptions, letters of permission, individual permits or nationwide permits from the U.S 
Army Corps of Engineers; Section 1600 Lake or Streambed Alteration Agreements, Section 
2010 Consistency Determinations or Section 2081 Incidental Take Permits from the 
California Department of Fish and Wildlife; Section 401 waste discharge permits from two  
Regional Water Quality Control Boards or State Water Resources Control Board; and 
Coastal Zone Management Act Consistency approval from the California Coastal 
Commission. 

2. A-E shall identify, and prepare detailed Biological Resource Reports, on all sensitive (state 
and/or federally listed) plant and/or animal species, including birds, fishes, and amphibians.  
If sensitive species are identified that may be impacted by the project, A-E shall assist in 
the development of a mitigation strategy for processing a Section 7 Consultation and 
obtaining a Biological Opinion from the U.S. Fish and Wildlife Service.  

3. A-E shall provide both a quantitative and qualitative assessment of habitat values using Dr. 

Assessment Method (CRAM) and/or other guidelines established by the regulatory 
agencies. 
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4. A-E shall prepare Nesting Bird Plans for submittal to the state and federal resource agencies 
if protected birds are found during construction.  A-E shall prepare daily construction 
monitoring reports.   

 
B. PREPARATION OF CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) AND 

NATIONAL ENVIRONMENTAL QUALITY ACTDOCUMENTATION 
 

1. A-E shall complete the environmental checklist and associated initial study and all technical 
studies (noise, traffic, etc.) that are part of the CEQA/NEPA Guidelines. 

2. A-E shall prepare appropriate CEQA documentation including categorical exemption or, if 
necessary, Mitigated Negative Declaration (MND), including public posting and all 
documents necessary to certify the Mitigated Negative Declaration or Environmental 
Impact Report. 

County
CEQA compliance.  OC Public Works/Development Services/Planning will make the 

l 
 

C. PREPARATION OF REGULATORY PERMIT APPLICATIONS OR NOTICES 
    

These permits include, but are not limited to: 
 
Federal Regulatory Permits:  
 
1. U.S. Army Corps of Engineers Section 404 permits (exemptions, letters of permission, 

nationwide or individual), Section 10 of the Rivers and Harbors Act of 1899, the 
preparation of draft Public Notices, Environmental Assessments and any alternatives 
analysis required.  

2. U.S. Fish and Wildlife Service Section 7 Biological Opinion for 404 permits.  

3. U.S. National Marine Fisheries Service Permits.  

4. U.S. Environmental Protection Agency approvals for 404 permits. 

State Regulatory Permits and/or Agreements: 
 

1. California Regional Water Quality Control Board (CRWQCB) Section 401 water quality 
certification under the Clean Water Act and/or waste discharge permit under Porter 
Cologne Act.  

2. California Department of Fish and Wildlife Section 1600 Lake or Streambed Alteration 
Agreement, Section 2081 Incidental Take Permit, Section 2010 Consistency 
Determination.  

3. California Coastal Commission Coastal Zone Management Act, Coastal Development 
Permit, Amendments and Waivers. 
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Local Permits:  
 

1. Coastal Development Permit in cities with Local Coastal Plans approved by California 
Coastal Commission.  

2. Orange County Natural Community Conservation Planning/Habitat Conservation Plan 
(NCCP/HCP) compliance consistency.  

3. Orange County Parks Encroachment Permits. 

D. DETERMINATION OF MITIGATION RATIOS AND PREPARATION OF HABITAT 
MITIGATION PLANS 

 
A-E shall establish the appropriate mitigation ratio per the Methods of Assigning Mitigation 
Ratios for Impacts to Riparian Systems (Dr. Stein) and U.S. Army Corps of Engineers 2008 
Mitigation Rule.  Prepare Habitat Mitigation and Monitoring Plans (HMMPs), Long Term 
Protection and Management Plans (LTPMPs) of mitigation sites, Restrictive Covenants, and 
Conservation Easements as necessary. 

 
E. ASSIST IN NEGOTIATIONS WITH REGULATORY AGENCIES 

 
A-E shall assist in negotiations with federal and state resource agencies as necessary. A-E shall 
prepare exhibits, reports and other materials to convey project status during these and/or other 
meetings.   

F. PREPARATION OF WETLANDS AND JURISDICTIONAL DELINEATIONS 
 

In conjunction with a biological resources survey, A-E shall prepare wetlands delineation of the 
waters of the United States and waters of the State of California.   

G. PREPARING ENGINEERING PLANS AND TECHNICAL SPECIFICATION FOR 
BIOENGINEERING AND ENVIRONMENTAL ENHANCEMENT PROJECTS IN 
FLOOD CONTROL CHANNELS  

 
A-E shall prepare detailed construction plans on CADD and specifications for bioengineering and 
environmental enhancement projects in flood control channels, including the preparation of 
grading plans, plant palettes, and irrigation plans.  The plans and specifications must be of the 
quality that could be publicly bid to construction contractors.      

A-E shall provide expert advice and support regarding fluvial geomorphology.  The fluvial 
geomorphologist shall possess the ability to predict the likely effects of a particular design, in 
terms of erosion, and intended or unintended impacts upstream and downstream.  A-E shall 
provide expert advice and support in overall river restoration and fish passage design.    

H. HABITAT CREATION/RESTORATION/ENHANCEMENT SERVICES 
 

1. A-E shall have expertise in habitat creation/restoration/enhancement site selection and 
assessment and will accurately gauge the viability/feasibility of a given habitat 
creation/restoration/enhancement site, specifically in terms of satisfying biological 
resource preservation and enhancement conditions associated with regulatory 
requirements.  The site assessment shall adequately clarify and address issues surrounding 
habitat creation/restoration/enhancement, biological remediation, sustainable management 
of applicable natural resources, habitat and asset protection, sustainability, optimization 
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strategies, and environmental compliance. A-E may be asked to evaluate the cost and 
feasibility of implementing a creation/restoration/enhancement site. 

 
2. A-E shall have expertise in the implementation of habitat creation/ restoration/ 

enhancement plans, including the successful planting of required species, installation of 
adequate irrigation and effective invasive species control.  This task is crucial in terms of 
fully satisfying regulatory permit biological resource preservation and enhancement 
conditions. 

 
3. A-E shall have expertise in the maintenance of habitat creation/restoration/enhancement 

sites, which includes, but is not limited to: identification and protection of native vegetation, 
identification and management of invasive plant species, mitigation measures to avoid 
impacts to nesting birds, fencing installation/replacement, erosion protection, vandalism 
protection/repair, irrigation, etc.

 
4. A-E shall prepare quarterly and/or annual monitoring compliance reports and other 

materials to convey project status.  A-E may also be requested to assist in field meetings 
with State and federal regulatory agencies as necessary.  

 

Attachment F



County of Orange, Public Works MA-080-26010985
RECON Environmental, Inc. 
 

2809502 Page 27 of 35 

ATTACHMENT B: COST/COMPENSATION 

I. COMPENSATION: This is a Time and Materials Contract between County and A-E for A-E Task Order for 
Regulatory Permitting and Restoration Services Work  

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 
execution of the services until acceptance, for risks connected with the services, and for performance by A-E 
of all its duties and obligations hereunder. A-E shall only be compensated as set forth herein below for work 
performed in accordance with the Scope of Work. County and District shall have no obligation to pay any 
sum in excess of the amount specified in Article 1.4 of the Contract unless authorized by amendment in 
accordance with Paragraphs 6.3 and 6.19 of the Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 
 

A. Classification Rates: 
 

RECON ENVIRONMENTAL, INC. 

Classification Titles Hourly Rate 

Principal/President $230.00 

Associate Principal/ Vice President $204.00 

Senior Project Manager $210.00 

Project Manager $185.00 

Assistant Project Manager $170.00 

Senior: Regulatory Permitting/ Planner/ Environmental Analyst/ CEQA-
NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ Scientist/ 
Botanist/ Historian/ Archaeologist/ Paleontologist/ Land Use Planner 

$165.00 

Staff: Regulatory Permitting/ Planner/ Environmental Analyst/ CEQA-
NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ Scientist/ 
Botanist/ Historian/ Archaeologist/ Paleontologist/ Land Use Planner 

$146.00 

Associate: Regulatory Permitting/ Planner/Environmental Analyst/ 
CEQA-NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ 
Scientist/ Botanist/ Historian/ Archaeologist/ Paleontologist/ Land Use 
Planner  

$130.00 

Junior: Regulatory Permitting/ Planner/Environmental Analyst/ CEQA-
NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ Scientist/ 
Historian/ Archaeologist/ Paleontologist/ Land Use Planner  

$118.00 

Senior Arborist $170.00 

Arborist $160.00 
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RECON ENVIRONMENTAL, INC. 

Classification Titles Hourly Rate 

Graphics Specialist $122.00 

Technical Editor  $116.00 

Word Processor I/ Clerical Staff $80.00 

Word Processor II/ Clerical Staff $85.00 

 

RECON ENVIRONMENTAL, INC.  
(RESTORATION/CONSTRUCTION SERVICES) 

Classification Titles Hourly Rate 

Project Manager $185.00 

Landscape Maintenance Supervisor/QAL Applicator $141.00 

Landscape Operating Engineer/Heavy Equipment Operator $179.00 

Assistant Landscape Maintenance Supervisor/Maintenance Irrigation Tech 
/ QAC 

$92.00 

Assistant Landscape Maintenance Foreman / Small Crew Leader $89.00 

Landscape Maintenance Laborer $70.00 

Water Truck Driver $144.00 

Field coordinator / Clerical Support $77.00 

 
Equipment Rates  Hourly Rate 

GPS and Tablets $60.00 

Spray rig truck $175.00 

Backhoe (CAT 415 or equivalent) At cost 

Tracked mini skid steer (CAT 289 or equivalent) At cost 

Mini-excavator (CAT 305 or equivalent) At cost 

 At cost 

Auger/breaker attachments $90.00 

Dump trailer (10 Yd minimum capacity) At cost 

Earth breaker $55.00 

Landscape Utility Vehicle (AWD) (Kubota RTV-X900 or equivalent) $155.00 

Two man Earth Drill/auger with bits At cost 
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Equipment Rates  Hourly Rate 

Walk behind Brush blazer $205.00 

Landscape mower $90.00 

Water trailer (500 gal) $135.00 

Water truck (2000 gal) At cost 

Class C Dump truck (two  axles less than 26,000 lbs.) At cost 

1-ton Pickup truck $150.00 

Small (Less than 50HP) 4X4 tractor with bucket At cost 

Flail Mower (Vrismo SC 188 or equivalent) attachment only At cost 

Rotary Mower (Bush Hog B210 or equivalent) attachment only At cost 

Masticator (Fecon Bull Hog or equivalent) requires 75HP high flow power 
unit 

At cost 

Hydro-seeder At cost 

Drone $250.00 / day 

Office Vehicle $120.00 / day 

Chainsaw $55.00 / day 

Field Generator $50.00 / day 

 
Materials and Other Fees  Per unit 

Dump fees at cost 

Aquatic Registered Glyphosate $0.64 / ounce 

Aquatic Triclopyr $1.37 / ounce 

Aquatic Imazapyr $1.20 / ounce 

Terrestrial Aminopyralid (Milestone) $4.38 / ounce 

Terrestrial Flauzifop-P-Butyl (Fusillade) $4.59 / ounce 

MSO (herbicide adjuvant) $0.18 / ounce 

No Foam A (herbicide adjuvant) $0.44 / ounce 

Tracker dye (herbicide adjuvant) $0.38 / ounce 

Rainier EA (herbicide adjuvant) $0.49 / ounce 

Ranger Pro (glyphosate-based herbicide) $0.13 / ounce 

Gallery (isoxaben-based herbicide) $7.84 / ounce 

Garlon 4 (triclopyr-based herbicide) $1.50 / ounce 
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Materials and Other Fees  Per unit 

Roundup Custom (glyphosate-based herbicide aquatic) $0.68 / ounce 

Soil amendment at cost 

Soil conditioner at cost 

Fertilizer at cost 

Plants stakes at cost 

Exclusion cages 
Prepare quote 
upon request 

Purchased plants and seed at cost 

Hydromulch materials (binders, hydromulch, metered water rates for 
filling truck. Seed will be provided or is reimbursable at cost 

prepare quote 
upon request 

Metered water rates for irrigation (meter rental rates and deposit not 
reimbursable) 

at cost 

Irrigation caps and replacement parts at cost 

Fence installation 
prepare quote 
upon request 

Sign installation 
prepare quote 
upon request 

Equipment delivery/pick up 
prepare quote 
upon request 

 
SUBCONTRACTOR- NV5 

(SCOPE ELEMENT G- ENGINEERING SERVICES)  
Classification Titles Hourly Rate 

Principal/President $280.00 

Associate Principal/ Vice President $260.00 

Senior Project Manager $250.00 

Project Manager / Principal Biologist $230.00 

Assistant Project Manager $215.00 

Senior: Engineer/ Geomorphologist/ Water Engineer/ Stormwater 
Engineer 

$250.00 

Staff: Engineer/ Geomorphologist/ Water Engineer/ Stormwater 
Engineer 

$185.00 

Associate: Engineer/ Geomorphologist/ Stormwater Engineer $175.00 

Landscape Architect $220.00 

Civil/CADD Designer $175.00 

Drafter / CADD Operator / Artist $155.00 

Attachment F



County of Orange, Public Works MA-080-26010985
RECON Environmental, Inc. 
 

2809502 Page 31 of 35 

Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience only. 

Note: Construction-related work performed under A-E service contracts 
 

preconstruction phases of construction, including, but not limited to, inspection and land surveying work, 
and work performed during the postconstruction phases of construction, including, but not limited to, all 
cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall mandate that 
prevailing wages be paid where mandated by law.

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 
price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than 
prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-E 
agrees that no price increases shall be passed along to County during the term of this Contract, not otherwise 
specified and provided for within this Contract.

V. A- S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 
and fax communications while on County sites during the performance of work and services under this 
Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work 
but necessary for completion of the work and must be authorized in advance by the County Project Manager. 
A-E may be entitled to reimbursement for the following, upon prior approval by County: 

1) The actual itemized costs of special equipment to be rented, leased or purchased by A-E for use 
exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase and 
costs have been approved in writing by the County Project Manager.  

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have 
been approved by the County Project Manager.

3) Other actual costs and/or payments specifically approved and authorized in writing by the County Project 
Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and 
are subject to the following restrictions:  

a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of 
business within the Scope of Services of this Contract shall be based on the Internal Revenue 
Service Standard Mileage Rate in effect at the time. Mileage between the A-

County location, as well as mileage within County property will 
not be reimbursed. 

5) 
not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 
devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts 
for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses 
without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a 
format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or 
subcontractor services shall also be charged at cost; no mark-ups will be allowed. 
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VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to 
the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format 
acceptable to the County, as applicable. Invoices shall be verified and approved by County and subject to 
routine processing requirements. The responsibility for providing an acceptable invoice to County for payment 
rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for 
correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for 
any monies paid to the A-E for goods or services not provided or when goods or services do not meet the 
Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items or 
services involved or billed under this Contract and shall not be construed as acceptance of any part of the 
goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-  Each invoice will have 
a unique number and will include the following information: 

A. A-  
B. A-  
C. Name of County agency/department
D. Delivery/service address 
E. Contract number 
F. DO number 
G. Service Date 
H. Description of Services  
I. Total 
J. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 

TBA Per Task Order 

 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 
(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic Remittance 
Advice with the payment details via email. An email address will need to be provided to the County via 
an EFT Authorization Form. To request a form, please contact the DPA. 
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ATTACHMENT C: STAFFING PLAN 

1. A-E KEY PERSONNEL 
 

Name 
Classification/ 
Designation 

Years of 
Experience 

Years with 
Current 

Firm

Licenses/Permits/ 
Certifications 

 (include license number) 

RECON ENVIROMENTAL, INC. 

Adrienne 
Beeson 

Project Manager 
(Restoration 
Ecologist) 

25 14  
N/A 

Meagan Olson Restoration 
Director 

19 18 CDFW CESA Plant Voucher 
Collecting Permit 

(2081 (a)-19-097-V) 
California Rapid Assessment 
Method (CRAM) Certified 

Shanti Santulli Regulatory 
Permitting 
Director 

19 1 Professional Wetland Scientist 
Certification (PWS No. 3009) 
U.S. Army Corps of Engineers 

Prospect Training Certifications: 
Regulatory I, IIA, IIB, IV 

California Rapid Assessment 
Method (CRAM) Practitioner 

Wetland Training Institute, Wetland 
Delineation Certification 

Jason (JR) 
Sundberg 

Restoration 
Ecologist 

19 15 International Society of 
Arboriculture-Certified Arborist 

(WE-11900A) 
CDFW Scientific Collecting Permit 

(S-192680007-19268-001) 
CESA and NPPA Plant Voucher 

Collecting Permit 
(2081 (a)-19-097-V) 

CDFW Flat-Tailed Horned Lizard 
Certification 

California Rapid Assessment 
Method (CRAM) Certified 

USFWS Permit (ES-797665) 
OSHA 10-Hour Training Course in 

Construction Safety and Health 
Wetland Delineation, Wetland 

Training Institute 
Nick Larkin CEQA/NEPA 

Analyst 
23 9 N/A 

Morgan 
Weintraub 

CEQA/NEPA 
Analyst 

11 6 N/A 

Emily Trevino Senior 
Regulatory 
Specialist 

9 1 USACE Complete Application 
Workshop; Aquatic Resources 

Permitting; Emergency Activities 
Workshop; ADR Submittal 
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Name 
Classification/ 
Designation 

Years of 
Experience 

Years with 
Current 

Firm

Licenses/Permits/ 
Certifications 

 (include license number) 

Workshop 
Wetland Delineation Field Training 
AEP Aquatic Resource Permitting; 

NEPA Essentials Workshop 
CNPS Wetland/Riparian Plant 

Identification 

NV5

Matthew 
Moore 

Director of 
Water Resources 

Engineering 

28 2 Civil Engineer (CA) (No. 56780) 
Envision Sustainability Professional 

(CA) (No. 10891) 
Qualified SWPPP 

Developer/Qualified SWPPP 
Practitioner 

(No. 00046 (CASQA)) 
Trainer of Record for QSD/QSP 

(No. 00046) 

A-E understands that the personnel represented as assigned to the Contract must remain working on the Contract 
throughout the duration of the Contract unless otherwise requested or approved by the County. Substitution or 
addition of A-
approval of the County  Note: The written approval of substituted A-E Key Personnel is for 
departmental use only and shall not be used for auditing purposes outside OC Public Works or other County 
department. 

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific individuals 
will be assigned based on the need and timing of the service/classification required. Assignment of additional key 
personnel shall be subject to County Project Manager written approval. Note: The written approval of additional 
A-E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC Public
Works or other County Department. County reserves the right to have any A-E personnel removed from
providing services to County under this Contract. County is not required to provide any reason for the request for
removal of any A-E personnel.

Attachment F



C
ou

n
ty

 o
f 

O
ra

n
ge

, P
ub

li
c 

W
or

ks
 

 M
A

-0
80

-2
60

10
98

5 
R

E
C

O
N

 E
n

vi
ro

nm
en

ta
l, 

In
c.

 

28
09

50
2 

2.
S

U
B

C
O

N
SU

L
T

A
N

T
( S

)  (
IF

 A
P

P
L

IC
A

B
L

E
)

L
i s

te
d 

be
lo

w
 a

re
 s

ub
co

ns
ul

ta
nt

(s
) 

an
ti

ci
pa

te
d 

by
 A

-E
 to

 p
er

fo
rm

 s
er

vi
ce

s 
sp

ec
if

ie
d 

in
 A

tta
ch

m
en

t 
A

. S
ub

st
it

ut
io

n 
or

 a
dd

iti
on

 o
f 

A
-E

su
lt

an
t(

s)
 i

n 
an

y 
gi

ve
n 

pr
oj

ec
t f

un
ct

io
n 

sh
al

l b
e 

al
lo

w
ed

 o
nl

y 
w

it
h 

pr
io

r 
w

ri
tt

en
 a

pp
ro

va
l o

f 
th

e 
C

ou
nt

y 
P

ro
je

ct
 M

an
ag

er
.  

C
or

p
or

at
e 

N
am

e 
C

or
p

or
at

e 
A

d
d

re
ss

 
L

oc
al

 O
ff

ic
e 

A
d

d
re

ss
* 

C
on

ta
ct

 N
am

e 
T

el
ep

h
on

e 
N

u
m

b
er

 
P

ro
je

ct
 F

u
n

ct
io

n
 

D
V

B
E

 
C

er
ti

fi
ca

ti
on

 
N

u
m

b
er

 

S
B

A
 

C
er

ti
fi

ca
ti

on
 

N
u

m
b

er
 

N
V

5,
 I

nc
. 

20
0 

S
ou

th
 P

ar
k 

R
oa

d,
 S

ui
te

 
35

0 
H

ol
ly

w
oo

d,
 F

L
 

33
02

1 

13
3 

T
ec

hn
ol

og
y 

D
ri

ve
, S

ui
te

 2
00

 
Ir

vi
ne

, C
A

 9
26

18
 

M
at

th
ew

 M
oo

re
 

94
9-

41
9-

30
30

S
co

pe
 E

le
m

en
t G

 
 E

ng
in

ee
ri

ng
 

S
er

vi
ce

s 
N

/A
 

N
/A

 

Attachment F

Page 35 of 35 




