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CONTRACT

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby numbered
MA-080-26010989, by and between the County of Orange, a political subdivision of the State of California
(“County”), Orange County Flood Control District, a body corporate and politic (“District”), and ECORP
Consulting, Inc., a California Corporation ( “A-E” or “Contractor”), which are sometimes individually referred to
as “Party” or collectively referred to as “Parties.”

RECITALS

WHEREAS, County and District require professional services to accomplish projects and/or services
(“PROJECTS/SERVICES”) as described in MA-080-26010989 Scope of Work for A-E Task Order for
Regulatory Permitting and Restoration Services, hereinafter referred to as “Attachment A,”; and

WHEREAS, the District relies on County staff to carry out its duties pursuant to the Orange County
Flood Control Act, Water Code App. §§ 36-1 et seq., and County staff may request Contractor to perform services
under this Contract on behalf of District; and

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California
for the practice of specialized A-E services per the attached Scope of Work.

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows:
1. GENERAL
1.1 Retainer
1.1.1  County does hereby retain A-E to perform the Projects/Services as required by this Contract.

1.1.2  A-E has offered, and County has accepted, the professional services of Shannan Shaffer, Project
Manager, and A-E shall assign him/her to the Projects/Services.

1.1.3  A-E may employ special consultants/contractors for the accomplishment of the Projects/Services
specified; and only the firms or independent consultants/contractors identified in Attachment C
may be employed by A-E to provide these Projects/Services.

1.1.4 Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the
Director, County of Orange, OC Public Works or his designee, hereinafter referred to as
“Director”.

1.1.5 A-E's employment of independent consultants/contractors shall not relieve A-E from the
performance of its own responsibilities pursuant to this Contract. However, all
consultants/contractors independently contracting with County shall be independently liable to
County for the performance of the work pursuant to their agreements, and A-E shall have no
liability for work by contractors independently contracting with County.

1.2 Projects/Services
1.2.1 Description of Projects/Services
a)  Project/Services to be performed by A-E shall consist of the work as specified herein and
as required in Attachment A, attached hereto and incorporated herein by reference. If in the

event Attachment A shall be in conflict with any provision of this Contract, the wording as
set forth in Attachment A shall prevail.
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1.2.2

1.2.3

1.3

1.3.1

1.3.2

b)  A-E shall be responsible for submitting all Projects/Services to County in a form which has
been thoroughly reviewed and checked for completeness, accuracy and consistency by the
registered professional named in Section 1.1.2 herein; and, any Projects/Services not
meeting this requirement will be returned to A-E prior to review by County.

Design Criteria and Standards

All Projects/Services shall be performed in accordance with instructions, criteria and standards
set forth by the Director.

Scheduling

a)  Concurrently with the work of the Contract, A-E shall prepare a progress work schedule
and within five (5) working days from the date of receipt of individual assignments from
County, A-E shall submit to County two (2) copies of a progress work schedule which shall
delineate dates of commencement and completion of the various phases of
Projects/Services assignments. A-E schedule shall include required County review
period(s) set forth herein. An approved copy of the progress schedule will be returned to
A-E.

b)  A-E shall allow at least five (5) working days for County review of progress work schedule.
In planning work, A-E should anticipate and allow ten (10) working days for County review
of each submittal required in Attachment A.

c)  A-E shall meet on an as-needed basis as determined by County or at least once every four
(4) weeks with County to review progress of work, adherence to progress schedule,
coordination of work, scheduling of seminars, if needed, and to resolve any problems that
may develop.

d)  Within five (5) working days of each meeting, A-E shall prepare a brief memorandum
summarizing the results of the meeting and shall submit it to County for concurrence.

e)  A-E shall complete all the work of Projects/Services and obtain all approvals by the County
within the time frame indicated in Attachment A except A-E shall not be responsible for
any delay beyond the control of A-E.

) In the event A-E fails to complete the work and obtain the approval of Director in the time
allowed, County shall have the option of completing the work by its own forces or by
contract with another firm. The time allowed for A-E to complete the Projects/Services
pursuant to this Contract shall be extended for delay caused by County in completing its
work pursuant to this Contract which delay exceeds the agreed County review and/or
approval time periods.

Assistance by County Staff

County shall assign an appropriate staff member to work with A-E in connection with the work
of this Contract. Said staff member's duties will consist of the giving of advice and consultations,
assisting A-E in negotiations with other public agencies and private parties, miscellaneous items
which in the judgment of A-E or County's staff warrant attention, and all other duties as may be
described in Attachment A.

All of the above activities, however, shall be the primary responsibility of A-E to schedule, initiate
and carry through to completion.

Page 2 of 35



Docusign Envelope ID: 25D21631-5021-438B-A377-F161034B9905 Attachment J
County of Orange, Public Works MA-080-26010989

ECORP Consulting, Inc.

2.

2809502

14

1.5

1.5.1

1.5.2

1.5.3

1.5.4

Term and Maximum Compensation

The term of this Contract is for three (3) years, commencing upon execution of all necessary
signatures, with a MAXIMUM ALLOWABLE COMPENSATION OF ONE MILLION
FIVE HUNDRED THOUSAND DOLLARS ($1,500,000), except as permitted in Paragraph
1.5 below.

A-E Compensation and Extra Work

For the Projects/Services authorized under this Contract, A-E shall be compensated in accordance
with the following:

For completion and approval of all Projects/Services where “Extra Work™ (defined as changes in
approved portions of the Project/Services required by and ordered in writing by Director which
changes constitute a change in or departure from said approved portions of Projects/Services) is
not authorized, compensation including reimbursables shall be described and payable as
stipulated in Fee Schedule, herein after referred to as “Attachment B”, attached hereto and
incorporated herein by reference.

Where Extra Work is authorized for Projects/Services:

a)  The amount for Extra Work shall be determined using Attachment B. Extra Work shall be
required by and ordered in writing by Director. If this Contract is not approved by the Board
of Supervisors, any change that increases the cumulative Contract price beyond $200,000
must be approved by the Board. Increases in the Contract amount for services within the
existing scope of work may be granted by the Director where the amount does not exceed
25 percent of the existing Contract price or $200,000, whichever is less.

b)  A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff
employed in the Extra Work, classification of employees and number of hours worked.

For partial completion of work of Projects/Services followed by default on part of A-E:

a)  For failure to complete and secure approval of the first required submittal, there shall be no
compensation.

b)  For failure to complete and secure approval of other authorized phases, A-E shall, upon
completion of Projects/Services by others, be entitled to receive compensation based on
approved work of Projects/Services not to exceed the amounts specified in Attachment A
for that particular submittal, plus the reasonable value as determined by County of the non-
approved work; provided, however, that if the cost to County to complete the contract
exceeds the amount specified herein, A-E shall be liable to County for such excess costs
attributable to A-E's breach of the Contract.

LABOR

2.1

2.1.1

2.1.2

Non-Employment of County Personnel

A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular
employee of County in professional classifications of the same skills required for the performance
of this Contract who is involved in this Project in a participatory status during the life of this
Contract regardless of the assignments said employee may be given or the days or hours employee
may work.

Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or agents,
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2.2.2
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2.4

2.4.1

2.4.2

2.5

2.5.1

2.5.2
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agents or employees of the County. A-E shall be an independent contractor and shall have
responsibility for and control over the details and means for performing the work, provided that
A-E is in compliance with the terms of this Contract. Anything in the Contract which may appear
to give County the right to direct A-E as to the details of the performance of the work or to exercise
a measure of control over A-E shall mean that A-E shall follow the desires of County, only in the
results of the work.

Non-Discrimination

In the performance of this Contract, A-E agrees that it will comply with the requirements of the
California Labor Code and not engage nor permit any subcontractors to engage in discrimination
in employment of persons because of the race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, marital status, or sex of such persons.

A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed
for a violation of the California Labor Code.

Employee Eligibility Verification

A-E warrants that it fully complies with all Federal and State statutes and regulations regarding
the employment of aliens, and others and that all its employees performing work under this
Contract meet the citizenship or alien status requirement set forth in Federal statutes and
regulations. A-E shall obtain, from all employees performing work hereunder, all verification and
other documentation of employment eligibility status required by Federal or State statutes and
regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 8
U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall
retain all such documentation for all covered employees for the period prescribed by the law.

Independent Contractor

As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent
contractor.

Neither A-E, its employees nor anyone working under A-E shall qualify for workers’
compensation or other fringe benefits of any kind through County.

Conflict of Interest-Contractor’s Personnel

Contractor shall exercise reasonable care and diligence to prevent any actions or conditions that
could result in a conflict with the best interests of County. This obligation shall apply to
Contractor, Contractor’s officers, directors, employees, agents, and subcontractors associated
with accomplishing work and services hereunder. Contractor’s efforts shall include, but not be
limited to establishing precautions to prevent its employees, agents, and subcontractors from
providing or offering gifts, entertainment, payments, loans or other considerations which could
be deemed to influence or appear to influence County staff or elected officers from acting in the
best interests of County A-E’s efforts shall include, but not be limited to establishing precautions
to prevent its employees or agents from: making, receiving, providing or offering gifts,
entertainment, payments, loans or other considerations which could be deemed to appear to
influence individuals to act contrary to the best interests of the County.

Contractor shall notify County, in writing, of any potential or actual conflicts of interest between
Contractor and County that may arise prior to, or during the period of, Contract performance,
including, but not limited to, whether any known County public officer’s child is an officer or
director of, or has an ownership interest of ten (10) percent or more in, Contractor. While
Contractor will be required to provide this information without prompting from County any time
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2.6

2.6.1

2.7

2.7.1

there is a change regarding conflict of interest, Contractor must also provide an update to County
upon request by County.

Contflict of Interest — County Personnel

County of Orange Board of Supervisors policy prohibits its employees from engaging in activities
involving a conflict of interest. Contractor shall not, during the period of this Contract, employ
any County employee for any purpose.

Labor Code Notice

All A-E and subcontractors must comply with the requirements of California Labor Code 1770
et seq. if the work performed is considered a “public works” under California Labor Code 1720
et seq. A-E is encouraged to contact the California Department of Industrial Relations for
clarification if the A-E is unsure if some or any of the work performed under this Contract
qualifies as “public works”.

INSURANCE

3.1

3.1.1

3.1.2

3.1.3

3.1.4

Insurance Requirements and Endorsements

Prior to the provision of services under this Contract, the A-E agrees to purchase all required
insurance at A-E’s expense, including all endorsements required herein, necessary to satisfy the
County that the insurance provisions of this Contract have been complied with. A-E agrees to
keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the
County during the entire term of this Contract. The County reserves the right to request the
declarations page showing all endorsements and a certified copy of the policy.

A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this
Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance
subject to the same terms and conditions as set forth herein for A-E. A-E shall not allow
subcontractors to work if subcontractors have less than the level of coverage required by County
from A-E under this Contract. It is the obligation of A-E to provide notice of the insurance
requirements to every subcontractor and to receive proof of insurance prior to allowing any
subcontractor to begin work. Such proof of insurance must be maintained by A-E through the
entirety of this Contract for inspection by County representative(s) at any reasonable time.

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any
(SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall specifically be approved
by the County's Risk Manager, or designee. The County reserves the right to require current
audited financial reports from A-E. If A-E is self-insured, A-E will indemnify the County for
any and all claims resulting or arising from A-E’s services in accordance with the indemnity
provision stated in this Contract.

If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract,
the County may terminate this Contract.

A. Qualified Insurer

1. The policy or policies of insurance must be issued by an insurer with a minimum
rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as
determined by the most current edition of the Best's Key Rating Guide/Property-
Casualty/United States or ambest.com).

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEOQ/Office

Page 5 of 35



Docusign Envelope ID: 25D21631-5021-438B-A377-F161034B9905
County of Orange, Public Works

Attachment J

MA-080-26010989

ECORP Consulting, Inc.
of Risk Management retains the right to approve or reject a carrier after a review of
the company's performance and financial ratings.
2. The policy or policies of insurance maintained by the A-E shall provide the minimum
limits and coverage as set forth below:
Coverage Minimum Limits
Commercial General Liability $1,000,000 per occurrence
$2,000,000 aggregate
Automobile Liability including coverage for | $1,000,000 combined single
owned or scheduled, non-owned and hired limit each accident
vehicles
Workers” Compensation Statutory
Employers’ Liability Insurance $1,000,000 per accident or
disease
Professional Liability $1,000,000 per claims made
or per occurrence
$2,000,000 aggregate
Environmental/Pollution Liability* $1,000,000 per claims made or
*(Optional coverage to be required only occurrence
when hazardous materials are involved. If
required, A-E will be notified by County).
B. Required Coverage Forms

2809502

C.

1.

The Commercial General Liability coverage shall be written on Insurance Services
Office (ISO) form CG 00 01, or a substitute form providing liability coverage as

broad.

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA
00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as

broad.

Required Endorsements

1.

The Commercial General Liability policy shall contain the following endorsements,

which shall accompany the Certificate of Insurance:

a)  An Additional Insured endorsement using ISO form CG 20 26 04 13 or a form
at least as broad naming the County of Orange, Orange County Flood Control
District, and their respective elected and appointed officials, officers,
employees and agents as Additional Insureds, or provide blanket coverage,

which will state AS REQUIRED BY WRITTEN AGREEMENT.

b) A primary non-contributing endorsement using ISO form CG 20 01 0413, or
a form at least as broad evidencing that A-E’s insurance is primary, and any
insurance or self-insurance maintained by the County of Orange shall be

excess and non-contributing.

The Pollution Liability policy shall contain the following endorsements, which shall

accompany the Certificate of Insurance:
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10.

11.

a)  An Additional Insured endorsement naming the County of Orange, Orange
County Flood Control District, and their respective elected and appointed
officials, officers, employees and agents as Additional Insureds.

b) A primary non-contributing endorsement evidencing that A-E’s insurance is
primary and any insurance or self-insurance maintained by the County of
Orange shall be excess and non-contributing.

The Workers’ Compensation policy shall contain a waiver of subrogation
endorsement waiving all rights of subrogation against the County of Orange, Orange
County Flood Control District, and their respective elected and appointed officials,
officers, employees and agents, or provide blanket coverage, which will state AS
REQUIRED BY WRITTEN AGREEMENT.

All insurance policies required by this Contract shall waive all rights of subrogation
against the County of Orange, its elected and appointed officials, officers, employees
and agents when acting within the scope of their appointment or employment.

A-E shall notify County in writing within thirty (30) days of any policy cancellation
and ten (10) days for non-payment of premium and provide a copy of the cancellation
notice to County. Failure to provide written notice of cancellation may constitute a
material breach of the Contract, upon which the County may suspend or terminate
this Contract.

If A-E’s Professional Liability policy is a claims-made policy, A-E shall agree to the
following:

The retroactive date must be shown and must be before the date of the Contract or
the beginning of the Contract services.

Insurance must be maintained, and evidence of insurance must be provided for at
least three (3) years after expiration or earlier termination of Contract services.

If coverage is canceled or non-renewed, and not replaced with another claims-made
policy form with a retroactive date prior to the effective date of the Contract services,
A-E must purchase an extended reporting period for a minimum of three (3) years
after expiration of earlier termination of the Contract.

The Commercial General Liability policy shall contain a severability of interest’s
clause (standard in the ISO CG 001 policy).

Insurance certificates should be forwarded to the agency/department address listed
on the solicitation.

If the A-E fails to provide the insurance certificates and endorsements within seven
(7) days of notification by CEO/Purchasing or the agency/department purchasing
division, award may be made to the next qualified vendor.

County expressly retains the right to require A-E to increase or decrease insurance of
any of the above insurance types throughout the term of this Contract. Any increase
or decrease in insurance will be as deemed by County of Orange Risk Manager as
appropriate to adequately protect County.

County shall notify A-E in writing of changes in the insurance requirements. If A-E
does not deposit copies of acceptable Certificates of Insurance and endorsements
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with County incorporating such changes within thirty (30) days of receipt of such
notice, this Contract may be in breach without further notice to A-E, and County shall
be entitled to all legal remedies.

12. The procuring of such required policy or policies of insurance shall not be construed
to limit A-E's liability hereunder nor to fulfill the indemnification provisions and
requirements of this Contract, nor act in any way to reduce the policy coverage and
limits available from the insurer.

INDEMNITY/COMPLIANCE
4.1 Indemnification
4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold

4.1.2

4.1.3

4.2

4.2.1

4.3

4.3.1

harmless, the County of Orange, Orange County Flood Control District and their agents,
officers, and employees from employer sanctions and any other liability which may be
assessed against A-E and/or the County or District in connection with any alleged violation
of any Federal or State statutes or regulations pertaining to the eligibility for employment
of any persons performing work under this Contract.

All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior to
submission. A-E understands that County's checking is discretionary, and A-E shall not assume
that County will discover errors and/or omissions. If County discovers any errors or omissions
prior to approving A-E's Projects/Services, the Projects/Services will be returned to A-E for
correction. Should County or others discover errors or omissions in the work submitted by A-E
after County's approval thereof, County's approval of A-E's Projects/Services shall not be used as
a defense by A-E.

A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold
County of Orange, Orange County Flood Control District and their elected and appointed
officials, officers, employees, agents and those special districts and agencies which County’s
Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from
any claims, demands or liability of any kind or nature, including but not limited to personal
injury or property damage, arising out of, pertaining to, or relating to the negligence,
recklessness, or willful misconduct of the A-E. If judgment is entered against A-E and
County or District by a court of competent jurisdiction because of the concurrent active
negligence of A-E and County, District or County Indemnitees, A-E and County agree that
liability will be apportioned as determined by the court. No Party shall request a jury
apportionment. Notwithstanding anything stated above, nothing contained herein shall
relieve A-E of any insurance requirements or obligations created elsewhere in this Contract.

Bills and Liens

A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance
of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but if
any does so attach, A-E shall promptly procure its release and, in accordance with the
requirements of the indemnification paragraph above, indemnify, defend, and hold County,
District harmless and be responsible for payment of all costs, damages, penalties and
expenses arising from or related thereto.

Compliance with Laws
A-E represents and warrants that services to be provided under this Contract shall fully comply,
at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and

regulations (collectively “laws”), including, but not limited to those issued by County in its
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4.3.2

governmental capacity and all other laws applicable to the services at the time services are
provided to and accepted by County. A-E acknowledges that County is relying on A-E to ensure
such compliance, and pursuant to the requirements of the Insurance and Indemnification section,
A-E agrees that it shall defend, indemnify and hold County of Orange, Orange County Flood
Control District, and County Indemnitees harmless from all liability, damages, costs and expenses
arising from or related to a violation of such laws.

A-E shall remain in compliance and in good standing, maintaining current and active business
entity and/or nonprofit registration status, with all applicable federal, state and local registration
requirements at the time of execution of the contract through the duration of the term of the
Contract, and shall provide annual confirmation of current and active status to County through
the term of the Contract.

TERMINATION

5.1

5.1.1

5.1.2

5.1.3

5.2

5.2.1

5.2.2

5.2.3

5.2.4

5.2.5

5.3

Termination of Contract for Cause

If A-E breaches any of the covenants or conditions of this Contract, County shall have the right
to terminate this Contract upon ten (10) days written notice prior to the effective day of
termination.

A-E shall have the opportunity to cure the alleged breach prior to termination.

In the event the alleged breach is not cured by A-E prior to termination, all work performed by
A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall
be made available to County.

Termination for Convenience

Notwithstanding any other provision of the Contract, County may at any time, and without cause,
terminate this Contract in whole or in part, upon not less than seven (7) calendar days’ written
notice to the A-E. Such termination shall be effected by delivery to the A-E of a notice of
termination specifying the effective date of the termination and the extent of the Work to be
terminated.

A-E shall immediately stop work in accordance with the notice and comply with any other
direction as may be specified in the notice or as provided subsequently by County.

County shall pay the A-E for the Work completed prior to the effective date of the termination,
and such payment shall be the A-E’s sole remedy under this Contract.

Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential
damages, or other damages of any sort as a result of a termination or partial termination under
this Paragraph.

A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to the
extent specified in a notice of termination and shall require subcontractors to insert the same
condition in any lower tier subcontracts.

Breach of Contract

The failure of the A-E to comply with any of the provisions, covenants or conditions of this

Contract shall be a material breach of this Contract. In such event, in addition to any other
remedies available at law, in equity, or otherwise specified in this Contract, the County may:
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5.4

5.4.1

5.4.2

5.4.3

5.4.4

5.4.5

5.4.6

a)  afford the A-E written notice of the breach and ten (10) calendar days or such shorter time
that may be specified in this Contract within which to cure the breach;

b)  discontinue payment to the A-E for and during the period in which the A-E is in breach;
and

c)  offset those monies disallowed pursuant to the above, against any monies billed by the A-
E but yet unpaid by the County.

Default

In the event any equipment or service furnished by the A-E in the performance of this Contract
should fail to conform to the specifications therein within one (1) calendar year from the County’s
acceptance of the equipment or service, or any performance period specifically specified within
the specifications or Contract, whichever is greater, the County may reject same, and it shall
become the duty of the A-E to reclaim and remove the items without expense to the County and
to immediately replace all such rejected equipment or service with others conforming to such
specifications, provided that should the A-E fail, neglect or refuse to do so within one hundred
and twenty (120) calendar days, the County shall have the right to purchase on the open market a
corresponding quantity of any such equipment or service and to deduct from any monies due or
that may thereafter become due to the A-E the difference between the price specified in this
Contract and the actual cost to the County.

In the event the A-E shall fail to make prompt delivery as specified of any equipment or service,
the same conditions as to the rights of the County to purchase on the open market and to
reimbursement set forth above shall apply, except as otherwise provided in this Contract.

In the event of the cancellation of this Contract, either in whole or in part, by reason of the default
or breach by the A-E, any loss or damage sustained by the County in procuring any equipment or
service which the A-E agreed to supply under this Contract shall be borne and paid for by the A-
E.

Default shall include failure to carry out any of the requirements of this Contract, including, but
not limited to not providing enough properly skilled workers or proper materials, persistently
disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to
herein, or otherwise substantially violating any provision of this Contract.

Orderly Termination: Upon termination of this Contract for any reason, each Party shall assist
the other Party in transferring all assets, tangible and intangible, as may be necessary for the
orderly, non-disruptive business continuation of each Party, including all data and any unfinished,
preliminary or draft documents. Each Party shall promptly return to the other Party all papers,
materials, and other properties of the other held by each for purposes of performance of this
Contract.

The right of either Party to terminate this Contract hereunder shall not be affected in any way by
its waiver of or failure to take action with respect to any previous default.

MISCELLANEOUS

6.1

Laws to be Observed
A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal,

state and local laws, ordinances and regulations in any manner affecting the conduct of the
Projects/Services.
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.8.1

6.8.2

Award of Construction Contract and Other Future Contracts

A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act of
1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of
interest, the award of a contract for the construction of the project(s) on which A-E performed
architectural-engineering services under this A-E Contract. A-E is hereby informed that these
statutes and regulations could also prohibit the award to A-E of design or other contracts on future
phases related to tasks performed by A-E under this Contract. This prohibition applies also to a
subcontractor of or parent company of the firm that performed architectural-engineering tasks
under this Contract.

Amendments

No alteration or variation of the terms of this Contract shall be valid unless made in writing and
signed by the Parties; no oral understanding or agreement not incorporated herein shall be binding
on either of the Parties; and no exceptions, alternatives, substitutes or revisions are valid or
binding on County unless authorized by County in writing.

Successors and Assigns

The terms and provisions of this Contract shall be binding upon and inure to the benefit of the
parties hereto and their successors and assigns.

Entirety

This Contract contains the entire agreement between the parties with respect to the matters
provided for herein.

Severability

If any part of this Contract is held, determined, or adjudicated to be illegal, void, or unenforceable
by a court of competent jurisdiction, the remainder of this Contract shall be given effect to the
fullest extent reasonably possible.

Binding Obligation

The Parties to this Contract represent and warrant that this Contract has been duly authorized and
executed and constitutes the legally binding obligation of their respective organization or entity
enforceable in accordance with its terms.

Governing Law and Venue

This Contract has been negotiated and executed in the State of California and shall be governed
by and construed under the laws of the State of California. In the event of any legal action to
enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent
jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby
submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394.

The Parties specifically agree that by soliciting and entering into and performing
Projects/Services under this Contract, the A-E shall be deemed to constitute doing business within
Orange County from the time of solicitation of work, through the period when all
Projects/Services under this Contract is completed and continuing until the expiration of any
applicable limitations period.
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6.9

6.10

6.10.1

6.10.2

6.10.3

6.11

6.11.1

6.11.2

6.11.3

6.12

6.12.1

6.12.2

Intentionally Omitted
Ownership of Documents

All data, including but not limited to letters, reports, files, plans, drawings, specifications, SOQs,
sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the supervision
of A-E pursuant to this Contract, shall become the property of County upon preparation by A-E
and may be used by the County as it may require without additional cost to the County.

A-E, at County’s direction and upon County’s request, shall transmit and convey to County all
such data described in Section 6.10.1 above, in native format and regardless of whether such data
constitutes a draft, preliminary, or final document within three (3) business days. Failure by A-E
to promptly comply with such direction and request by County shall constitute a material breach
of A-E’s responsibilities under this Contract.

County shall not be limited in any way to its use thereof at any time, including the release of this
data to third parties. A-E shall be held harmless for release of such data as may be prepared or
created under this Contract to any third Party. If A-E and/or anyone acting under the supervision
of A-E should later desire to use any of the data prepared in connection with this Contract, A-E
shall first obtain the written approval of County.

Confidentiality

All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written
or other information submitted to A-E in connection with the performance of this Contract shall
be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not,
without the prior written consent of County, be used for any purposes other than the performance
of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership,
company, corporation or agency, not connected with the performance of the Projects/Services.

Nothing furnished to A-E which is generally known among counties in Southern California shall
be deemed confidential.

A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia,
photographs of the work, or any other publicity pertaining to the work in any magazine, trade
paper, newspaper, or other medium without the express written consent of County.

Publication

No copies of sketches, schedules, written documents, computer based data, photographs, maps or
graphs, including graphic art work, resulting from performance or prepared in connection with
this Contract, are to be released by A-E and/or anyone acting under the supervision of A-E to any
person, partnership, company, corporation, or agency, without prior written approval by the
County, except as necessary for the performance of the services of this Contract. All press
contacts, including graphic display information to be published in newspapers, magazines, etc.,
are to be administered only after County approval.

The A-E agrees that it will not issue any news releases or make any contact with the media in
connection with either the award of this Contract or any subsequent amendment of, or effort under
this Contract. A-E must first obtain review and approval of said media contact from the County
through the County’s Project Manager. Any requests for interviews or information received by
the media should be referred directly to the County. A-E’s are not authorized to serve as a media
spokesperson for County projects without first obtaining permission from the County Project
Manager.
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6.13  Records and Audit/Inspections

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-E
in the performance of this Contract.

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or
Federal agencies or any duly authorized representative to have the right to access, examine, audit,
excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records relating
to this Contract.

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and
proprietary data for a period of three (3) years after termination or completion of the Contract or
until resolution of any claim or dispute between the Parties, whichever is later.

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded
within a reasonable period of time not to exceed sixty (60) days to its successor in interest or
surviving entity in a merger or acquisition, or, in the event of liquidation, to County.

6.14 Notices

6.14.1 Any and all notices, requests, demands and other communications contemplated, called for,
permitted, or required to be given hereunder shall be in writing, except through the course of the
Parties’ project managers’ routine exchange of information and cooperation during the
Projects/Services.

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-person
delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater
than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt
requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first
day.

6.14.3 All communications shall be addressed to the appropriate Party at the address stated herein or
such other address as the parties hereto may designate by written notice from time to time in the
manner aforesaid.

For A-E: ECORP Consulting, Inc.
111 Academy Way, Suite 210
Irvine, CA 92617
Attn:  Shannan Shaffer, Project Manager
Phone: 714-648-0630
E-mail: sshaffer@ecorpconsulting.com
For County:  OC Public Works / OC Engineering
601 N. Ross St.,
Santa Ana, CA 92701
Attn:  Giles Matthews
Phone: 714-647-3933
E-mail: giles.matthews@pw.oc.gov
cc: OC Public Works Procurement Services
601 N. Ross St.,
Santa Ana, CA 92701
Attn: Diana Bagh
Phone: 714-667-1659
E-mail: diana.bagh@pw.oc.gov
2809502 Page 13 of 35
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6.15

6.15.1

6.16

6.16.1

6.16.2

6.16.3

6.16.4

6.16.5

6.17

6.18

6.19

6.20

OC Public Works / OC Environmental Resources
2301 N. Glassell St.

Orange, CA 92865

Attn: Jennifer Shook

Phone: 714-955-0615

Email: jennifer.shook@pw.oc.gov

Attorney's Fees

In any action or proceeding to enforce or interpret any provision of this Contract, or where any
provision hereof is validly asserted as a defense, each party shall bear its own attorney’s fees,
costs and expenses.

Interpretation

Contract has been negotiated at arm's length and between persons sophisticated and
knowledgeable in the matters dealt with in this Contract.

In addition, each Party has been represented by experienced and knowledgeable independent legal
counsel of their own choosing or has knowingly declined to seek such counsel despite having the
opportunity to do so.

Each Party further acknowledges that they have not been influenced to any extent whatsoever in
executing this Contract by any other Party hereto or by any person representing them, or both.

Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision
that would require interpretation of any ambiguities in this Contract against the Party that has

drafted it is not applicable and is waived.

The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose
of the Parties and this Contract.

Headings

The various headings and numbers herein, the grouping of provisions of this Contract into
separate clauses and paragraphs, and the organization hereof are for the purpose of convenience
only and shall not limit or otherwise affect the meaning hereof.

Acceptance

Unless otherwise agreed to in writing by County, acceptance shall not be deemed complete unless
in writing and until all the services have actually been received, inspected, and tested to the
satisfaction of County.

Changes

A-E shall make no changes in the work or perform any additional work without the County’s
specific written approval.

Assignment
The terms, covenants, and conditions contained herein shall apply to and bind the heirs,
successors, executors, administrators and assigns of the parties. Furthermore, neither the

performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-E,
by any means whatsoever including but not limited to acquisition by merger, without the express
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6.21

6.22

6.23

6.24

6.24.1

6.24.2

6.25

6.26

written consent of County. Any attempt by A-E to assign or sub-contract the performance or any
portion thereof of this Contract without the express written consent of County shall be invalid and
shall constitute a breach of this Contract.

Changes in Ownership

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger
by acquisition, of A-E’s business prior to completion of this Contract, the new owners shall be
required under terms of sale or other transfer to assume A-E’s duties and obligations contained in
this Contract and to obtain the written approval of County of such merger or acquisition, and
complete the obligations and duties contained in the Contract to the satisfaction of County. A-E
agrees to pay, or credit toward future work, County’s costs associated with processing the merger
or acquisition.

Force Majeure

A-E shall not be assessed with damages or unsatisfactory performance penalties during any delay
beyond the time named for the performance of this Contract caused by any act of God, war, civil
disorder, employment strike or other cause beyond its reasonable control, provided A-E gives
written notice of the cause of the delay to County within thirty-six (36) hours of the start of the
delay and A-E avails himself of any available remedies.

Calendar Days

Any reference to the word “day” or “days” herein means calendar day or calendar days,
respectively, unless otherwise expressly provided.

Title to Data

All materials, documents, data or information obtained from the County data files or any County
medium furnished to the A-E in the performance of this Contract, will at all times remain the
property of the County. Such data or information may not be used or copied for direct or indirect
use by the A-E after completion or termination of this Contract without the express written
consent of the County.

All materials, documents, data or information, including copies furnished by County and loaned
to A-E for his temporary use, must be returned to the County at the end of this Contract unless
otherwise specified by the Director.

Availability of Funds

The obligation of County is subject to the availability of funds appropriated for this purpose, and
nothing herein shall be construed as obligating the County to expend or as involving the County
in any contract or other obligation for future payment of money in excess of appropriations
authorized by law.

Contingency of Funding
A-E acknowledges that funding or portions of funding for this Contract may also be contingent
upon receipt of funds from, and/or appropriation of funds by, the State of California or other

funding sources to County. If such funding and/or appropriations are not forthcoming, or
otherwise limited, County may immediately terminate or modify this Contract without penalty.
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6.27

6.28

6.29

6.29.1

6.30

6.31

6.32

Contract Construction

The Parties acknowledge that each party and its counsel have reviewed this Contract and that the
normal rule of construction to the effect that any ambiguities are to be resolved against the drafting
party shall not be employed in the interpretation of this Contract or any amendment or exhibits
hereto.

Conflicts of Interest

A-E or its employees may be subject to the provisions of the California Political Reform Act of
1974 (the “Act”), which (1) requires such persons to disclose any financial interest that may be
materially affected by services provided under this Contract, (2) prohibits such persons from
making, or participating in making, decisions that could reasonably affect such interest; and (3)
may require the filing a Statement of Economic Interest (Form 700).

If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall
constitute a material breach and is grounds for immediate termination of this Contract by County.
Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify and hold harmless County for
any and all claims for damages resulting from Contractor’s violation of this Section.

Usage

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees to
supply services requested, as needed by the County of Orange, at prices listed in the Contract,
regardless of quantity requested.

The Contractor shall be required to maintain a list of the cooperative entities using this Contract.
The list shall report dollar volumes spent annually and shall be provided on an annual basis to the
County, at the County’s request.

Wage Rates

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing
wage rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the
State of California, the Board of Supervisors has obtained the general prevailing rate of per diem
wages and the general prevailing rate for holiday and overtime work in this locality for each craft,
classification, or type of workman needed to execute this Contract from the Director of the
Department of Industrial Relations. These rates are on file with the Clerk of the Board of
Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC
Facilities & Asset Management/A&E Project Management or visit the website of the Department
of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor
shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.

Apprenticeship Requirements

The Contractor shall comply with Section 230.1(A), California Code of Regulations as required
by the Department of Industrial Relations, Division of Apprenticeship Standards by submitting
DAS Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site.

Registration of Contractor
All contractors and subcontractors must comply with the requirements of Labor Code Section
1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be

accepted from unregistered contractors except as provided in Section 1771.1. This project is
subject to compliance monitoring and enforcement by the Department of Industrial Relations.
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6.33

6.33.1

6.33.2

6.33.3

6.33.4

6.33.5

6.33.6

6.33.7

After award of the contract, Contractor and each Subcontractor shall furnish electronic payroll
records directly to the Labor Commissioner in the manner specified in Labor Code Section
1771.4.

Payroll Records

Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section
1776. Such compliance includes the obligation to furnish the records specified in Section 1776
directly to the Labor Commissioner in an electronic format, or other format as specified by the
Commissioner, in the manner provided by Labor Code Section 1771.4.

The requirements of Labor Code Section 1776 provide, in summary:

Contractor and any Subcontractor(s) performing any portion of the work under this Contract shall
keep an accurate record, showing the name, address, social security number, work classification,
straight time and overtime hours worked each day and week, and the actual per diem wages paid
to each journeyman, apprentice, worker, or other employee employed by Contractor or any
Subcontractor(s) in connection with the work.

Each payroll record shall contain or be verified by a written declaration that it is made under
penalty of perjury, stating both of the following:

a)  The information contained in the payroll record is true and correct.

b)  The employer has complied with the requirements of Labor Code Sections 1771, 1811, and
1815 for any work performed by his or her employees in connection with the Contract.

The payroll records shall be certified and shall be available for inspection at the principal office
of Contractor on the basis set forth in Labor Code Section 1776.

Contractor shall inform County of the location of the payroll records, including the street address,
city and county, and shall, within five working days, provide a notice of any change of location
and address of the records.

Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days in
which to provide a certified copy of the payroll records subsequent to receipt of a written notice
requesting the records described herein. In the event that Contractor or any Subcontractor fails to
comply within the 10-day period, he or she shall, as a penalty to County, forfeit $100, or a higher
amount as provided by Section 1776, for each calendar day, or portion thereof, for each worker
to whom the noncompliance pertains, until strict compliance is effectuated. Contractor
acknowledges that, without limitation as to other remedies of enforcement available to County,
upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards
Enforcement of the California Department of Industrial Relations, such penalties shall be
withheld from progress payments then due Contractor. Contractor is not subject to a penalty
assessment pursuant to this section due to the failure of a subcontractor to comply with this
section.

Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections
1771 et seq. and shall pay workers employed on the Contract not less than the general prevailing
rates of per diem wages and holiday and overtime wages as determined by the Director of
Industrial Relations. Contractor shall post a copy of these wage rates at the job site for each craft,
classification, or type of worker needed in the performance of this Contract, as well as any
additional job site notices required by Labor Code Section 1771.4(b). Copies of these rates are on
file at the principal office of County’s representative, or may be obtained from the State Office,
Department of Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the
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6.34

6.35

6.35.1

6.35.2

6.35.3

6.36

6.37

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less than the
higher of these rates or the rates determined by the United States Department of Labor.

Work Hour Penalty

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work.
Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit
to the County Twenty Five Dollars ($25) for each worker employed in the execution of this
Contract by the Contractor or by any subcontractor for each calendar day during which such
worker is required or permitted to work more than the legal day's or week's work, except that
work performed by employees of said Contractor and subcontractors in excess of the legal limit
shall be permitted without the foregoing penalty upon the payment of compensation to the
workers for all hours worked in excess of eight hours per day of not less than 1-1/2 times the basic
rate of pay.

Apprentices

The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater
than or a number of working days greater than that specified in Labor Code Section 1777.5, this
Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility
of the Contractor to ensure compliance with this Article and with Labor Code Section 1777.5 for
all apprenticeable occupations.

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above,
the Contractor and any subcontractors under him employing workers in any apprenticeable craft
or trade in performing any work under this Contract shall apply to the applicable joint
apprenticeship committee for a certificate approving the Contractor or subcontractor under the
applicable apprenticeship standards and fixing the ratio of apprentices to journeymen employed
in performing the work.

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above,
the Contractor and any subcontractor under him may be required to make contributions to the
apprenticeship program.

The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6
which Section forbids certain discriminatory practices in the employment of apprentices.

Safety

A-E shall comply with County’s Safety and Loss Prevention Policy and Procedure #306
(“Contractor Safety Responsibilities™) and submit a copy of its Injury and Illness Prevention
Program (IIPP) and Contractor Safety-Activity Checklist to the designated County Procurement
staff as part of the solicitation and/or contract process. A-E will notify County Project Manager
of any revisions to the Safety Activity Checklist and will provide a new Safety-Activity Checklist
upon County request. The IIPP shall comply with California Code of Regulations, Title 8, Section
1509 or 3203 (whichever applies). A-E shall submit other safety programs that pertain to the type
of job that will be performed on site. County reserves the right to conduct inspections and audits
as necessary for the purpose of evaluating any aspect of safety performance under this Contract.

Campaign Contribution Disclosure Requirement

A-E agrees to comply with Government Code Section 84308. A-E further agrees to disclose to
the County any contribution made to any members of the Board of Supervisors or County
Agency Officers by A-E, A-E’s agent or lobbyist, or, if applicable, any subcontractor(s) for the
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6.38

6.38.1

6.39
6.39.1

twelve (12) months prior to and twelve (12) months following the approval, renewal, or
extension of this Contract.

Cooperative Agreement

The provisions and pricing of this Contract will be extended to other California local or state
governmental entities. Governmental entities wishing to use this Contract will be responsible for
issuing their own purchase documents/price agreements, providing for their own acceptance, and
making any subsequent payments. Contractor shall be required to include in any Contract entered
into with another agency or entity that is entered into as an extension of this Contract a Contract
clause that will hold harmless the County of Orange and Orange County Flood Control District
from all claims, demands, actions or causes of actions of every kind resulting directly or
indirectly, arising out of, or in any way connected with the use of this contract. Failure to do so
will be considered a material breach of this Contract and grounds for immediate Contract
termination. The cooperative entities are responsible for obtaining all certificates of insurance and
bonds required. The Contractor is responsible for providing each cooperative entity a copy of the
Contract upon request by the cooperative entity. The County makes no guarantee of usage by
other users of this Contract.

Subcontracting

No performance of this Contract or any portion thereof may be subcontracted or otherwise
delegated by Contractor, in whole or in part, without first obtaining the prior express written
consent of County. Any attempt by Contractor to subcontract or delegate any performance of this
Contract without the prior express written consent of County shall be invalid and shall constitute
a material breach of this Contract, and any attempted assignment or delegation in derogation of
this paragraph shall be void.

In the event that Contractor is authorized by County to subcontract, this Contract shall take
precedence over the terms of the agreement between Contractor and subcontractor, and any
agreement between Contractor and a subcontractor shall incorporate by reference the terms of
this Contract. Contractor shall remain responsible for the performance of this Contract and
indemnification of the County of Orange and Orange County Flood Control District
notwithstanding the County’s consent to Contractor’s request for approval of a subcontractor.
Under no circumstances shall County be required to directly monitor the performance of any
subcontractor. All work performed by a subcontractor must be monitored by Contractor and must
meet the approval of the County of Orange pursuant to the terms of this Contract.
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their respective
signatures:
ECORP CONSULTING, INC.,

a California Corporation,

DocuSigned by:

Date: 3/20/2026 | 8:34 AvM PDT

By
y - 5A3Z8ESBAAE4EDS. ..
Signature

Donald Mitchell, vice President
Print Name & Title

(I a corporation, the document must be signed by two corporate officers. The 1* must be either Chairman of the
Board, President or any Vice President.)

Signed by:

Date: 3/23/2026 | 8:21 AM PDT By bjﬁw\} éK‘éé‘EKS’&N
= ?fat%ff‘gGQD431...

Bjorn Gregersen, Chief Financial officer

Print Name & Title

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial
Officer, or any Assistant Treasurer)

COUNTY OF ORANGE,

a political subdivision of the State of California; and,
COUNTY OF ORANGE FLOOD CONTROL DISTRICT,
a body corporate and politic

Date: By:
Print
Name:
Title:
APPROVED AS TO FORM

Office of the County Counsel
Orange County, California

By: (_SZ”&ZWL

\— E0EODCB355D74D1..

Deputy

Print Name: Stephanie Clark

3/23/2026 | 9:24 AvM PDT

Date:
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ATTACHMENT A: SCOPE OF WORK
INTRODUCTION

OC Public Works, on behalf of the County and District, requires supplemental professional services to
meet workload demands and project scheduling commitments in relation to Architect/Engineer (A-E)
Design, Project Administration and Management Services for various projects on an “as-needed” basis.
A-E is defined as an Architect or Engineer for design and/or engineering of a project. No specified
amount of work is guaranteed to A-E.

GENERAL DESCRIPTION OF SERVICES

The A-E will be contacted by County Project Management staff on an “as-needed” basis as projects
arise to provide A-E for professional services. Requirements will be discussed by both Parties and A-E
shall prepare a written Scope Statement that will include the specific work to be performed, including
the costs and time required to complete the project/task. Orange County Project Management staff will
then review the A-E’s Scope Statement, proceed with negotiation of task costs and when satisfied, issue
a Contract Task Order (CTO) against this Contract.

The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any changes in
the Scope Statement shall require prior written authorization by County.

CONTRACT TASK ORDER

A-E shall be assigned work via a task order by County which shall subsequently be referred to as the
“Contract Task Order” (hereinafter “CTO”). A CTO for each project shall be developed by A-E in
conjunction with County Project Manager. The County Project Manager shall manage all A-E’s work
including monitoring the CTO work schedule, quality of deliverables, review of invoiced amounts,
adherence to set budget, and internal review of submittal packages. A-E shall follow all requirements
as outlined in the CTO; this general Scope of Work, the project specific Scope Statement, and the
Architect-Engineer Guide (Rev July 2018).

The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific list
of deliverables for each task, schedule of work and cost to complete the work. The schedule of work
shall allow enough time for meetings with County Project Manager or delegated staff to review the
work progress, provide technical and policy direction, resolve problems and ensure adherence to the
work completion schedule. The CTO shall include a cover sheet provided by County Project Manager
with the appropriate signature blocks and contract information. Once both Parties agree, and all Parties
have signed the CTO, County Project Manager shall provide A-E with a Notice to Proceed (NTP) to
begin work. A-E shall submit all plans, reports and other documents produced under the CTO to the
assigned County Project Manager within the timeframe indicated in the CTO or as directed by County
Project Manager. The A-E shall also provide a monthly project status memorandum to the County
Project Manager, which will include spend to date by task, as well as projected spend/schedule updates.

A. INDIVIDUAL PROJECT SCHEDULE OF TASKS

A-E will be assigned project tasks by County Project Manager. Some of the project tasks to be
assigned include the preparation of environmental documentation and preparation/processing of
the necessary regulatory permits, waivers or certifications required for the project’s
environmental permits, and compliance reports. Project tasks also include meetings with Project
Manager to review the work progress, provide direction, resolve issues and ensure adherence to
the work completion schedule. Within five (5) working days of each meeting required by County
or District, A-E shall submit a memorandum summarizing the results of the meeting to Project
Manager for concurrence and provide a project schedule for completion of the tasks to be
performed. The following outline provides typical tasks to be accomplished:
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1. Project Manager will provide A-E with a description of the project with mapping of the

Iv.

2809502

limits, sketch of the proposed construction or maintenance work, project cost estimate and
location map, as necessary.

A-E will visit the site to determine the project’s environmental parameters such as the
probable extent of CEQA documentation, level of biological survey required and, if
necessary, scope of mitigation to be required. A-E will notify the Project Manager of the
day and time of the field visit prior to its occurrence, in the event the Project Manager
chooses to have someone present.

A-E shall prepare environmental checklist and, if necessary, initial study and submit to OC
Public Works/Development Services/Planning for review. If a Mitigated Negative
Declaration (MND) is required, A-E shall prepare the MND and submit to the Project
Manager to arrange for review, approval and public posting.

A-E shall prepare and submit to County all necessary regulatory permit/agreement
applications for the project. The applications shall include, if necessary, a Habitat
Mitigation and Monitoring Plan (HMMP) and Long-Term Protection and Management
Plan (LTPMP).

A-E shall coordinate and be available for meetings with County representatives and the
regulatory agencies to respond to comments, discuss terms for mitigation or other project
issues as needed.

A-E shall perform biological resources monitoring during construction upon request by the
Project Manager to ensure compliance with state and federal agency permit and/or
agreement conditions in consultation with the OC Public Works. A summary of monitoring
results may be requested as an email, technical memorandum or formal report.

A-E shall perform tasks other than those noted above that may be required to secure the
required project regulatory permits and ensure compliance with the permits and/or HMMP.

A-E shall provide all electronic data files, such as (GIS .shp) files upon completion of
project.

SCOPE OF WORK — REGULATORY PERMITTING & RESTORATION SERVICES

The services requested consist of the preparation of environmental permit applications, supporting
documentation, and/or follow up submittals as determined appropriate by Project Management Staff.
These services include, but are not limited to:

1.

Conducting necessary biological resources surveys including focused surveys of any
special-status species and construction biological monitoring;

Identifying the extent of jurisdictional wetlands/waters of the U.S. and the State of
California;

Establishing appropriate mitigation per Methods of Assigning Mitigation Ratios for
Impacts to Riparian Systems (Dr. Stein);

Identifying, evaluating and developing Habitat Mitigation and Monitoring Plans (HMMPs)
for impacted waters and wetlands in accordance with regulatory guidelines;
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5. Preparing appropriate state and federal regulatory certification/permit/agreement
applications or notices;

6. Completing initial studies and subsequent environmental documentation (Mitigated
Negative Declarations and Environmental Impact Reports) in compliance with the
California Environmental Quality Act (CEQA) and National Environmental Quality Act;

7. Providing input on pending state and federal legislation as it relates to regulatory permitting
in Waters of the U.S. and Waters of the State of California,

8. Prepare mitigation site protections including Long Term Protection and Management Plans
(LTPMP), Restrictive Covenants, Conservation Easements;

9.  Geomorphological and river restoration support;

10.  Fish passage expertise;

11. Conduct Worker Environmental Awareness (WEAP) training for construction contractors;

12.  Preparing construction drawings and technical specifications for bioengineering and
environmental enhancement projects in flood control facilities;

13.  The development and implementation of habitat creation/restoration/enhancement plans
needed in accordance with required environmental permits, and

14. Any additional related Support Services as directed by the County or Flood District.

CONDUCT BIOLOGICAL RESOURCES SURVEYS AND CONSTRUCTION

MONITORING

1.  Specific tasks may include the following, but are not limited to: A-E shall perform

2809502

biological resources surveys and prepare reports to a level adequate to obtain or meet the
compliance reporting requirements of the required Clean Water Act Section 404,
exemptions, letters of permission, individual permits or nationwide permits from the U.S
Army Corps of Engineers; Section 1600 Lake or Streambed Alteration Agreements, Section
2010 Consistency Determinations or Section 2081 Incidental Take Permits from the
California Department of Fish and Wildlife; Section 401 waste discharge permits from two
Regional Water Quality Control Boards or State Water Resources Control Board; and
Coastal Zone Management Act Consistency approval from the California Coastal
Commission.

A-E shall identify, and prepare detailed Biological Resource Reports, on all sensitive (state
and/or federally listed) plant and/or animal species, including birds, fishes, and amphibians.
If sensitive species are identified that may be impacted by the project, A-E shall assist in
the development of a mitigation strategy for processing a Section 7 Consultation and
obtaining a Biological Opinion from the U.S. Fish and Wildlife Service.

A-E shall provide both a quantitative and qualitative assessment of habitat values using Dr.
Stein’s “Methods of Assigning Ratios for Riparian Systems,” the California Rapid
Assessment Method (CRAM) and/or other guidelines established by the regulatory
agencies.

A-E shall prepare Nesting Bird Plans for submittal to the state and federal resource agencies
if protected birds are found during construction. A-E shall prepare daily construction
monitoring reports.
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B. PREPARATION OF CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) AND
NATIONAL ENVIRONMENTAL QUALITY ACTDOCUMENTATION

1.

A-E shall complete the environmental checklist and associated initial study and all technical
studies (noise, traffic, etc.) that are part of the CEQA/NEPA Guidelines.

A-E shall prepare appropriate CEQA documentation including categorical exemption or, if
necessary, Mitigated Negative Declaration (MND), including public posting and all
documents necessary to certify the Mitigated Negative Declaration or Environmental
Impact Report.

County’s OC Public Works/Development Services/ Planning will serve as the “lead agency” for
CEQA compliance. OC Public Works/Development Services/Planning will make the
environmental determination regarding the appropriateness of a “MND” or “EIR” or “Categorical
Exemption™ in satisfying the requirements of CEQA.

C. PREPARATION OF REGULATORY PERMIT APPLICATIONS OR NOTICES

These permits include, but are not limited to:

Federal Regulatory Permits:

1.

3.

4,

U.S. Army Corps of Engineers Section 404 permits (exemptions, letters of permission,
nationwide or individual), Section 10 of the Rivers and Harbors Act of 1899, the
preparation of draft Public Notices, Environmental Assessments and any alternatives
analysis required.

U.S. Fish and Wildlife Service Section 7 Biological Opinion for 404 permits.

U.S. National Marine Fisheries Service Permits.

U.S. Environmental Protection Agency approvals for 404 permits.

State Regulatory Permits and/or Agreements:

1.

California Regional Water Quality Control Board (CRWQCB) Section 401 water quality
certification under the Clean Water Act and/or waste discharge permit under Porter
Cologne Act.

California Department of Fish and Wildlife Section 1600 Lake or Streambed Alteration
Agreement, Section 2081 Incidental Take Permit, Section 2010 Consistency
Determination.

California Coastal Commission Coastal Zone Management Act, Coastal Development
Permit, Amendments and Waivers.

Local Permits:

L.
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Coastal Development Permit in cities with Local Coastal Plans approved by California
Coastal Commission.
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2. Orange County Natural Community Conservation Planning/Habitat Conservation Plan

2809502

(NCCP/HCP) compliance consistency.

3. Orange County Parks Encroachment Permits.

DETERMINATION OF MITIGATION RATIOS AND PREPARATION OF HABITAT
MITIGATION PLANS

A-E shall establish the appropriate mitigation ratio per the Methods of Assigning Mitigation
Ratios for Impacts to Riparian Systems (Dr. Stein) and U.S. Army Corps of Engineers 2008
Mitigation Rule. Prepare Habitat Mitigation and Monitoring Plans (HMMPs), Long Term
Protection and Management Plans (LTPMPs) of mitigation sites, Restrictive Covenants, and
Conservation Easements as necessary.

ASSIST IN NEGOTIATIONS WITH REGULATORY AGENCIES

A-E shall assist in negotiations with federal and state resource agencies as necessary. A-E shall
prepare exhibits, reports and other materials to convey project status during these and/or other
meetings.

PREPARATION OF WETLANDS AND JURISDICTIONAL DELINEATIONS

In conjunction with a biological resources survey, A-E shall prepare wetlands delineation of the
waters of the United States and waters of the State of California.

PREPARING ENGINEERING PLANS AND TECHNICAL SPECIFICATION FOR
BIOENGINEERING AND ENVIRONMENTAL ENHANCEMENT PROJECTS IN
FLOOD CONTROL CHANNELS

A-E shall prepare detailed construction plans on CADD and specifications for bioengineering and
environmental enhancement projects in flood control channels, including the preparation of
grading plans, plant palettes, and irrigation plans. The plans and specifications must be of the
quality that could be publicly bid to construction contractors.

A-E shall provide expert advice and support regarding fluvial geomorphology. The fluvial
geomorphologist shall possess the ability to predict the likely effects of a particular design, in
terms of erosion, and intended or unintended impacts upstream and downstream. A-E shall
provide expert advice and support in overall river restoration and fish passage design.

HABITAT CREATION/RESTORATION/ENHANCEMENT SERVICES

1. A-E shall have expertise in habitat creation/restoration/enhancement site selection and
assessment and will accurately gauge the viability/feasibility of a given habitat
creation/restoration/enhancement site, specifically in terms of satisfying biological
resource preservation and enhancement conditions associated with regulatory
requirements. The site assessment shall adequately clarify and address issues surrounding
habitat creation/restoration/enhancement, biological remediation, sustainable management
of applicable natural resources, habitat and asset protection, sustainability, optimization
strategies, and environmental compliance. A-E may be asked to evaluate the cost and
feasibility of implementing a creation/restoration/enhancement site.

2. A-E shall have expertise in the implementation of habitat creation/ restoration/
enhancement plans, including the successful planting of required species, installation of
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adequate irrigation and effective invasive species control. This task is crucial in terms of
fully satisfying regulatory permit biological resource preservation and enhancement
conditions.

3. A-E shall have expertise in the maintenance of habitat creation/restoration/enhancement
sites, which includes, but is not limited to: identification and protection of native vegetation,
identification and management of invasive plant species, mitigation measures to avoid
impacts to nesting birds, fencing installation/replacement, erosion protection, vandalism
protection/repair, irrigation, etc.

4.  A-E shall prepare quarterly and/or annual monitoring compliance reports and other

materials to convey project status. A-E may also be requested to assist in field meetings
with State and federal regulatory agencies as necessary.
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ATTACHMENT B: COST/COMPENSATION

I. COMPENSATION: This is a Time and Materials Contract between County and A-E for A-E Task Order for

II.

A. Classification Rates:

Regulatory Permitting and Restoration Services as set forth in Attachment A, “Scope of Work™.

A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead,
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the
execution of the services until acceptance, for risks connected with the services, and for performance by A-E
of all its duties and obligations hereunder. A-E shall only be compensated as set forth herein below for work
performed in accordance with the Scope of Work. County and District shall have no obligation to pay any
sum in excess of the amount specified in Article 1.4 of the Contract unless authorized by amendment in
accordance with Paragraphs 6.3 and 6.19 of the Contract Terms and Conditions.

PRICING: Payment shall be made in accordance with the provisions of this Contract. Partial progress
payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows:

ECORP CONSULTING, INC.

Classification Titles

Hourly Rate

Engineer

Principal/President $280.00
Associate Principal/ Vice President $265.00
Senior Project Manager $260.00
Project Manager $250.00
Assistant Project Manager $235.00
Senior: Regulatory Permitting/ Planner/ Environmental Analyst/ CEQA-

NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ Scientist/ $230.00
Botanist/ Historian/ Archaeologist/ Paleontologist/ Land Use Planner

Staff: Regulatory Permitting/ Planner/ Environmental Analyst/ CEQA.-

NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ Scientist/ $185.00
Botanist/ Historian/ Archaeologist/ Paleontologist/ Land Use Planner

Associate: Regulatory Permitting/ Planner/Environmental Analyst/

CEQA-NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ $160.00
Scientist/ Botanist/ Historian/ Archaeologist/ Paleontologist/ Land Use ’
Planner

Junior: Regulatory Permitting/ Planner/Environmental Analyst/ CEQA-

NEPA/ GIS Specialist/ Biologist/ Restoration Ecologist/ Scientist/ $135.00
Historian/ Archaeologist/ Paleontologist/ Land Use Planner

Senior: Engineer/ Geomorphologist/ Water Engineer/ Stormwater Sub
Engineer

Staff: Engineer/ Geomorphologist/ Water Engineer/ Stormwater Sub

2809502
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ECORP CONSULTING, INC.

Classification Titles

Hourly Rate

Associate: Engineer/ Geomorphologist/ Stormwater Engineer Sub
Landscape Architect sub
Senior Arborist $250.00
Arborist $205.00
Civil/CADD Designer Sub
Drafter/ CADD Operator/ Artist Sub
Graphics Specialist $155.00
Project Surveyor Sub
Surveyor Sub
Technical Editor $130.00
Word Processor I/ Clerical Staff $130.00
Word Processor 11/ Clerical Staff $110.00

SUBCONTRACTOR- NATURE’S IMAGE
(HABITAT RESTORATION & PEST CONTROL)

Classification Titles

Hourly Rate

2809502

Project Manager $155.00
Landscape Maintenance Supervisor/QAL Applicator $150.00
Landscape Operating Engineer/Heavy Equipment Operator $199.00
Assistant Landscape Maintenance Supervisor/Maintenance Irrigation Tech

/ QAC $105.00
Assistant Landscape Maintenance Foreman / Small Crew Leader $97.00
Landscape Maintenance Laborer $90.00
Water Truck Driver $195.00
Field coordinator / Clerical Support $95.00
Pest Control Advisor $250.00
Landscape Irrigation Laborer™® $177.00
Landscape Hydroseeder* $180.00
Landscape Irrigation Tender* *98.00
Senior Tree Trimmer** $112.00
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SUBCONTRACTOR- NATURE’S IMAGE
(HABITAT RESTORATION & PEST CONTROL)
Classification Titles Hourly Rate
Tree Trimmer** $105.00
Groundsperson** $102.00
* Prevailing wage classifications required for landscape installation and hydroseeding
** Prevailing wage classifications required for tree maintenance (removal & chipping)
projects
Equipment Rates Hourly Rate
GPS and Tablets $50.00
Spray rig truck $55.00
Backhoe (CAT 415 or equivalent) rental at cost
Tracked mini skid steer (CAT 289 or equivalent) $150.00
Mini-excavator (CAT 305 or equivalent) $125.00
12” Chipper (Vermeer BC 1000 or equivalent) $150.00
Auger/breaker attachments rental at cost
Dump trailer (10 Yd minimum capacity) rental at cost
Earth breaker rental at cost
Landscape Utility Vehicle (AWD) (Kubota RTV-X900 or equivalent) $30.00
Two man Earth Drill/auger with bits $70.00
Walk behind Brush blazer $95.00
Landscape mower rental at cost
Water trailer (500 gal) $35.00
Water truck (2000 gal) $85.00
Class C Dump truck (two axles less than 26,000 Ibs.) $60.00
1-ton Pickup truck $30.00
Small (Less than SOHP) 4X4 tractor with bucket $150.00
Flail Mower (Vrismo SC 188 or equivalent) attachment only $70.00
Rotary Mower (Bush Hog B210 or equivalent) attachment only $85.00
Me}sticator (Fecon Bull Hog or equivalent) requires 7SHP high flow power $350.00
unit
Hydro-seeder $125.00
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Materials and Other Fees Cost / Unit
Dump fees at cost

Aquatic Registered Glyphosate $0.09/ounce
Aquatic Registered 2,4-D $4.40/ounce

Aquatic Triclopyr

$3.30/ounce

Aquatic Diquat

$1.00/ounce

Aquatic Imazapyr

$1.25/ounce

Aquatic Imazamox $4.00/ounce
Terrestrial Aminopyralid (Milestone) $4.00/ounce
Terrestrial Flauzifop-P-Butyl (Fusillade) $4.00/ounce

Terrestrial Clethodim (Envoy)

$3.00/ounce

MSO (herbicide adjuvant) $0.50/ounce
No Foam A (herbicide adjuvant) $0.50/ounce
No Foam B $0.50/ounce
Tracker dye (herbicide adjuvant) $0.55/ounce
Soil amendment at cost
Soil conditioner at cost
Fertilizer at cost
Plants stakes at cost

Exclusion cages

prepare quote
upon request

Purchased plants and seed at cost
Hydromulch materials (binders, hydromulch, metered water rates for at cost
filling truck. Seed will be provided or is reimbursable at cost
Metered water rates for irrigation (meter rental rates and deposit not

. at cost
reimbursable)
Irrigation caps and replacement parts at cost

Fence installation

prepare quote
upon request

Sign installation

prepare quote
upon request

Equipment delivery/ pick up

prepare quote
upon request
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SUBCONTRACTOR- PROACTIVE ENGINEERING CONSULTANTS, INC.
DBA Q3 CONSULTING
(BIOENGINEERING/ FLUVIAL GEOMORPHOLOGY, FLOOD CONTROL PS & E)
Classification Titles Hourly Rate
Principal $290.00
Director $260.00
Sr Project Manager $248.00
Project Manager $230.00
Sr Engineer $230.00
Project Engineer $210.00
Designer $165.00
Asst Engineer $138.00
Administration $105.00
Engineering Intern $92.00
Survey Field Supervisor $220.00
Project Surveyor $194.00
Utility Project Coordinator $135.00

Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience only.

Note: Construction-related work performed under A-E service contracts may meet the definition of “public
work” under Labor Code § 1720 et seq. “Construction” includes work performed during the design and
preconstruction phases of construction, including, but not limited to, inspection and land surveying work,
and work performed during the postconstruction phases of construction, including, but not limited to, all
cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall mandate that

prevailing wages be paid where mandated by law.

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All

price decreases will automatically be extended to County.

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than
prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-E
agrees that no price increases shall be passed along to County during the term of this Contract, not otherwise

specified and provided for within this Contract.

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications
and fax communications while on County sites during the performance of work and services under this

Contract.

2809502
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VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work

VIL

VIII.

but necessary for completion of the work and must be authorized in advance by the County Project Manager.
A-E may be entitled to reimbursement for the following, upon prior approval by County:

1) The actual itemized costs of special equipment to be rented, leased or purchased by A-E for use
exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase and
costs have been approved in writing by the County Project Manager.

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have
been approved by the County Project Manager.

3) Other actual costs and/or payments specifically approved and authorized in writing by the County Project
Manager and actually incurred by A-E in performance of this Contract.

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and
are subject to the following restrictions:

a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of
business within the Scope of Services of this Contract shall be based on the Internal Revenue
Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s “Home
Based” office location and County location, as well as mileage within County property will
not be reimbursed.

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them will
not be reimbursed.

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication
devices will not be reimbursed.

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts
for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses
without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a
format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or
subcontractor services shall also be charged at cost; no mark-ups will be allowed.

PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to
the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format
acceptable to the County, as applicable. Invoices shall be verified and approved by County and subject to
routine processing requirements. The responsibility for providing an acceptable invoice to County for payment
rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for
correction.

Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for
any monies paid to the A-E for goods or services not provided or when goods or services do not meet the
Contract requirements.

Payments made by County shall not preclude the right of County from thereafter disputing any items or
services involved or billed under this Contract and shall not be construed as acceptance of any part of the
goods or services.

INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will have
a unique number and will include the following information:

A-E’s name and address

A-E’s remittance address, if different from (A), above
Name of County agency/department

Delivery/service address

Contract number

mo 0w
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DO number

Service Date
Description of Services
Total

Taxpayer ID number

~-mom

Invoices and support documentation are to be forwarded to:

TBA — Per Task Order

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer
(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic Remittance
Advice with the payment details via email. An email address will need to be provided to the County via
an EFT Authorization Form. To request a form, please contact the DPA.
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ATTACHMENT C: STAFFING PLAN

1. A-E KEY PERSONNEL

q . Years with Licenses/Permits/
Classification/ Years of 3 q
NPT Designation Experience (ENTERET . Cert;ﬁcatmns
Firm (include license number)
ECORP CONSULTING, INC.
Shannan Project Manager/ 21 15 CDFW Scientific Collecting
Shaffer Point of Contact Special Use Permit; Federal
10(a)(1)(A) Permit
Christine Assistant Project 27 21 CDFW Scientific Collecting Special
Tischer Manager/ Use Permit; Federal 10(a)(1)(A)
Biological Permit; USGS Bird Banding
Resources Task Permit
Manager
Mari Quality Assurance/ 35 22 Habitat Evaluations Procedures
Quillman Quality Control Certificate
RME for ECORP C-27 ; Authorized
. Independent Surveyor under
JCOSh R'estore.ltl.on/. 29 15 USFWS Recovery Permit for Listed
orona- Habitat Mitigation .
Bennett Task Manager Vernal Pool Branchloppds; CDFW
Plant Voucher Collecting, CDFW
Scientific Collecting Permit
Scott Taylor | WetlandDelineation/ 34 19 Certified CRAM Practitioner; 40-
Regulatory hour HAZWOPR training
Permitting
Task Manager
Adam Biological Resource 15 15 CDFW Scientific Collecting Special
Schroeder Task Manager Use Permit; Federal 10(a)(1)(A)
Permit; FAA Small
Unmanned Aircraft System
Certification
Anne CEQA/NEPA Task 34 21 American Institute of Certified
Surdzial Manager Planners,
Certificate No. 11097

A-E understands that the personnel represented as assigned to the Contract must remain working on the Contract
throughout the duration of the Contract unless otherwise requested or approved by the County. Substitution or
addition of A-E’s key personnel in any given category or classification shall be allowed only with prior written
approval of the County’s Project Manager. Note: The written approval of substituted A-E Key Personnel is for
departmental use only and shall not be used for auditing purposes outside OC Public Works or other County
department.

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific individuals
will be assigned based on the need and timing of the service/classification required. Assignment of additional key
personnel shall be subject to County Project Manager written approval. Note: The written approval of additional
A-E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC Public
Works or other County Department. County reserves the right to have any A-E personnel removed from
providing services to County under this Contract. County is not required to provide any reason for the request for
removal of any A-E personnel.
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