

## Contract Summary Form

OC Expediter Requisition #: 1754302

**KEC Engineering**  
26320 Lester Circle  
Corona, CA 92883

### SUMMARY OF SIGNIFICANT CHANGES

N/A

### SUBCONTRACTORS

N/A

### CONTRACT OPERATING EXPENSES

Vendor	Total
KEC Engineering	\$725,742.00

KEC Engineering					
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
1	SP-10 MOBILIZATION	1	LS	\$34,500.00	\$34,500.00
2	SP-17 CLEARING AND GRUBBING	1	LS	\$13,500.00	\$13,500.00
3	SP-15 EROSION AND SEDIMENT CONTROL PLAN (ESCP)	1	LS	\$27,500.00	\$27,500.00
4	SP-18 EARTHWORK	1	LS	\$41,400.00	\$41,400.00
5	SP-18.4 SAND PIT	1	LS	\$32,800.00	\$32,800.00
6	SP-19 NEW STABILIZED DG (3" DG OVER 4" BASE)	425	SF	\$142.00	\$60,350.00
7	SP-19 REPAVE STABILIZED DG (3" DG OVER SUBGRADE)	1750	SF	\$58.00	\$101,500.00
8	SP-21 CONCRETE STRUCTURES	1	LS	\$104,000.00	\$104,000.00
9	SP-22 INSTALLATION OF OWNER FURNISHED ITEMS	1	LS	\$17,100.00	\$17,100.00
10	SP-23 CUSTOM STRATA SEAT WALLS	2	EA	\$32,750.00	\$65,500.00

KEC Engineering					
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
11	SP-24 CUSTOM STONework	16	TON	\$3,500.00	\$56,000.00
12	SP-25 SANDSTONE WORK	1	LS	\$65,300.00	\$65,300.00
13	SP-26 EV CHARGING STATION RELOCATION AND SIGN INSTALLATION	1	LS	\$38,000.00	\$38,000.00
					\$657,450.00

KEC Engineering					
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
14 (D)	SP-27 SUPPLEMENTAL WORK	1	LS	\$68,292.00	\$68,292.00
					\$68,292.00