

Contract Summary Form

OC Expediter Requisition #1801208

Blackstone Builders, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010251 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2000
Line 2: Multiply Line 1 by (40)%	0.4800
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2300
Line 4: Multiply Line 3 by (30)%	0.3690
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2700
Line 6: Multiply Line 5 by (30)%	0.3810
Award Criteria Factor	1.2300

Contract Summary Form

OC Expediter Requisition #1801210

CTG Construction, Inc. dba C.T. Georgiou Painting Co.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010252 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0000
Line 2: Multiply Line 1 by (40)%	0.4000
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0500
Line 4: Multiply Line 3 by (30)%	0.3150
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2500
Line 6: Multiply Line 5 by (30)%	0.3750
Award Criteria Factor	1.0900

Contract Summary Form

OC Expediter Requisition #1801211

Dalke & Sons Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010253 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9670
Line 2: Multiply Line 1 by (40)%	0.3868
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9840
Line 4: Multiply Line 3 by (30)%	0.2952
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2240
Line 6: Multiply Line 5 by (30)%	0.3672
Award Criteria Factor	1.0492

Contract Summary Form

OC Expediter Requisition #1801212

Elegant Construction Inc

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010254 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.1000
Line 2: Multiply Line 1 by (40)%	0.4400
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2000
Line 4: Multiply Line 3 by (30)%	0.3600
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2500
Line 6: Multiply Line 5 by (30)%	0.3750
Award Criteria Factor	1.1750

Contract Summary Form

OC Expediter Requisition #1801213

Exbon Development, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010255 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0100
Line 2: Multiply Line 1 by (40)%	0.4040
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0110
Line 4: Multiply Line 3 by (30)%	0.3033
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.0200
Line 6: Multiply Line 5 by (30)%	0.3060
Award Criteria Factor	1.0133

Contract Summary Form

OC Expediter Requisition #1840304

First Trade LLC

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010256 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9600
Line 2: Multiply Line 1 by (40)%	0.3840
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9900
Line 4: Multiply Line 3 by (30)%	0.2970
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1200
Line 6: Multiply Line 5 by (30)%	0.3360
Award Criteria Factor	1.0170

Contract Summary Form

OC Expediter Requisition #1801216

MTM Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010257 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9800
Line 2: Multiply Line 1 by (40)%	0.3920
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0000
Line 4: Multiply Line 3 by (30)%	0.3000
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.0600
Line 6: Multiply Line 5 by (30)%	0.3180
Award Criteria Factor	1.0100

Contract Summary Form

OC Expediter Requisition #1840343

Prime ENC, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010258 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0000
Line 2: Multiply Line 1 by (40)%	0.4000
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0010
Line 4: Multiply Line 3 by (30)%	0.3003
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.6500
Line 6: Multiply Line 5 by (30)%	0.4950
Award Criteria Factor	1.1953

Contract Summary Form

OC Expediter Requisition #1801217

PUB Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010259 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9900
Line 2: Multiply Line 1 by (40)%	0.3960
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0755
Line 4: Multiply Line 3 by (30)%	0.3227
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1010
Line 6: Multiply Line 5 by (30)%	0.3303
Award Criteria Factor	1.0490

Contract Summary Form

OC Expediter Requisition #1801218

SJD&B, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010260 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0500
Line 2: Multiply Line 1 by (40)%	0.4200
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0800
Line 4: Multiply Line 3 by (30)%	0.3240
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2000
Line 6: Multiply Line 5 by (30)%	0.3600
Award Criteria Factor	1.1040

Contract Summary Form

OC Expediter Requisition #1801219

Sudweeks Construction, Inc

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010261 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.1400
Line 2: Multiply Line 1 by (40)%	0.4560
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2000
Line 4: Multiply Line 3 by (30)%	0.3600
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2700
Line 6: Multiply Line 5 by (30)%	0.3810
Award Criteria Factor	1.1970

Contract Summary Form

OC Expediter Requisition #1801220

Vincor Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010262 for Job Order Contracting (JOC) for General Building Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0400
Line 2: Multiply Line 1 by (40)%	0.4160
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0500
Line 4: Multiply Line 3 by (30)%	0.3150
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1600
Line 6: Multiply Line 5 by (30)%	0.3480
Award Criteria Factor	1.0790

Contract Summary Form

OC Expediter Requisition #1801222

Amtek Construction

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010263 for Job Order Contracting (JOC) for Electrical Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.1499
Line 2: Multiply Line 1 by (40)%	0.4600
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.1798
Line 4: Multiply Line 3 by (30)%	0.3539
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1866
Line 6: Multiply Line 5 by (30)%	0.3560
Award Criteria Factor	1.1699

Contract Summary Form

OC Expediter Requisition #1801224

CML Security, LLC

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010264 for Job Order Contracting (JOC) for Electrical Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2200
Line 2: Multiply Line 1 by (40)%	0.4880
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2500
Line 4: Multiply Line 3 by (30)%	0.3750
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2200
Line 6: Multiply Line 5 by (30)%	0.3660
Award Criteria Factor	1.2290

Contract Summary Form

OC Expediter Requisition #1801226

Mel-Smith Electric, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010265 for Job Order Contracting (JOC) for Electrical Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2200
Line 2: Multiply Line 1 by (40)%	0.4880
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2400
Line 4: Multiply Line 3 by (30)%	0.3720
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2600
Line 6: Multiply Line 5 by (30)%	0.3780
Award Criteria Factor	1.2380

Contract Summary Form

OC Expediter Requisition #1801228

Athena Engineering, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010266 for Job Order Contracting (JOC) for Mechanical Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0477
Line 2: Multiply Line 1 by (40)%	0.4191
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0971
Line 4: Multiply Line 3 by (30)%	0.3291
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1711
Line 6: Multiply Line 5 by (30)%	0.3513
Award Criteria Factor	1.0995

Contract Summary Form

OC Expediter Requisition #1801229

Pan-Pacific Mechanical LLC

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010267 for Job Order Contracting (JOC) for Mechanical Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.4000
Line 2: Multiply Line 1 by (40)%	0.5600
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.6900
Line 4: Multiply Line 3 by (30)%	0.5070
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.6900
Line 6: Multiply Line 5 by (30)%	0.5070
Award Criteria Factor	1.5740

Contract Summary Form

OC Expediter Requisition #1801230

AME Builders Inc dba AME Roofing

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010268 for Job Order Contracting (JOC) for Roofing Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.1800
Line 2: Multiply Line 1 by (40)%	0.4720
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.1900
Line 4: Multiply Line 3 by (30)%	0.3570
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2000
Line 6: Multiply Line 5 by (30)%	0.3600
Award Criteria Factor	1.1890

Contract Summary Form

OC Expediter Requisition #1801231

Best Contracting Services, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010269 for Job Order Contracting (JOC) for Roofing Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.1435
Line 2: Multiply Line 1 by (40)%	0.4574
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.1964
Line 4: Multiply Line 3 by (30)%	0.3589
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2486
Line 6: Multiply Line 5 by (30)%	0.3746
Award Criteria Factor	1.1909

Contract Summary Form

OC Expediter Requisition #1840384

Commercial & Industrial Roofing Co., Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010270 for Job Order Contracting (JOC) for Roofing Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.1399
Line 2: Multiply Line 1 by (40)%	0.4559
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.1885
Line 4: Multiply Line 3 by (30)%	0.3566
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2500
Line 6: Multiply Line 5 by (30)%	0.3750
Award Criteria Factor	1.1874

Contract Summary Form

OC Expediter Requisition #1801233

CML Security, LLC

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010271 for Job Order Contracting (JOC) for Security Electronics & Detention Equipment Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2200
Line 2: Multiply Line 1 by (40)%	0.4880
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2500
Line 4: Multiply Line 3 by (30)%	0.3750
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2200
Line 6: Multiply Line 5 by (30)%	0.3660
Award Criteria Factor	1.2290

Contract Summary Form

OC Expediter Requisition #1801234

Federal Technology Solutions, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010272 for Job Order Contracting (JOC) for Structured Cabling Installation & Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9689
Line 2: Multiply Line 1 by (40)%	0.3876
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0448
Line 4: Multiply Line 3 by (30)%	0.3134
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.0681
Line 6: Multiply Line 5 by (30)%	0.3204
Award Criteria Factor	1.0214

Contract Summary Form

OC Expediter Requisition #1801226

Mel-Smith Electric, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-27010273 for Job Order Contracting (JOC) for Structured Cabling Installation & Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2200
Line 2: Multiply Line 1 by (40)%	0.4880
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2400
Line 4: Multiply Line 3 by (30)%	0.3720
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.3000
Line 6: Multiply Line 5 by (30)%	0.3900
Award Criteria Factor	1.2500