Contract Summary Form

OC Expediter Requisition #: 1809840

Design-Build for Parking Access Revenue Control System Replacement

SUMMARY OF SIGNIFICANT CHANGES

No significant changes.

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. To add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval.

This contract includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
GECTWO, INC	Electrical and Low Voltage	TBD
SWINERTON BUILDERS	Demolition, Concrete	TBD
AMANO MCGANN, INC	Doors, Gates, and Activating Devices	TBD
ACCESS PROFESSIONALS INC DBA ACCESS PROFESSIONAL SYSTEMS	Doors, Gates, and Activating Devices	TBD
SCHEIDT & BACHMANN USA INC	Doors, Gates, and Activating Devices	TBD

CONTRACT OPERATING EXPENSES

Total Contract Amount Not to Exceed: $9,615,740