

Contract Summary Form

OC Expediter Requisition #: 1791568

BridgeNet International Inc. DbA BridgeNet International, A Tetra Tech Company

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of a subcontractor. In order to add a subcontractor to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval.

This contract includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Envirosuite	Proprietary software and hardware	Included in pricing

CONTRACT OPERATING EXPENSES

Total Contract Amount Not To Exceed:

\$1,858,002.04

Contract Term	Monthly Amount	Yearly Amount
Year 1 - Sept 1, 2026 through Aug 31, 2027	\$20,709.34	\$248,512.07
Year 2 - Sept 1, 2027 through Aug 31, 2028	\$21,744.81	\$260,937.67
Year 3 - Sept 1, 2028 through Aug 31, 2029	\$22,832.05	\$273,984.55
Year 4 - Sept 1, 2029 through Aug 31, 2030	\$23,973.65	\$287,683.78
Year 5 - Sept 1, 2030 through Aug 31, 2031	\$25,172.33	\$302,067.97
*Additional Service		\$100,000.00

*Additional Service – unanticipated services not included in the routine scheduled maintenance requested by the County Project Manager in writing.

One-time purchase of New Equipment (Optional)

The Noise Monitoring System shall continue to operate with the same equipment in the field, with spare parts in stock for replacement as needed. If the County of Orange elects to replace all field equipment, the following pricing shall apply.

Item	Item Cost	# Units	Total
Larson Davis hardware (831C SLM, mic cable, microphone assembly)	12,264.00	12	147,168.00
Larson Davis software (1/1&1/3 octave filters, sound recording, etc.)	1,788.50	12	21,462.00
Enclosure, including support equipment includes specially designed brackets, power supply, battery, 5G Cellular modem, antenna cables and circuit board.	5,365.50	12	64,386.00
Shipping	150.00	12	1,800.00
Installation & Testing	7,000.00	10	70,000.00
Integration into ANOMS	25,000.00	1	25,000.00
Side by Side Comparison setup per site	5,000.00	4	20,000.00
Side by Side Analysis for all comparison sites	35,000.00	1	35,000.00
Total			384,816.00