



County of Orange
 OC Public Works
 Kevin Onuma, Director
 400 W. Civic Center Drive, Santa Ana, CA 92701

EVALUATION TABULATION
 IFB No. IFB-080-2882604-SV
ALWO WATERSHED TRAIL EXHIBIT
 RESPONSE DEADLINE: March 30, 2026 at 2:00 pm
 Report Generated: Wednesday, April 22, 2026

SELECTED VENDOR TOTALS

Vendor	Total
KEC Engineering	\$725,742.00

TABLE 1

Selected	Line Item	Description	Quantity	Unit of Measure	KEC Engineering	
					Unit Cost	Total
X	1	SP-10 MOBILIZATION	1	LS	\$34,500.00	\$34,500.00
X	2	SP-17 CLEARING AND GRUBBING	1	LS	\$13,500.00	\$13,500.00
X	3	SP-15 EROSION AND SEDIMENT CONTROL PLAN (ESCP)	1	LS	\$27,500.00	\$27,500.00
X	4	SP-18 EARTHWORK	1	LS	\$41,400.00	\$41,400.00
X	5	SP-18.4 SAND PIT	1	LS	\$32,800.00	\$32,800.00
X	6	SP-19 NEW STABILIZED DG (3" DG OVER 4" BASE)	425	SF	\$142.00	\$60,350.00
X	7	SP-19 REPAVE STABILIZED DG (3" DG OVER SUBGRADE)	1750	SF	\$58.00	\$101,500.00
X	8	SP-21 CONCRETE STRUCTURES	1	LS	\$104,000.00	\$104,000.00

EVALUATION TABULATION
 IFB No. IFB-080-2882604-SV
 ALWO WATERSHED TRAIL EXHIBIT

Selected	Line Item	Description	Quantity	Unit of Measure	KEC Engineering	
					Unit Cost	Total
X	9	SP-22 INSTALLATION OF OWNER FURNISHED ITEMS	1	LS	\$17,100.00	\$17,100.00
X	10	SP-23 CUSTOM STRATA SEAT WALLS	2	EA	\$32,750.00	\$65,500.00
X	11	SP-24 CUSTOM STONework	16	TON	\$3,500.00	\$56,000.00
X	12	SP-25 SANDSTONE WORK	1	LS	\$65,300.00	\$65,300.00
X	13	SP-26 EV CHARGING STATION RELOCATION AND SIGN INSTALLATION	1	LS	\$38,000.00	\$38,000.00
Total						\$657,450.00

TABLE 2

Selected	Line Item	Description	Quantity	Unit of Measure	KEC Engineering	
					Unit Cost	Total
X	14 (D)	SP-27 SUPPLEMENTAL WORK	1	LS	\$68,292.00	\$68,292.00
Total						\$68,292.00