

Contract Summary Form

OC Expediter Requisition #: 1788118

Matcon General Engineering Inc.
531 Magnolia Ave
Corona, CA 92879

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.0500
Line 2: Multiply Line 1 by (80) %	0.8400
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.0510
Line 4: Multiply Line 3 by (20) %	0.2102
Line 5: Add Lines 2 and 4	1.0502
Composite Factor	1.0502

Contract Summary Form

OC Expediter Requisition #: 1788118

Power Engineering Construction Company
1501 Viking Street, Suite 200
Alameda, CA 94501

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.04
Line 2: Multiply Line 1 by (80) %	0.832
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.10
Line 4: Multiply Line 3 by (20) %	0.22
Line 5: Add Lines 2 and 4	1.052
Composite Factor	1.0520

Contract Summary Form

OC Expediter Requisition #: 1788118

PUB Construction, Inc.
23545 Palomino Dr. Ste. 104
Diamond Bar, CA 91765

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.055
Line 2: Multiply Line 1 by (80) %	0.844
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.23
Line 4: Multiply Line 3 by (20) %	0.246
Line 5: Add Lines 2 and 4	1.09
Composite Factor	1.0900

Contract Summary Form

OC Expediter Requisition #: 1788118

Exbon Development, Inc.
13831 Newhope Street
Garden Grove, CA 92843

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.1200
Line 2: Multiply Line 1 by (80) %	0.896
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.1205
Line 4: Multiply Line 3 by (20) %	0.2241
Line 5: Add Lines 2 and 4	1.1201
Composite Factor	1.1201

Contract Summary Form

OC Expediter Requisition #: 1788118

KEC Engineering
26320 Lester Circle
Corona, CA 92883

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.13
Line 2: Multiply Line 1 by (80) %	0.904
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.13
Line 4: Multiply Line 3 by (20) %	0.226
Line 5: Add Lines 2 and 4	1.13
Composite Factor	1.1300

Contract Summary Form

OC Expediter Requisition #: 1788118

SJD&B, Inc.
20451 Valley Blvd
Walnut, CA 91789

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.10
Line 2: Multiply Line 1 by (80) %	0.88
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.10
Line 4: Multiply Line 3 by (20) %	0.22
Line 5: Add Lines 2 and 4	1.10
Composite Factor	1.1000

Contract Summary Form

OC Expediter Requisition #: 1788118

Bitech Construction Company Inc.
7371 Walnut Ave
Buena Park, CA 90620

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

N/A

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.198
Line 2: Multiply Line 1 by (80) %	0.9584
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.198
Line 4: Multiply Line 3 by (20) %	0.2396
Line 5: Add Lines 2 and 4	1.198
Composite Factor	1.198