

Contract Summary Form

OC Expediter Requisition #: 1807098

California Assessors' Association

SUMMARY OF SIGNIFICANT CHANGES

New MOU, no changes.

SUBCONTRACTORS

This contract includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Modern iConcept Inc. DBA Modern eConcepts	Shared Services for SDR/e-SDR/eForms Technical Services and Systems Maintenance Support	\$2,692,000

CONTRACT OPERATING EXPENSES

Orange County's projected costs for SDR, e-SDR, and eForm with 15 percent to allow for changes in anticipated usage based on volume of business property statement filings:

	FY 2026-27	FY 2027-28	FY 2028-29	FY 2029-30	FY 2030-31
SDR/e-SDR	\$92,378	Up to \$95,248	Up to \$84,270	Up to \$82,826	Up to \$81,142
eForms	\$20,332	Up to \$20,457	Up to \$18,105	Up to \$17,871	Up to \$17,729
Total by FY	\$112,710	Up to \$115,705	Up to \$102,375	Up to \$100,697	Up to \$98,871