

Contract Summary Form

OC Expediter Requisition #: 1812573

TETRA TECH BAS, INC.

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Right Angle Consulting, LLC	RNG and Electrical Commercial Consulting	N/A

CONTRACT OPERATING EXPENSES

TETRA TECH BAS, INC.	
<u>Classification Titles</u>	<u>Hourly Rate</u>
Administrative Assistant	\$110
Project Clerk	\$97
Project Data Analyst	\$91
Office Services Clerk	\$110
Project Coordinator	\$165
Senior Project Coordinator	\$188
CAD Tech I	\$103
CAD Tech II	\$119
CAD Tech III	\$142
CAD Tech IV	\$162
Designer I	\$182
Designer II	\$198
Designer III	\$219
Designer IV	\$239
Staff Engineer I	\$139
Staff Engineer II	\$149
Staff Engineer III	\$162
Project Engineer I	\$173
Project Engineer II	\$185
Project Engineer III	\$198
Senior Engineer I	\$209
Senior Engineer II	\$221
Senior Engineer III	\$233

Supervising Engineer I	\$245
Supervising Engineer II	\$258
Supervising Engineer III	\$269
Division Engineer I	\$293
Division Engineer II	\$296
Principal Engineer	\$334
Principal	\$358
Senior Principal	\$377
Project Manager	\$195
Project Manager I	\$208
Project Manager II	\$239
Project Manager III	\$251
Project Manager IV	\$264
Project Manager V	\$276
Senior Project Manager	\$286
Program Director	\$341
Project Advisor*	\$350 - \$450
Construction Supervisor I	\$198
Construction Supervisor II	\$209
Construction Supervisor III	\$221
Construction Manager I	\$233
Construction Manager II	\$251
Senior Construction Manager	\$293
Principal Construction Manager	\$321
Staff Env. Specialist/Scientist I	\$123
Staff Env. Specialist/Scientist II	\$136
Project Env. Specialist/Scientist I	\$149
Project Env. Specialist/Scientist II	\$171
Project Env. Specialist/Scientist III	\$186
Senior Env. Specialist/Scientist I	\$198
Senior Env. Specialist/Scientist II	\$208
Senior Env. Specialist/Scientist III	\$221
Staff Planner/Permitter I	\$82
Staff Planner/Permitter II	\$103
Staff Planner/Permitter III	\$110
Project Planner/Permitter I	\$128
Project Planner/Permitter II	\$142
Project Planner/Permitter III	\$153
Project Planner/Permitter IV	\$166
Senior Planner/Permitter I	\$180
Senior Planner/Permitter II	\$194
Senior Planner/Permitter III	\$208
Senior Planner/Permitter IV	\$230
Principal Planner/Permitter	\$317
Architect I	\$149
Architect II	\$180
Architect III	\$209

Architect IV	\$240
Staff Geologist I	\$139
Staff Geologist II	\$149
Staff Geologist III	\$162
Project Geologist I	\$173
Project Geologist II	\$185
Project Geologist III	\$198
Senior Geologist I	\$209
Senior Geologist II	\$221
Senior Geologist III	\$233
Supervising Geologist I	\$245
Supervising Geologist II	\$258
Supervising Geologist III	\$269
Principal Geotechnical Eng/Geologist	\$281
Principal Geotechnical Eng	\$310
Soils/Asphalt/Field Technician	\$124
Soils/Asphalt/Field Technician - Prevailing Wage	\$164
Chief of Survey Parties	\$219
1-Man Survey Party with GPS	\$265
2-Man Survey Party	\$391

*Subcontractor- Right Angle Consulting, LLC (RNG and Electrical Commercial Consultant)	
<u>Classification Titles</u>	<u>Hourly Rate</u>
Division Engineer II	\$296