

Contract Summary Form

OC Expediter Requisition #: 1805788

ABM Building Solutions, LLC

14201 Franklin Avenue

Tustin, CA 92503

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Sunbelt Controls	Controls/BAS	\$ 297,950.00
Baker Electric	Electrical	\$ 164,860.00
Medina Construction	Concrete/Pads/Patching	\$ 29,500.00
Farwest Insulation	Mechanical Insulation	\$ 28,900.00
TCI Mechanical Services	Sheet Metal Services	\$ 45,693.00
Reliable Crane/dba Champion Crane Rental, Inc.	Crane & Rigging	\$27,294.00
Liberty Air Balance	Testing, Adjusting & Balancing (TAB)	\$9,100.00

CONTRACT OPERATING EXPENSES

The below operating expenses are anticipated costs. Actual costs and quantities may vary. The Contract includes provisions for the following:

FEE SCHEDULE:

- 1. Construction Services Fee: **\$ 1,885,000.00**
- 2. Construction Contingency (COUNTY): **\$ 30,000.00**
- 3. Construction Contingency (CMARE): **\$ 30,000.00**
- 4. Total Construction Services Contract Price for the Project: **\$ 1,885,000.00**