

Contract Summary Form

OC Expediter Requisition #: 1842869

ANAHEIM ARENA MANAGEMENT, LLC

SUMMARY OF SIGNIFICANT CHANGES

- No list of significant Changes

SUBCONTRACTORS

This contract does not currently include subcontractors or pass through to other providers.

CONTRACT OPERATING EXPENSES

Milestone	Deliverable	Due Date	Payment Amount
Initial Payment	Contract Execution & Project Launch	Upon Contract Start	\$135,500
1 Deliverable	Metrics/Performance Report	January 31, 2027	\$134,375
2 Deliverable	Metrics/Performance Report	March 31, 2027	\$134,375
Final Deliverable	Final Summary Report	May 31, 2027	\$173,250

Total Contract amount not to exceed: \$577,500